| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL CRDER : 120 CONTRACT ID :
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- ASI DE :

VENDOR RANKI NG :

us 31
TI PPECANCE

DATE : 06/ 06/ 00
PAGE : 120 -1

1 35-1212938 ATLAS EXCAVATI NG | NC.
2 35-1917625 M LESTONE CONTRACTCRS, L.P.
3 35-1167376 KEI SER & KEI SER CONTRACTCRS

ROUTE :
R -22339-A COUNTI ES :
CRAWFORDSVI LLE DI STRI CT
10/ 15/ 00 COVPLETI ON DATE
PRQJECT( S)
$
$
$

584, 930. 38
599, 922. 80
680, 490. 19

100. 0000%
102. 5631%
116. 3369%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

SR 135
WASHI NGTON

1412004
1412004

844,536. 42

DATE :
PAGE :

06/ 06/ 00
124 -1

100. 0000%

ENG NEER S ESTIMATE: $ 928, 867. 79 ROUTE :
CALL ORDER : 124 CONTRACT ID : R -23644-B COUNTI ES :
LETTI NG DATE : 05/23/00 10:00 AM DISTRICT  : SEYMOUR DI STRICT
CONTRACT TIME : 11/17/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG :
RANK VENDOR NO. / NAVE
1 35-2035887 KUHN CONSTRUCTI ON $
2 35-1004746 TEMPLE & TEMPLE EXCAVATI NG & PAVING | NC. $

950, 850. 00

112.5883%

| (1) 35-2035887
| KUHN CONSTRUCTI ON

LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE
__________________________________________ o e e e e e e e e e e e e e e =
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT AND
TRAFFI C SI GNAL MODERNI ZATI ON
I
0001 105- 06790 10.000 MOS | 1422. 00000
FIELD OFFI CE, 27.9 n® |
0002 105- 06845 LUWP|  20409. 00000
CONSTRUCTI ON ENG NEERI NG |
0003 110- 01001 LUWP|  42000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201- 52370 LUWP| 5233. 00000
CLEARI NG RI GHT OF VAY |
0005 202- 02240 1247.500 n2 | 9. 27000
PAVEMENT, REMOVE |
0006 202-02278 107.000 m | 5. 82000
CURB, CONCRETE, REMOVE |
0007 202- 02279 343.000 m | 5. 81000
CURB AND GUTTER, REMOVE |
0008 202- 03000 LUVP| 3140. 00000
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO 2 |
0009 202-52710 532.000 n2 | 16. 00000
SI DEWALK, CONCRETE, REMOVE |
0010 202- 60820 2225.000 12 | 7.33000
SURFACE M LLING ASPHALT |
0011 203- 02000 2450.600 18 | 16. 50000
EXCAVATI ON, COMVON |
0012 205- 02224 218.400 m | 6. 86000
TEMPORARY EROSI ON AND SEDI MENT CONTRQOL, |
PERI METER PROTECTI ON |
0013 205- 02236 19.000 EACH 78. 50000

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |
DRCOP | NLET PROTECTI ON |

I
AMOUNT]

14220.

20409.

42000.

5233.

11564.

622.

1992.

3140.

8512.
16309.
40434,

1498.

1491.

| (2) 35-1004746

I
| TEMPLE & TEMPLE EXCAVATING |

00|
33|
74|
83|

00|

00|
25|
90|

22|

UNIT PRI CE

1300.

18800.

43000.

31500.

12.

20.

20.

3700.

15.

24.

78.

00000

00000

00000

00000

00000

00000

00000

00000

00000

. 00000

00000

. 00000

00000

13000.

18800.

43000.

31500.

14970.

2140.

6860.

3700.

7980.
6675.
58814.

1528.

1482.

UNT PRI CE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 124 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 928, 867. 79 ROUTE : SR 135
CALL ORDER o124 CONTRACT ID: R -23644-B COUNTI ES : WASH NGTON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2035887 | (2) 35-1004746 [
| KUHN CONSTRUCTI ON | TEMPLE & TEMPLE EXCAVATI NG |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 211-02050 3.000 nB8 | 70. 00000 210. 00| 40. 00000 120. 00
B BORROW | | |
0015 211- 02060 388.000 nB | 35. 26000 13680. 88| 35. 00000 13580. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 303-52308 3246.000 My | 15. 92000 51676. 32| 16. 00000 51936. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 305- 05204 67.300 My | 62. 80000 4226. 44| 145. 00000 9758. 50
HVA FOR PATCH NG , TEMPORARY | | [
0018 401- 05437 2838.000 My | 47.10000 133669. 80| 45. 00000 127710. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0019 401- 05455 650.000 My | 52. 33000 34014. 50| 50. 00000 32500. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0020 401- 05456 462.500 My | 62. 80000 29045. 00| 58. 00000 26825. 00
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | | |
0021 405- 05517 4.500 My | 314. 00000 1413. 00| 615. 00000 2767.50
ASPHALT FOR PRI ME COAT | | [
0022 406- 05520 4,900 My | 178. 00000 872. 20| 455, 00000 2229. 50
ASPHALT FOR TACK COAT | | [
0023 604- 02008 20.000 n2 | 97. 00000 1940. 00| 150. 00000 3000. 00
S| DEWALK, BRI CK, RECONSTRUCT | | [
0024 604- 04785 1.000 EACH 1875. 00000 1875. 00| 1700. 00000 1700. 00
RAMP , BRI CK | | |
0025 604- 06069 54,000 n2 | 42. 28000 2283. 12| 53. 00000 2862. 00
CURB RAMP, CONCRETE | | [
0026 604- 06070 430.300 n2 | 40. 27000 17328. 18| 41. 00000 17642. 30
S| DEWALK, OONCRETE | | |
0027 605-06125 50.000 m | 77.07000 3853. 50| 85. 00000 4250. 00|
CURB, CONCRETE, MODI Fl ED | | [
0028 605-06125 2.000 m | 142. 68000 285. 36| 185. 00000 370. 00|
CURB, CONCRETE, MODI FI ED , OFFSET | | [
0029 605-06125 356.000 m | 75. 55000 26895. 80| 80. 00000 28480. 00|
CURB, CONCRETE, MODI FI ED , SPECI AL | | [
0030 611-05330 616.500 nm2 | 41. 79000 25763. 54| 60. 00000 36990. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0031 615- 06490 13. 000 EACH 518. 07000 6734. 91| 131. 00000 1703. 00|
R GHT OF WAY MARKER | | [
0032 615- 06505 3.000 EACH 130. 83000 392. 49| 520. 00000 1560. 00
MONUMENT, B | | |
0033 616- 02320 47.600 n2 | 2. 36000 112. 34| 3. 84000 182.78

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 124 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 928, 867. 79 ROUTE : SR 135
CALL ORDER o124 CONTRACT ID: R -23644-B COUNTI ES : WASH NGTON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2035887 | (2) 35-1004746 [
| KUHN CONSTRUCTI ON | TEMPLE & TEMPLE EXCAVATI NG |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0034 621- 06567 8.400 kL | 1. 05000 8. 82| 1. 05000 8. 82|
WATER | | |
0035 621-06570 46.400 nB8 | 54. 21000 2515. 34| 80. 00000 3712. 00|
TOP SO L | | |
0036 621-06575 464.000 n2 | 3. 92000 1818. 88| 4. 00000 1856. 00|
SODDI NG, NURSERY | | |
0037 703-06028 293.700 kg | 3. 44000 1010. 33| 1. 84000 540. 41|
REI NFORCI NG BARS | | |
0038 715-01459 72.900 m | 96. 41000 7028. 29| 120. 00000 8748. 00|
Pl PE, RElI NFORCED CONCRETE, III, 300 mm | | |
0039 715-05048 431.300 m | 14. 50000 6253. 85| 22.00000 9488. 60|
PIPE, TYPE 4, O RCULAR 150 mm [ [ [
0040 715-05149 39.000 m | 22. 32000 870. 48| 75. 00000 2925. 00|
PIPE, TYPE 2, O RCULAR 300 nm | [ |
0041 715-05152 420.100 m | 90. 32000 37943. 43| 62. 00000 26046. 20|
PIPE, TYPE 2, O RCULAR 450 nm [ [ |
0042 715-05203 21.000 m | 37. 61000 789. 81| 110. 00000 2310. 00|
PIPE, TYPE 4, O RCULAR 100 nm [ [ |
0043 715- 05574 8.000 m | 134. 21000 1073. 68| 165. 00000 1320. 00|
PIPE, 300 nm LS ZC CSP 68nm x 13mm CP, | | [
2.01 mmthick | | |
0044 715-44240 10.900 nB | 1000. 95000 10910. 36| 925. 00000 10082. 50|
CONCRETE, A, STRUCTURES | | |
0045 715-91361 5.600 m | 53. 39000 298. 98| 115. 00000 644. 00|
PIPE, PVC, 150 nm | | |
0046 715-92037 6.100 m | 51. 16000 312. 08| 110. 00000 671. 00|
PIPE, PVC, 100 nm | | [
0047 715-92537 3.400 m | 68. 56000 233. 10| 140. 00000 476. 00|
PIPE, PVC, 200 nm | | [
0048 718-52610 99.800 nB | 39. 17000 3909. 17| 14. 00000 1397. 20|
AGGREGATE FOR UNDERDRAI NS | | [
0049 720- 44000 2.000 EACH 341. 81000 683. 62| 550. 00000 1100. 00|
CASTI NG ADJUST TO GRADE | | [
0050 720- 45005 2.000 EACH 1752. 00000 3504. 00| 1350. 00000 2700. 00|
I NLET, A2 | | |
0051 720- 45045 9.000 EACH 1800. 00000 16200. 00| 1450. 00000 13050. 00|
I NLET, J10 | | |
0052 720- 45055 6.000 EACH 1900. 00000 11400. 00| 1545. 00000 9270. 00|
| NLET, MLO | | |
0053 720- 45410 16. 000 EACH 1600. 00000 25600. 00| 1300. 00000 20800. 00|

MANHOLE, 4



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 124 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 928, 867. 79 ROUTE : SR 135
CALL ORDER o124 CONTRACT ID: R -23644-B COUNTI ES : WASH NGTON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2035887 | (2) 35-1004746 [
| KUHN CONSTRUCTI ON | TEMPLE & TEMPLE EXCAVATI NG |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0054 720- 98555 2.000 EACH 2200. 00000 4400. 00| 2320. 00000 4640. 00|
I NLET, C15 | | |
0055 801-01504 8.000 EACH 105. 00000 840. 00| 105. 00000 840. 00|
TEMPCORARY PAVEMENT MESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW | | |
0056 801- 06207 2521.300 m | 3. 30000 8320. 29| 3. 30000 8320. 29|
TEMPORARY PAVEMENT NMARKI NG REMOVABLE, | | |
100 mm | | |
0057 801-06218 196.300 m | 19. 78000 3882. 81| 19. 85000 3896. 56|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | | |
0058 801- 06640 29. 000 EACH 136. 00000 3944. 00| 135. 00000 3915. 00|
CONSTRUCTI ON SI GN, A | | |
0059 801- 06645 8.000 EACH 41. 00000 328. 00| 42. 00000 336. 00|
CONSTRUCTI ON SIGN, B | | |
0060 801-06710 400. 000 DAY | 21. 00000 8400. 00| 30. 00000 12000. 00|
FLASHI NG ARROW S| GN | | |
0061 801-06775 LUWP| 55192. 00000 55192. 00| 119427. 04000 119427. 04|
MAI NTAI NI NG TRAFFI C | | |
0062 802- 04893 1. 000 EACH 105. 00000 105. 00| 105. 00000 105. 00|
REFERENCE POST | | |
0063 802- 05701 80.000 m | 33. 00000 2640. 00| 33. 00000 2640. 00|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0064 802- 76025 27.800 n2 | 218. 00000 6060. 40| 220. 00000 6116. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0065 802- 76035 11.300 n2 | 104. 00000 1175. 20| 105. 00000 1186. 50|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0066 802- 76045 2.700 nm2 | 149. 00000 402. 30| 149. 00000 402. 30|
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm TH CKNESS | [ [
0067 805-01815 4.000 EACH 1336. 00000 5344. 00| 1340. 00000 5360. 00|
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 ni | |
0068 805-01842 8.000 EACH 574. 00000 4592. 00| 575. 00000 4600. 00|
HANDHOLE, SI GNAL | | |
0069 805- 02087 LUWP| 1792. 00000 1792. 00| 1797. 00000 1797. 00|
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0070 805-02328 1457.000 m | 2. 82000 4108. 74| 2. 80000 4079. 60|
|

SI GNAL CABLE, 1C 14GA |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 124 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 928, 867. 79 ROUTE : SR 135
CALL ORDER o124 CONTRACT ID: R -23644-B COUNTI ES : WASH NGTON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2035887 | (2) 35-1004746 [
| KUHN CONSTRUCTI ON | TEMPLE & TEMPLE EXCAVATI NG |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0071 805-03370 8.000 EACH 378. 00000 3024. 00| 380. 00000 3040. 00|
PEDESTRI AN SI GNAL HEAD, W TH | | |
| NTERNATI ONAL SYMBOLS, 460 mm | | |
0072 805- 06592 222.000 m | 41. 00000 9102. 00| 41. 50000 9213. 00|
CONDUI T, STEEL, GALVANI ZED, 50nmm | | |
0073 805- 78100 1.000 EACH 7671. 00000 7671. 00| 7695. 00000 7695. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |
0074 805- 78205 3.000 EACH 385. 00000 1155. 00| 385. 00000 1155. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AMBER, GREEN | | |
0075 805- 78230 5.000 EACH 655. 00000 3275. 00| 656. 00000 3280. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | [
AMBER, GREEN, AMBER ARROW GREEN ARROW | | |
0076 805- 78370 8.000 EACH 144. 00000 1152. 00| 145. 00000 1160. 00|
PEDESTRI AN PUSH BUTTCN [ [ [
0077 805-78415 4.000 EACH 1546. 00000 6184. 00| 1550. 00000 6200. 00|
SPAN, CATENARY, AND TETHER | | [
0078 805- 78420 4.000 EACH 230. 00000 920. 00| 231. 00000 924. 00|
DI SCONNECT HANGER | | [
0079 805- 78445 1.000 EACH 529. 00000 529. 00| 530. 00000 530. 00|
Sl GNAL SERVI CE | | |
0080 805- 78467 6.000 m | 4. 85000 29. 10| 5. 00000 30. 00|
SI GNAL CABLE, 3C 8GA. | | [
0081 805- 78480 330.000 m | 3. 23000 1065. 90| 3. 15000 1039. 50|
SI GNAL CABLE, 3C 14GA | | |
0082 805- 78485 278.000 m | 3. 35000 931. 30| 3. 15000 875. 70|
SI GNAL CABLE, 5C 14GA | | |
0083 805- 78490 227.000 m | 3. 81000 864. 87| 4. 00000 908. 00|
SI GNAL CABLE, 7C 14GA | | |
0084 805- 78510 863.000 m | 3. 00000 2589. 00| 3. 00000 2589. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0085 805- 78785 11. 000 EACH 430. 00000 4730. 00| 430. 50000 4735. 50|
S| GNAL DETECTOR HOUSI NG | | |
0086 805- 78795 466.000 m 31. 00000 14446. 00| 32. 00000 14912. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0087 805- 78925 1. 000 EACH 647. 00000 647. 00| 647. 00000 647. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0088 805-81032 4.000 EACH 2399. 00000 9596. 00| 2405. 00000 9620. 00|
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0089 808-06703 275.000 m | 1. 44000 396. 00| 1. 45000 398. 75|

LI NE, THERMOPLASTIC, SCLID, WH TE, 100nm] |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 124 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 928, 867. 79 ROUTE : SR 135
CALL ORDER o124 CONTRACT ID: R -23644-B COUNTI ES : WASH NGTON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2035887 | (2) 35-1004746 [
| KUHN CONSTRUCTI ON | TEMPLE & TEMPLE EXCAVATI NG |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0090 808- 75245 635.000 m | 1. 44000 914. 40| 1. 45000 920. 75
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0091 808- 75297 43.000 m | 20. 00000 860. 00| 20. 00000 860. 00|

TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 600mm | | |
0092 808- 75300 176. 000 . 00000 528. 00| 3.00000 528. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150nmm | | |
0093 808- 75320 14.000 EACH| 57. 00000 798. 00| 58. 00000 812. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW | | |
0094 808- 75325 9.000 EACH 68. 00000 612. 00| 68. 00000 612. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |

3
w

0095 808- 75998 62.000 EACH 71. 00000 4402. 00| 68. 00000 4216. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0096 808- 92027 121.000 m | 2. 94000 355. 74| 3. 00000 363. 00|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
200nmm | | |
0097 808- 96016 12.000 m | 14. 00000 168. 00| 13. 50000 162. 00|
LINE, THERMOPLASTIC, SCLID, YELLON 300 | [ |
mm | I I
SECTI ON TOTALS | $  844,536. 42| $ 950, 850. 00|
------------------------------------------ o m o m et o e e et o e e e e m e e e o m e et e e e e e e e e e e o e meeaoao-n

CONTRACT TOTALS | $  844,536. 42 $ 950, 850. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 130 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 327, 289. 39 ROUTE : 54
CALL ORDER : 130 CONTRACT ID : R -23978-A COUNTI ES : GREENE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 90 WORK DAYS
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 0564005
SET- AS| DE :

VENDOR RANKI NG :

1 35-0918397
2 35-1878024
3  37-0797609
4 35-0999231
5 35-1616373

RI ETH RI LEY CONSTRUCTI ON $
RAGLE, | NC. $
FEUTZ CONTRACTCRS, | NC. $
HUNT PAVI NG COVPANY, | NC. $
OXLEY, SAM & COVPANY $

1,221, 364. 85
1,224, 874.00
1, 335, 146. 49
1,378, 863. 95
1, 395, 325. 09

100. 0000%
100. 2873%
109. 3159%
112. 8953%
114. 2431%

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

SECTI ON 0001 RCOAD REHABI LI TATI ON

0001 105-01925
0002 105-06845
0003 110-01001
0004 201-52370

0005 202- 02240

PAVEMENT, REMOVE

0006 202-02278
0007 202-52710
0008 202-60820
0009 202- 78515
0010 202-91385

I NLET, REMOVE
0011 202-93047

MANHCLE, REMOVE

0012 202-93995

| (1) 35-0918397 | (2) 35-1878024 | (3) 37-0797609
| RIETH RILEY CONSTRUCTION | RAGLE, INC. | FEUTZ CONTRACTCRS, | NC.
I I I
QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
----------------------- o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
I I I
15.000 MOS | 1500. 00000 22500. 00| 1000. 00000 15000. 00| 1600. 00000 24000. 00
FIELD OFFICE, 51.1 n2 | | |
LUMP|  28250. 00000 28250.00|  26610. 00000 26610. 00|  31000. 00000 31000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
LUMP|  107115. 00000 107115.00]  62000. 00000 62000. 00|  64000. 00000 64000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
LUMP|  11500. 00000 11500. 00|  46000. 00000 46000. 00|  17000. 00000 17000. 00
CLEARI NG RI GHT OF WY | |
400.000 n2 | 6. 15000 2460. 00| 10. 00000 4000. 00| 10. 30000 4120. 00
I I I
1850.000 m | 11. 25000 20812. 50| 20. 00000 37000. 00| 22.00000 40700. 00
CURB, CONCRETE, REMOVE | |
500.000 n2 | 31. 25000 15625. 00| 6. 00000 3000. 00| 9. 50000 4750. 00
S| DEWALK, CONCRETE, REMOVE [ | |
14800.000 n2 | 1. 25000 18500. 00| 1. 50000 22200. 00| 1. 20000 17760. 00
SURFACE M LLING ASPHALT | | |
LUMP| 1075. 00000 1075. 00| 1040. 00000 1040. 00| 1050. 00000 1050. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |
3.000 EACH 700. 00000 2100. 00| 150. 00000 450. 00| 240. 00000 720. 00
I I I
3.000 EACH 700. 00000 2100. 00| 150. 00000 450. 00| 480. 00000 1440. 00
I I I
3.000 EACH 325. 00000 975. 00| 300. 00000 900. 00| 420. 00000 1260. 00
SI GNAL POLE FOUNDATI ON, REMOVE | | |
1.000 EACH 325. 00000 325. 00| 450. 00000 450. 00| 300. 00000 300. 00

0013 202-96022

CONCRETE FOUNDATI ON,  REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 130 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 327, 289. 39 ROUTE : 54
CALL ORDER : 130 CONTRACT ID : R -23978-A COUNTI ES : GREENE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1878024 | (3) 37-0797609
| RETH RILEY CONSTRUCTION | RAGLE, I NC. | FEUTZ CONTRACTCRS, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 202-96133 14.000 m | 53. 00000 742. 00| 12. 00000 168. 00| 34. 00000 476. 00
Pl PE, REMOVE | | |
0015 203- 02000 1715.000 n8 | 40. 00000 68600. 00| 20. 00000 34300. 00| 26. 00000 44590. 00
EXCAVATI ON, COVVON | | [
0016 203- 02045 2680.000 nB8 | 9. 00000 24120. 00| 5. 00000 13400. 00| 17. 00000 45560. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0017 205-02229 50.000 m | 10. 00000 500. 00| 13. 00000 650. 00| 13. 50000 675. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0018 205- 02237 37.000 EACH 40. 00000 1480. 00| 45. 00000 1665. 00| 68. 00000 2516. 00
TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, | |
CURB | NLET PROTECTI ON |
0019 213-52830 660.000 1B | 66. 00000 43560. 00| 100. 00000 66000. 00| 103. 00000 67980. 00
|
|

FLOMBLE MORTAR |

0020 303- 60900 193.000 My | 24. 00000 4632. 00 20. 00000 3860. 00| 24. 00000 4632. 00
COMPACTED AGGREGATE FOR BASE, 0 | | |

0021 305- 05204 50.000 My | 125. 00000 6250. 00| 115. 75000 5787. 50| 115. 00000 5750. 00
HVA FOR PATCH NG | |

0022 401- 05437 1800.000 My | 45. 00000 81000. 00| 60. 67000 109206. 00| 60. 00000 108000. 00
QU QA HVA BASE 25.0 mm  MAI NLI NE | | |

0023 401- 05455 1400.000 My | 48. 00000 67200. 00| 54. 21000 75894. 00| 54. 00000 75600. 00
QU QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE] | |

0024 401- 05456 1000.000 My | 65. 00000 65000. 00| 77. 63000 77630. 00| 78. 00000 78000. 00
QU QA HVA SURFACE 9.5 mm  MAI NLI NE | | |

0025 401- 06264 LUMP|  5000. 00000 5000.00]  2200. 00000 2200.00]  2300. 00000 2300. 00
PROFI LOGRAPH, HVA I | |

0026 406- 05520 10.900 My | 190. 00000 2071. 00| 226. 94000 2473. 65| 230. 00000 2507. 00
ASPHALT FOR TACK COAT | | |

0027 601- 04746 2.000 EACH  9250.00000 18500.00]  8950. 00000 17900.00]  9400. 00000 18800. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |

0028 602- 06639 12.200 m | 200. 00000 2440. 00| 60. 00000 732. 00| 190. 00000 2318. 00
TEMPCRARY CONCRETE BARRI ER, ANCHORED | | |

0029 602- 06646 12.200 m | 200. 00000 2440. 00| 60. 00000 732. 00| 175. 00000 2135. 00
TEMPCRARY CONCRETE BARRI ER | | |

0030 604- 06069 250.000 n2 | 50. 00000 12500. 00| 50. 00000 12500. 00| 60. 00000 15000. 00
CURB RAMP, CONCRETE | |

0031 604- 06070 200.000 n2 | 47. 00000 9400. 00| 36. 00000 7200. 00| 43. 00000 8600. 00
SI DEWALK, CONCRETE | |

0032 605- 06140 2095.000 m | 48. 00000 100560. 00| 45. 00000 94275. 00| 48. 00000 100560. 00
CURB AND GUTTER, CONCRETE | |

0033 610- 05527 740.000 My | 69. 00000 51060. 00| 80. 71000 59725. 40| 79. 00000 58460. 00

HVA FOR APPROACHES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 130 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 327, 289. 39 ROUTE : 54
CALL ORDER : 130 CONTRACT ID : R -23978-A COUNTI ES : GREENE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1878024 | (3) 37-0797609
| RETH RILEY CONSTRUCTION | RAGLE, I NC. | FEUTZ CONTRACTCRS, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 611- 05330 900.000 n2 | 35. 00000 31500. 00| 44. 00000 39600. 00| 45. 00000 40500. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0036 621- 06567 9.060 KL | 1. 00000 9. 06| 1. 00000 9. 06| 1. 05000 9.51
WATER | | |
0037 621- 06575 500.000 n2 | 8. 90000 4450. 00| 4. 50000 2250. 00| 4. 30000 2150. 00
SODDI NG,  NURSERY | | |
0038 702-90915 11.500 nB8 | 600. 00000 6900. 00| 425. 00000 4887. 50| 445, 00000 5117. 50
CONCRETE, A | | |
0039 703-51030 1715.000 kg | 2. 50000 4287. 50| 1. 50000 2572. 50| 1. 55000 2658. 25
REI NFORCI NG STEEL | | |
0040 714-93641 12.200 m | 900. 00000 10980. 00| 1330. 00000 16226. 00| 1890. 00000 23058. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1200 mm x 900 nm | | |
0041 715-04612 3.400 m | 300. 00000 1020. 00| 230. 00000 782. 00| 465. 00000 1581. 00
Pl PE , CLAY, EXTRA STRENGIH, 300 mm | | |
0042 715-04612 12.400 m | 200. 00000 2480. 00| 240. 00000 2976. 00| 525. 00000 6510. 00
Pl PE , CLAY, EXTRA STRENGIH, 375 mm | | |
0043 715-05048 10.000 m | 56. 00000 560. 00| 25. 00000 250. 00| 58. 00000 580. 00
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0044 715-05049 10.000 m | 62. 00000 620. 00| 28. 00000 280. 00| 61. 00000 610. 00
PIPE, TYPE 4, O RCULAR 200 nm [ [ |
0045 715-05118 152.000 m | 91. 00000 13832. 00| 130. 00000 19760. 00| 240. 00000 36480. 00
PIPE, TYPE 1, O RCULAR 300 nm [ [ [
0046 715-05121 80.100 m | 91. 00000 7289. 10| 90. 00000 7209. 00| 140. 00000 11214. 00
PIPE, TYPE 1, O RCULAR 450 mm [ [ |
0047 715-05123 425.200 m | 105. 00000 44646. 00| 100. 00000 42520. 00| 150. 00000 63780. 00
PIPE, TYPE 1, O RCULAR 600 nm [ | |
0048 715-05203 10.000 m | 52. 00000 520. 00| 25. 00000 250. 00| 55. 00000 550. 00
PIPE, TYPE 4, O RCULAR 100 mm | | |
0049 720-02841 1. 000 EACH 1600. 00000 1600. 00| 120. 00000 120. 00| 210. 00000 210. 00
Pl PE HOLE I N EXI STI NG STRUCTURE, PLUG | | |
0050 720-44000 14. 000 EACH 330. 00000 4620. 00| 250. 00000 3500. 00| 150. 00000 2100. 00
CASTI NG ADJUST TO GRADE | |
0051 720-44296 4.000 EACH 625. 00000 2500. 00| 300. 00000 1200. 00| 305. 00000 1220. 00
CAP | NLET | | [
0052 720- 45250 1.000 EACH 2150. 00000 2150. 00| 1500. 00000 1500. 00| 1800. 00000 1800. 00
CATCH BASI N, K10 | |
0053 720- 45405 8.000 EACH 1750. 00000 14000. 00| 1500. 00000 12000. 00| 2100. 00000 16800. 00
MANHOLE, B4 | | |
0054 720- 45510 3.000 EACH 2225. 00000 6675. 00| 1250. 00000 3750. 00| 1700. 00000 5100. 00

MANHOLE, C4, MODI FI ED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 06/
PACGE : 130 -4

00

ENG NEER S ESTI MATE: $ 1, 327, 289. 39 ROUTE : 54
CALL ORDER : 130 CONTRACT 1D : R -23978-A COUNTI ES ; GREENE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1878024 | (3) 37-0797609
| RIETH R LEY CONSTRUCTI ON | RAGLE, | NC. | FEUTZ CONTRACTCRS, | NC.

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0055 720- 93409 1.000 EACH 2150. 00000 2150. 00| 1200. 00000 1200. 00| 2150. 00000 2150. 00
I NLET, B15, MODI Fl ED | | |

0056 720-98174 28.000 EACH| 1800. 00000 50400. 00| 2000. 00000 56000. 00| 1970. 00000 55160. 00
I NLET, B15 | | |

0057 720- 98555 9.000 EACH 1950. 00000 17550. 00| 2000. 00000 18000. 00| 1970. 00000 17730. 00
I NLET, C15 | | |

0058 720- 98869 1.000 EACH 5000. 00000 5000. 00| 3748. 00000 3748. 00| 3400. 00000 3400. 00
MANHOLE, L4, MODI FI ED | | |

0059 801- 06203 400.000 m | 0. 50000 200. 00| 0. 50000 200. 00| 0. 50000 200. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0060 801- 06207 600.000 m | 3. 50000 2100. 00| 3. 28000 1968. 00| 3. 40000 2040. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |

0061 801- 06640 30.000 EACH 105. 00000 3150. 00| 100. 00000 3000. 00| 105. 00000 3150. 00
CONSTRUCTI ON SI GN, A | | |

0062 801-06775 LUMP|  65950. 00000 65950.00]  70000. 00000 70000.00|  68300. 00000 68300. 00
MAI NTAI NI NG TRAFFI C | | |

0063 802- 04314 10. 000 EACH| 325. 00000 3250. 00| 300. 00000 3000. 00| 305. 00000 3050. 00
Sl GN FOUNDATI ON, CONCRETE, REMOVE | | |

0064 802- 76035 13.520 n2 | 270. 00000 3650. 40| 156. 25000 2112. 50| 164. 00000 2217. 28
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm THI CKNESS | | |

0065 802- 76055 42.700 m | 21. 00000 896. 70| 13. 12000 560. 22| 13. 50000 576. 45
SI GN PCST, A | | |

0066 802-91122 8.000 EACH 110. 00000 880. 00| 75. 00000 600. 00| 78. 00000 624. 00
SI GN, GROUND MOUNTED, RESET | | |

0067 803- 76135 5.000 EACH 6249. 00000 31245. 00| 4725. 00000 23625. 00| 4900. 00000 24500. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | |
SI NGLE ARM | | |

0068 805- 01816 2.000 EACH 1195. 00000 2390. 00| 850. 00000 1700. 00| 890. 00000 1780. 00
SI GNAL SUPPORT FOUNDATI ON, 900 nm X 900 | |
nm X 2500 mm | | |

0069 805- 01842 8.000 EACH 775. 00000 6200. 00| 625. 00000 5000. 00| 660. 00000 5280. 00
HANDHOLE, SI GNAL | |

0070 805- 02037 1.000 EACH 2700. 00000 2700. 00| 2100. 00000 2100. 00| 2200. 00000 2200. 00
SI GNAL CANTI LEVER STRUCTURE, 6.1 m ARM | | |

0071 805- 02073 1.000 EACH 3250. 00000 3250. 00| 2525. 00000 2525. 00| 2650. 00000 2650. 00
SI GNAL CANTI LEVER STRUCTURE, 10.7 m ARM | | |

0072 805- 02077 1.000 EACH 3525. 00000 3525. 00| 2700. 00000 2700. 00| 2835. 00000 2835. 00
SI GNAL CANTI LEVER STRUCTURE, 12.2 m ARM | | |

0073 805- 02087 LUMP| 525. 00000 525. 00| 450. 00000 450. 00| 475. 00000 475. 00

TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PNVENT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 06/
PAGE : 130 -5

00

LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100mm [ |

ENG NEER S ESTI MATE: $ 1, 327, 289. 39 ROUTE : 54
CALL ORDER : 130 CONTRACT 1D : R -23978-A COUNTI ES ; GREENE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1878024 | (3) 37-0797609
| RIETH R LEY CONSTRUCTI ON | RAGLE, | NC. | FEUTZ CONTRACTCRS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
0074 805- 05870 1.000 EACH 1050. 00000 1050. 00| 850. 00000 850. 00| 890. 00000 890. 00
SI GNAL SUPPORT FOUNDATI ON 750 nm X 2100 | | |
mm | | I
0075 805- 06592 320.000 m | 32. 00000 10240. 00| 33. 00000 10560. 00| 35. 00000 11200. 00
CONDUI T, STEEL, GALVANI ZED, 50nm | | |
0076 805- 78100 1.000 EACH  12000. 00000 12000. 00| 8000. 00000 8000. 00| 8400. 00000 8400. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0077 805- 78205 8.000 EACH| 470. 00000 3760. 00| 450. 00000 3600. 00| 472. 00000 3776. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER, GREEN | | |
0078 805- 78467 25.000 m | 6. 50000 162. 50| 5. 00000 125. 00| 5. 25000 131. 25
SI GNAL CABLE, 3C 8GA. | | |
0079 805- 78470 1665.000 m | 0. 50000 832. 50| 1. 00000 1665. 00| 1. 05000 1748. 25
S| GNAL CABLE, ROADVWAY LOCP, 1C 14GA. | | |
0080 805- 78485 150.000 m | 4. 25000 637. 50| 3. 00000 450. 00| 3. 15000 472. 50
S| GNAL CABLE, 5C 14GA. | | |
0081 805- 78510 305.000 m | 3. 50000 1067. 50| 2.80000 854. 00| 2. 90000 884. 50
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0082 805- 78784 2.000 EACH 140. 00000 280. 00| 150. 00000 300. 00| 155. 00000 310. 00
LOOP DETECTOR DELAY AVPLI FI ER, 1 CHANNEL| | |
0083 805- 78785 10. 000 EACH| 575. 00000 5750. 00| 450. 00000 4500. 00| 470. 00000 4700. 00
Sl GNAL DETECTOR HOUSI NG | | |
0084 805- 78795 700.000 m | 13. 00000 9100. 00| 26. 25000 18375. 00| 27. 50000 19250. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0085 805- 78925 1.000 EACH 525. 00000 525. 00| 650. 00000 650. 00| 680. 00000 680. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0086 805- 86805 1.000 EACH 525. 00000 525. 00| 450. 00000 450. 00| 470. 00000 470. 00
SERVI CE PO NT, | | | |
0087 805- 92504 2.000 EACH 180. 00000 360. 00| 250. 00000 500. 00| 260. 00000 520. 00
LOOP DETECTOR DELAY AVPLI FI ER, 2 CHANNEL| | |
0088 808- 06703 106.000 m | 1. 24000 131. 44| 1. 15000 121. 90| 1. 20000 127. 20
LI NE, THERVOPLASTIC, SOLID, WH TE, 100mmj | |
0089 808- 06716 660.000 m | 1. 60000 1056. 00| 1. 48000 976. 80| 1. 50000 990. 00
LI NE, REMOVE | | |
0090 808- 74815 101.000 m | 3. 55000 358. 55| 3.45000 348. 45| 3. 60000 363. 60
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 300nm | | |
0091 808- 75240 420.000 m | 1. 29000 541. 80| 1. 20000 504. 00| 1. 25000 525. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 06/ 00
PACGE : 130 -6

ENG NEER S ESTI MATE: $ 1, 327, 289. 39 ROUTE : 54
CALL ORDER : 130 CONTRACT ID : R -23978-A COUNTI ES : GREENE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1878024 | (3) 37-0797609
| RETH RILEY CONSTRUCTION | RAGLE, I NC. | FEUTZ CONTRACTCRS, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0092 808- 75245 2120.000 m | 1. 24000 2628. 80| 1. 15000 2438. 00| 1. 20000 2544, 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0093 808- 75297 100.000 m | 10. 00000 1000. 00| 9. 84000 984. 00| 10. 30000 1030. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | [
0094 808- 75300 124.000 m | 1. 75000 217. 00| 1. 73000 214. 52| 1. 80000 223.20
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LI NE, 150mm | | |
0095 808- 75320 18. 000 EACH 49. 00000 882. 00| 46. 00000 828. 00| 48. 00000 864. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0096 808- 75325 18.000 EACH 75. 00000 1350. 00| 70. 00000 1260. 00| 73. 00000 1314. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0097 801- 06606 6. 000 EACH 71. 00000 426. 00| 65. 00000 390. 00| 68. 00000 408. 00
BARRI CADE, |11B | | [
0098 801-04308 4.000 EACH 110. 00000 440. 00| 100. 00000 400. 00| 105. 00000 420. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
SECTI ON TOTALS | $ 1,221, 364. 85| $ 1,224,874.00| $ 1,335, 146. 49
CONTRACT TOTALS | $ 1,221, 364. 85| $ 1,224,874.00| $ 1,335, 146.49




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 130 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 327, 289. 39 ROUTE : 54
CALL ORDER : 130 CONTRACT ID : R -23978-A COUNTI ES : GREENE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1616373 [

| HUNT PAVI NG COMPANY, | NC. | OXLEY, SAM & COVPANY |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 ROAD REHABI LI TATI ON

I
1783. 02000 26745. 30| 2442.00000 36630. 00|

0001 105-01925 15.000 MOS |
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  91265. 00000 91265.00]  52185. 00000 52185. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  72000. 00000 72000.00|  68956. 00000 68956. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  25300. 00000 25300.00]  34448. 00000 34448. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 400.000 n2 | 10. 15000 4060. 00| 75. 00000 30000. 00|
PAVEMENT, REMOVE | | |
0006 202- 02278 1850.000 m | 9. 00000 16650. 00| 18. 40000 34040. 00|
CURB, CONCRETE, REMOVE | | |
0007 202-52710 500.000 n2 | 12. 50000 6250. 00| 5. 90000 2950. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0008 202- 60820 14800.000 n2 | 1. 30000 19240. 00| 1. 31000 19388. 00|
SURFACE M LLING ASPHALT | | |
0009 202- 78515 LUMP| 1050. 00000 1050. 00| 1450. 00000 1450. 00|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0010 202- 91385 3.000 EACH 184. 69000 554. 07| 300. 00000 900. 00|
I NLET, REMOVE | | |
0011 202- 93047 3.000 EACH 369. 38000 1108. 14| 600. 00000 1800. 00|
MANHOLE, REMOVE | | |
0012 202- 93995 3.000 EACH 315. 00000 945. 00| 600. 00000 1800. 00|
SI GNAL POLE FOUNDATI ON, REMOVE | | |
0013 202- 96022 1.000 EACH 315. 00000 315. 00| 400. 00000 400. 00|
CONCRETE FOUNDATI ON, REMOVE | | |
0014 202- 96133 14.000 m | 87. 03000 1218. 42| 30. 00000 420. 00|
Pl PE, REMOVE | | |
0015 203- 02000 1715.000 n8 | 18. 92000 32447. 80| 15. 00000 25725. 00|
EXCAVATI ON,  COVMON | | |
0016 203- 02045 2680.000 n8 | 15. 07000 40387. 60| 12. 00000 32160. 00|
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0017 205- 02229 50.000 m | 24. 58000 1229. 00| 14. 00000 700. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | [

STRAW BALE DI TCH CHECK | | |
0018 205- 02237 37.000 EACH 78. 22000 2894. 14| 69. 00000 2553. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |

CURB | NLET PROTECTI ON | [ |
0019 213-52830 660.000 n8 | 119. 97000 79180. 20| 79. 00000 52140. 00|

FLOMBLE NMORTAR | |



CULVERT, PRECAST BOX, REI NFORCED

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 130 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 327, 289. 39 ROUTE : 54
CALL ORDER : 130 CONTRACT ID : R -23978-A COUNTI ES : GREENE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1616373 [
| HUNT PAVI NG COWPANY, INC. | OXLEY, SAM & COMPANY |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0020 303-60900 193.000 My | 19. 70000 3802. 10| 50. 00000 9650. 00
COVPACTED AGGREGATE FOR BASE, 0 | | |
0021 305-05204 50.000 My | 118. 39000 5919. 50| 120. 00000 6000. 00
HMVA FOR PATCHI NG | | [
0022 401- 05437 1800.000 My | 60. 55000 108990. 00| 61. 00000 109800. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0023 401- 05455 1400.000 My | 53. 77000 75278. 00| 54. 00000 75600. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0024 401- 05456 1000.000 My | 78. 36000 78360. 00| 79. 00000 79000. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0025 401- 06264 LUWP| 2310. 00000 2310. 00| 2420. 00000 2420. 00
PROFI LOGRAPH, HMVA | | [
0026 406- 05520 10.900 MWy | 238. 29000 2597. 36| 250. 00000 2725. 00
ASPHALT FOR TACK COAT | | |
0027 601-04746 2.000 EACH 9397. 50000 18795. 00| 10000. 00000 20000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0028 602- 06639 12.200 m | 294, 11000 3588. 14| 500. 00000 6100. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0029 602- 06646 12.200 m | 247. 94000 3024. 87| 425. 00000 5185. 00
TEMPORARY CONCRETE BARR! ER | | [
0030 604- 06069 250.000 n2 | 39. 28000 9820. 00| 64. 00000 16000. 00
CURB RAMP, CONCRETE | | [
0031 604- 06070 200.000 n2 | 36. 71000 7342. 00| 54. 00000 10800. 00
S| DEWALK, CONCRETE | | [
0032 605-06140 2095.000 m | 48. 40000 101398. 00| 42.00000 87990. 00
CURB AND GUTTER, CONCRETE | | |
0033 610- 05527 740.000 My | 79. 50000 58830. 00| 80. 25000 59385. 00|
HVA FOR APPROACHES | | |
0034 611- 05330 900. 000 n2 41. 32000 37188. 00| 62. 00000 55800. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0036 621- 06567 9.060 kL | 1. 05000 9. 51| 1. 10000 9. 97|
WATER | [ |
0037 621- 06575 500.000 n2 | 4. 36000 2180. 00| 4.40000 2200. 00|
SODDI NG, NURSERY | | |
0038 702-90915 11.500 n8 | 588. 00000 6762. 00| 330. 50000 3800. 75
CONCRETE, A | | |
0039 703-51030 1715.000 kg | 2. 36000 4047. 40| 2. 00000 3430. 00
REI NFORCI NG STEEL | | [
0040 714-93641 12.200 m | 1610. 22000 19644. 68| 1306. 00000 15933. 20
I
|

CONCRETE, 1200 mm x 900 nm



TEMPORARY PAVEMENT NMARKI NG REMOVABLE,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 130 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 327, 289. 39 ROUTE : 54
CALL ORDER : 130 CONTRACT ID : R -23978-A COUNTI ES : GREENE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1616373 [
| HUNT PAVI NG COWPANY, INC. | OXLEY, SAM & COMPANY |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0041 715-04612 3.400 m | 180. 90000 615. 06| 190. 00000 646. 00|
PIPE , CLAY, EXTRA STRENGTH, 300 nm | | |
0042 715-04612 12.400 m | 180. 90000 2243. 16| 200. 00000 2480. 00|
PIPE , CLAY, EXTRA STRENGTH, 375 nm | | [
0043 715- 05048 10.000 m | 100. 19000 1001. 90| 25. 00000 250. 00|
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0044 715- 05049 10.000 m | 100. 19000 1001. 90| 25. 00000 250. 00|
PIPE, TYPE 4, O RCULAR 200 nm [ [ |
0045 715-05118 152.000 m | 87. 08000 13236. 16| 125. 00000 19000. 00|
PIPE, TYPE 1, O RCULAR 300 nm [ [ [
0046 715-05121 80.100 m | 132. 95000 10649. 30| 110. 00000 8811. 00|
PIPE, TYPE 1, O RCULAR 450 mm [ [ [
0047 715-05123 425.200 m | 163. 32000 69443. 66| 43. 00000 18283. 60|
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0048 715- 05203 10.000 m | 74. 89000 748. 90| 25. 00000 250. 00|
PIPE, TYPE 4, O RCULAR 100 nm [ [ |
0049 720-02841 1.000 EACH 264. 01000 264. 01| 300. 00000 300. 00|
Pl PE HOLE I N EXI STI NG STRUCTURE, PLUG | | |
0050 720- 44000 14.000 EACH 248. 45000 3478. 30| 425. 00000 5950. 00|
CASTI NG ADJUST TO GRADE | [ [
0051 720- 44296 4,000 EACH 546. 48000 2185. 92| 400. 00000 1600. 00|
CAP | NLET | | [
0052 720- 45250 1.000 EACH 833. 89000 833. 89| 1750. 00000 1750. 00|
CATCH BASI N, K10 | | [
0053 720- 45405 8.000 EACH 2064. 48000 16515. 84| 2400. 00000 19200. 00|
MANHOLE, B4 | | |
0054 720- 45510 3.000 EACH 3060. 04000 9180. 12| 1000. 00000 3000. 00|
MANHOLE, C4, MODI FI ED | | |
0055 720-93409 1.000 EACH 2586. 93000 2586. 93| 1830. 00000 1830. 00|
I NLET, B15, MODIFIED | | [
0056 720-98174 28.000 EACH 2107. 49000 59009. 72| 2180. 00000 61040. 00|
| NLET, B15 | | [
0057 720- 98555 9. 000 EACH 2107. 49000 18967. 41| 1970. 00000 17730. 00|
I NLET, C15 | | [
0058 720-98869 1.000 EACH 6378. 13000 6378. 13| 5700. 00000 5700. 00|
MANHOLE, L4, MODI FI ED | | |
0059 801- 06203 400.000 m | 2. 39000 956. 00| 0. 60000 240. 00|
TEMPCORARY PAVEMENT MARKI NG, 100 mm | | |
0060 801- 06207 600.000 m | 4.21000 2526. 00| 3. 50000 2100. 00|
|
I

100 mMm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 130 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 327, 289. 39 ROUTE : 54
CALL ORDER : 130 CONTRACT ID : R -23978-A COUNTI ES : GREENE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1616373 [

| HUNT PAVI NG COMPANY, INC. | OXLEY, SAM & COMPANY |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0061 801- 06640 30.000 EACH 105. 00000 3150. 00| 66. 00000 1980. 00|
CONSTRUCTI ON SIGN, A | | |
0062 801- 06775 LUMP|  70000. 00000 70000. 00|  127000. 00000 127000. 00|
MAI NTAI NI NG TRAFFI C | | |
0063 802- 04314 10.000 EACH 315. 00000 3150. 00| 600. 00000 6000. 00|
SI GN FOUNDATI ON, CONCRETE, REMOVE | | |
0064 802- 76035 13.520 n2 | 262. 50000 3549. 00| 192. 00000 2595. 84|

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm TH CKNESS | | [

0065 802- 76055 42.700 m | 21. 00000 896. 70| 35. 00000 1494. 50|
SIGN PCST, A | | |
0066 802-91122 8.000 EACH 105. 00000 840. 00| 216. 00000 1728. 00|
SIGN, GROUND MOUNTED, RESET | | |
0067 803- 76135 5.000 EACH 6037. 50000 30187. 50| 4580. 00000 22900. 00|
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
SI NGLE ARM | | |
0068 805- 01816 2.000 EACH 1155. 00000 2310. 00| 1650. 00000 3300. 00|

SI GNAL SUPPORT FOUNDATI ON, 900 mm X 900 | | |
mm X 2500 nm | | |

0069 805- 01842 8.000 EACH| 761. 25000 6090. 00| 845. 00000 6760. 00|
HANDHOLE, S| GNAL | | |
0070 805- 02037 1.000 EACH| 2625. 00000 2625. 00| 1925. 00000 1925. 00|
SI GNAL CANTI LEVER STRUCTURE, 6.1 m ARM | | |
0071 805- 02073 1.000 EACH| 3150. 00000 3150. 00| 3200. 00000 3200. 00|
SI GNAL CANTI LEVER STRUCTURE, 10.7 m ARM | | [
0072 805- 02077 1.000 EACH| 3412. 50000 3412. 50| 4000. 00000 4000. 00|
SI GNAL CANTI LEVER STRUCTURE, 12.2 m ARM | | [
0073 805- 02087 LUMP| 525. 00000 525. 00| 600. 00000 600. 00|
TRANSPORTATI ON OF SALVAGEABLE S| GNAL | | |
EQUI PVENT | [ [
0074 805- 05870 1.000 EACH| 1050. 00000 1050. 00| 1175. 00000 1175. 00|
SI GNAL SUPPORT FOUNDATI ON 750 nm X 2100 | | |
mm I I I
0075 805- 06592 320.000 m | 31. 50000 10080. 00| 46. 25000 14800. 00|
CONDUI T, STEEL, GALVAN ZED, 50mm | | |
0076 805- 78100 1.000 EACH  11665.50000 11665. 50| 7585. 58000 7585. 58|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE |

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |

| |

0077 805- 78205 8.000 EACH 456. 75000 3654. 00| 423. 42000 3387. 36|
|

AVBER, GREEN | |



PAVEMENT MESSAGE MARKI NGS,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 130 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 327, 289. 39 ROUTE : 54
CALL ORDER : 130 CONTRACT ID : R -23978-A COUNTI ES : GREENE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1616373 [
| HUNT PAVI NG COWPANY, INC. | OXLEY, SAM & COMPANY |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0078 805- 78467 25.000 m | 6. 30000 157. 50| 6. 82000 170. 50|
SI GNAL CABLE, 3C 8GA. | |
0079 805- 78470 1665.000 m | 0. 53000 882. 45| 0. 36000 599. 40|
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0080 805- 78485 150.000 m | 4, 20000 630. 00| 8. 09000 1213. 50|
SI GNAL CABLE, 5C 14GA. | | [
0081 805-78510 305.000 m | 3. 68000 1122. 40| 3. 43000 1046. 15|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0082 805- 78784 2.000 EACH 141. 75000 283. 50| 169. 83000 339. 66|
LOOP DETECTOR DELAY AMPLI FI ER, 1 CHANNEL| | |
0083 805- 78785 10. 000 EACH 577. 50000 5775. 00| 713. 13000 7131. 30|
Sl GNAL DETECTOR HOUSI NG | | [
0084 805- 78795 700.000 m | 12. 60000 8820. 00| 32. 34000 22638. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0085 805- 78925 1.000 EACH 525. 00000 525. 00| 1050. 50000 1050. 50|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0086 805- 86805 1.000 EACH 525. 00000 525. 00| 339. 56000 339. 56|
SERVI CE PO NT, | | | [
0087 805- 92504 2.000 EACH 183. 75000 367. 50| 216. 47000 432. 94|
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0088 808- 06703 106.000 m | 1. 21000 128. 26| 1. 22000 129. 32|
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0089 808-06716 660.000 m | 1. 55000 1023. 00| 1. 57000 1036. 20|
LI NE, REMOVE | | [
0090 808- 74815 101.000 m | 3. 62000 365. 62| 3. 66000 369. 66|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 300mm | | |
0091 808- 75240 420.000 m | 1. 26000 529. 20| 1. 25000 525. 00|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0092 808- 75245 2120.000 m | 1.21000 2565. 20| 1. 25000 2650. 00|
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mMm | | |
0093 808- 75297 100.000 m | 10. 33000 1033. 00| 10. 50000 1050. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | [
0094 808- 75300 124.000 m | 1. 82000 225. 68| 1. 90000 235. 60|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 150mm | | [
0095 808- 75320 18. 000 EACH 48. 30000 869. 40| 49. 00000 882. 00|
|
|

THERMOPLASTI C, LANE | NDI CATI ON ARROW



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 130 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 327, 289. 39 ROUTE : 54
CALL ORDER : 130 CONTRACT ID : R -23978-A COUNTI ES : GREENE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1616373 [

| HUNT PAVI NG COMPANY, INC. | OXLEY, SAM & COMPANY |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0096 808- 75325 18.000 EACH, 73. 50000 1323. 00| 74. 00000 1332. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |

0097 801- 06606 6.000 EACH 68. 25000 409. 50| 69. 00000 414. 00|

BARRI CADE, |11B | | [
0098 801- 04308 4.000 EACH 105. 00000 420. 00| 106. 00000 424. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
SECTI ON TOTALS | $ 1,378, 863.95] $ 1,395, 325. 09|
------------------------------------------ dm m e e e e e e e e e mm e e m e et m i m e m e m o m e m e e m e mm i mm o m e m o m e m e m e m e m

CONTRACT TOTALS | $ 1,378, 863. 95| $ 1,395, 325. 09|




W LD FLOAERS PLUG PLANTI NG , SOLI DAGO [ [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 132 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 540, 567. 68 ROUTE : |-65
CALL ORDER . 132 CONTRACT ID: R -23998-B COUNTI ES : JOHNSON MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/17/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S) 0653282
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1990156 EARTH | MAGES, | NC. $ 526, 141. 56 100. 0000%
| (1) 35-1990156 | [
| EARTH | MAGES, | NC. | |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001  LANDSCAPI NG
[ I |
0001 104- 05404 LUMP|  11765. 00000 11765. 00| |
DESI G\ BUI LD SURVEY LAYOUT | | [
0002 105- 06845 LUWP| 5100. 00000 5100. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 6600. 00000 6600. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-01015 LUWP| 4095. 00000 4095. 00| |
CLEAR NG AND GRUBBI NG | [ [
0005 621-06734 8086. 000 EACH| 3. 37000 27249. 82| |
W LD FLONERS PLUG PLANTI NG , ANDROPOGON | | |
SCOPARI UM | | |
0006 621-06734 8086. 000 EACH 3. 73000 30160. 78| |
W LD FLOAERS PLUG PLANTI NG , ASTER | | |
NOVAE- ANGLI AE [ [ [
0007 621-06734 1862. 000 EACH 3. 39000 6312. 18| |
W LD FLOMNERS PLUG PLANTI NG , BOUTELOUA | | |
CURTI PENDULA | | |
0008 621-06734 8086. 000 EACH 4. 25000 34365. 50| |
W LD FLOANERS PLUG PLANTI NG , ECH NACEA | | |
PALLI DA [ | |
0009 621-06734 8086. 000 EACH 4. 25000 34365. 50| |
W LD FLOMNERS PLUG PLANTI NG, ECH NACEA | | |
PURPUREA | | |
0010 621-06734 1862. 000 EACH| 3. 64000 6777. 68| |
W LD FLONERS PLUG PLANTI NG , RATI BI DA | | |
PI NNATA [ | |
0011 621-06734 1862. 000 EACH| 3. 89000 7243. 18| |
W LD FLONERS PLUG PLANTI NG , RUDBECKI A | | |
SUBTOVENTCSA | | |
0012 621-06734 1862. 000 EACH 4. 15000 7727. 30| |
I
|

Rl G DA | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 06/ 00
PAGE : 132 -2

ENG NEER S ESTI MATE: $ 540, 567. 68 ROUTE : |-65
CALL ORDER . 132 CONTRACT ID: R -23998-B COUNTI ES : JOHNSON MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1990156 | |
| EARTH | MAGES, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0013 621-52391 1537.200 kg | 15. 60000 23980. 32| |
SEED M XTURE, GRASS NO MOW | [ |
0014 621-92968 5.900 kg | 702. 00000 4141. 80| |
SEED M XTURE, W LD FLOMER ECH NACEA M X | | |
0015 621-92968 5.000 kg | 423. 00000 2115. 00| |
SEED M XTURE, WLD FLOANER GAI LLARDI A M X | |
0016 621- 92968 41.000 kg | 842. 00000 34522. 00| |
SEED M XTURE, W LD FLOAER MEDI UM | | |
COARSE- TEXTURED [ | |
0017 621-92968 24.000 kg | 767. 00000 18408. 00| |
SEED M XTURE, W LD FLOAER MEDI UM | | |
FI NE- TEXTURED | | [
0018 621- 92968 22.000 kg | 868. 00000 19096. 00| |
SEED M XTURE, W LD FLOMER RUDBECKIA M X | | |
0019 621-92968 23.000 kg | 2080. 00000 47840. 00| |
SEED M XTURE, W LD FLONER SHORT | | |
COARSE- TEXTURED | | |
0020 621-92968 41.000 kg | 3002. 00000 123082. 00| |
SEED M XTURE, W LD FLOAER SHORT | [ [
FI NE- TEXTURED | | [
0021 621-92968 32.000 kg | 1017. 00000 32544. 00| |
SEED M XTURE, W LD FLOAER TALL | | |
COARSE- TEXTURED | | [
0022 621-92968 19.000 kg | 576. 00000 10944. 00| |
SEED M XTURE, W LD FLOAER TALL [ [ [
FI NE- TEXTURED | | |
0023 622- 05638 98. 000 EACH| 78. 00000 7644. 00| |
PLANT, DECI DUOUS SHRUB, 450 mm OR UNDER | | [
ARONI A ARBUTI FCOLI A; RED CHOKEBERRY, 450 | | |
MM HT. BR [ [ [
0024 622- 05638 98. 000 EACH| 78. 00000 7644. 00| |
PLANT, DECI DUOUS SHRUB, 450 mm OR UNDER | | [
ARONI A MELANCCARPA; BLACK CHOKEBERRY, | | |
450 MM HT. BR [ [ [
0025 622-52436 10. 000 EACH| 25. 00000 250. 00| |
SIGN, DO NOT MOW OR SPRAY | | |
0026 801- 06645 6. 000 EACH| 60. 00000 360. 00| |
CONSTRUCTI ON SIGN, B | | |
0027 802- 04893 1130. 000 EACH| 10. 45000 11808. 50| |
REFERENCE PCST 152nm STEEL U CHANNEL | | |
SECTI ON TOTALS | $ 526, 141. 56| [
CONTRACT TOTALS | $ 526, 141. 56| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 136 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 366, 142. 14 ROUTE : US 231
CALL ORDER . 136 CONTRACT ID : R -24072-B COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 11/30/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 534500D
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1035700 BUCKO CONSTRUCTI ON $  326,464.43 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE $  329,766.75 101. 0115%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 410, 565. 83 125. 7612%
| (1) 35-1035700 | (2) 35-1817574 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | YARDBERRY LANDSCAPE | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
[ I |
0002 105- 06845 LUMP|  25000. 00000 25000. 00| 3000. 00000 3000. 00| 2500. 00000 2500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  16300. 00000 16300. 00|  10000. 00000 10000. 00|  20000. 00000 20000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201- 52370 LUMP| 7000. 00000 7000. 00| 2000. 00000 2000. 00| 6000. 00000 6000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 256. 000 SYS | 8. 25000 2112. 00| 5. 00000 1280. 00| 10. 00000 2560. 00
PAVEMENT, REMOVE |
0006 202- 51330 LUMP| 8400. 00000 8400. 00| 9500. 00000 9500.00]  39663. 76000 39663. 76
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 230.000 SYS | 13. 00000 2990. 00| 10. 00000 2300. 00| 7.00000 1610. 00
SURFACE M LLING ASPHALT | | [
0008 203- 02000 690. 000 CYS | 13. 00000 8970. 00| 8. 00000 5520. 00| 10. 00000 6900. 00
EXCAVATI ON,  COVMON | | |
0009 203-51223 973.000 CYS | 13. 00000 12649. 00| 8. 00000 7784. 00| 12. 00000 11676. 00
EXCAVATI ON, WATERVAY | |
0010 205- 02231 225.000 LFT | 14. 75000 3318. 75| 10. 00000 2250. 00| 14. 00000 3150. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0011 211- 02060 840. 000 CYS | 11. 90000 9996. 00| 18. 00000 15120. 00| 22. 00000 18480. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 303-52308 1425.000 TON | 15. 50000 22087. 50| 18. 00000 25650. 00| 18. 00000 25650. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 305- 05206 196.000 TON | 15. 50000 3038. 00| 50. 00000 9800. 00| 50. 00000 9800. 00
W DENI NG W TH HVA | | |
0014 402- 05468 138.000 TON | 42.00000 5796. 00| 50. 00000 6900. 00| 50. 00000 6900. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0015 402- 05474 91.000 TON | 52. 00000 4732. 00| 50. 00000 4550. 00| 50. 00000 4550. 00

HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 136 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 366, 142. 14 ROUTE : US 231
CALL ORDER : 136 CONTRACT I D : R -24072-B COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1035700 | (2) 35-1817574 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | YARDBERRY LANDSCAPE | RIETH RI LEY OONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e m -
0016 402- 05477 91.000 TON | 58. 00000 5278. 00| 55. 00000 5005. 00| 65. 00000 5915. 00
HVA SURFACE 9.5 mm MAI NLI NE | |
0017 402- 05481 336.000 TON | 35. 85000 12045. 60| 45. 00000 15120. 00| 50. 00000 16800. 00
HVA BASE 25.0 mm SHOULDER | |
0018 404- 05511 1595. 000 SYS | 2. 40000 3828. 00| 0. 50000 797. 50| 1. 50000 2392. 50
SEAL COAT, 2 | | |
0019 405- 05518 2105.000 SYS | 0. 52000 1094. 60| 0. 75000 1578. 75| 1. 50000 3157.50
ASPHALT FOR PRI ME COAT | |
0020 406- 05521 3492.000 SYS | 0. 35000 1222. 20| 0. 50000 1746. 00| 0. 75000 2619. 00
ASPHALT FOR TACK CQOAT | | |
0021 601-01701 1.000 EACH| 1725. 00000 1725. 00| 2185. 00000 2185. 00| 1900. 00000 1900. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 [ [ |
0022 601- 02636 75.000 LFT | 13. 80000 1035. 00| 19. 55000 1466. 25| 20. 00000 1500. 00
GUARDRAI L, W BEAM NESTED | | |
0023 601- 94689 3.000 EACH 3100. 00000 9300. 00| 4180. 00000 12540. 00| 3300. 00000 9900. 00
GUARDRAI L END TREATMENT, CS | | |
0024 601- 99105 650. 000 LFT | 12. 00000 7800. 00| 13. 00000 8450. 00| 10. 00000 6500. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0025 610- 05527 65.000 TON | 55. 00000 3575. 00| 70. 00000 4550. 00| 65. 00000 4225. 00
HVA FOR APPROACHES | | |
0026 611- 06497 2.000 EACH 125. 00000 250. 00| 175. 00000 350. 00| 150. 00000 300. 00
MAI LBOX ASSEMBLY, S| NGLE | | |
0027 615- 06490 11.000 EACH 150. 00000 1650. 00| 130. 00000 1430. 00| 180. 00000 1980. 00
RI GHT OF WAY MARKER | | |
0028 615- 06500 2.000 EACH 400. 00000 800. 00| 528. 00000 1056. 00| 250. 00000 500. 00
MONUMENT, A | | |
0029 616- 02320 615.000 SYS | 1. 70000 1045. 50| 3. 00000 1845. 00| 2. 00000 1230. 00
GEOTEXTI LES | | |
0030 616- 06405 208.000 TON | 22. 60000 4700. 80| 30. 00000 6240. 00| 23. 00000 4784. 00
Rl PRAP, REVETMENT | | |
0031 616- 06451 113.000 TON | 22. 60000 2553. 80| 30. 00000 3390. 00| 24. 00000 2712. 00
Rl PRAP, UNI FORM | | |
0032 621- 01004 1.000 EACH 700. 00000 700. 00| 700. 00000 700. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06548 4.000 LBS | 30. 00000 120. 00| 65. 00000 260. 00| 30. 00000 120. 00
SEED M XTURE, CV | | |
0034 621- 06559 1560. 000 SYS | 0. 52000 811. 20| 1. 00000 1560. 00| 0. 52000 811. 20
MULCHED SEEDI NG R | | |
0035 621- 06567 7.000 MG | 2. 00000 14. 00| 1. 00000 7.00]| 2. 00000 14. 00

WATER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 136 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 366, 142. 14 ROUTE : US 231
CALL ORDER . 136 CONTRACT ID : R -24072-B COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1817574 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | YARDBERRY LANDSCAPE | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 621- 06575 1696. 000 SYS | 3. 84000 6512. 64| 3. 50000 5936. 00| 4. 00000 6784. 00
SODDI NG, NURSERY | | |
0037 621-52448 4.000 EACH 25. 00000 100. 00| 45. 00000 180. 00| 25. 00000 100. 00
SIGN, DO NOT SPRAY [ [ [
0038 622-91786 200. 000 EACH 10. 00000 2000. 00| 16. 00000 3200. 00| 10. 00000 2000. 00
SEEDLI NG | | [
0039 702-51015 61.200 CYS | 300. 00000 18360. 00| 300. 00000 18360. 00| 450. 00000 27540. 00
CONCRETE, B, FOOTI NGS | | |
0040 702-94139 39.000 CYS | 440. 00000 17160. 00| 400. 00000 15600. 00| 800. 00000 31200. 00
CONCRETE, A, ABOVE FOOTI NGS | | |
0041 703-51030 12751.000 LBS | 0. 75000 9563. 25| 1. 00000 12751. 00| 0. 76000 9690. 76
REI NFORCI NG STEEL | | |
0042 714-26727 68.000 LFT | 850. 00000 57800. 00| 1000. 00000 68000. 00| 1200. 00000 81600. 00

CULVERT, PRECAST BOX, REI NFORCED | [ I
CONCRETE, 12 FT. X 10 FT. | | |

0043 715- 05171 52.000 LFT | 35. 00000 1820. 00| 30. 00000 1560. 00| 30. 00000 1560. 00
PIPE, TYPE 3, CIRCULAR 18 IN. | |

0044 715- 46010 2.000 EACH 225. 00000 450. 00| 300. 00000 600. 00| 400. 00000 800. 00
PI PE END SECTION, 18 IN. | | |

0045 801- 04308 6.000 EACH 110. 00000 660. 00| 375. 00000 2250. 00| 120. 00000 720. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0046 801- 06605 12.000 EACH 65. 00000 780. 00| 135. 00000 1620. 00| 40. 00000 480. 00
BARRI CADE, I11A | | |

0047 801- 06606 12.000 EACH 75. 00000 900. 00| 150. 00000 1800. 00| 50. 00000 600. 00
BARRI CADE, 111B | | |

0048 801- 06625 30.000 EACH 55. 00000 1650. 00| 115. 00000 3450. 00| 60. 00000 1800. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0049 801- 06640 20.000 EACH 55. 00000 1100. 00| 75. 00000 1500. 00| 50. 00000 1000. 00
CONSTRUCTI ON SIGN, A | | |

0050 808- 06703 1470.000 LFT | 0. 28000 411. 60| 0. 50000 735. 00| 0. 37000 543. 90
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |

0051 808- 75240 442.000 LFT | 0. 28000 123. 76| 0. 50000 221. 00| 0. 37000 163. 54
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | |
I'N. I I |

0052 808- 75245 2591.000 LFT | 0. 28000 725. 48] 0. 75000 1943. 25| 0. 37000 958. 67
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. | | |

0053 808- 75996 15.000 EACH 10. 00000 150. 00| 112. 00000 1680. 00| 10. 00000 150. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |

0054 808- 75998 15.000 EACH 50. 65000 759. 75 50. 00000 750. 00| 65. 00000 975. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 136 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 366, 142. 14 ROUTE : US 231
CALL ORDER . 136 CONTRACT ID : R -24072-B COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1817574 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | YARDBERRY LANDSCAPE | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 105- 06790 9.000 MXS | 1500. 00000 13500. 00| 1300. 00000 11700. 00| 1600. 00000 14400. 00
FI ELD OFFI CE, 300 SFT | | |
SECTI ON TOTALS | $ 326, 464. 43| $ 329, 766. 75| $ 410, 565. 83
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 326, 464. 43| $ 329, 766. 75| $ 410, 565. 83




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 140 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,572, 441. 23 RQUTE : SR 550
CALL CRDER : 140 CONTRACT ID : R -24170-A COUNTI ES @ KNOX
LETTI NG DATE : 05/23/00 10:00 AM DI STR CT : VINCENNES DI STRI CT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4442007
N A
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NQ. / NANVE BI D LOWBI D
1  35-1418333 ROGERS GROUP, | NC. $ 3,550, 067. 00 100. 0000%
| (1) 35-1418333 | I
| ROGERS GROUP, | NC. | |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo

SECTI ON 0001 ROAD REHABI LI TATI ON

I |
0001 105-01925 11.000 MOS | 1400. 00000 15400. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [
0013 205- 02229 40.000 m | 16. 00000 640. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
STRAW BALE DI TCH CHECK | |
0014 205- 02234 9.000 EACH 100. 00000 900. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT Pl PE PROTECTI ON | |

|

FIELD OFFICE, 51.1 n2 | | I
0002 105- 06845 LUMP|  20000. 00000 20000. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  159999. 85000 159999. 85| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02241 470.000 m | 7.50000 3525. 00| |
GUARDRAI L, REMOVE | | [
0005 202- 02272 1730.000 m | 10. 00000 17300. 00| [
PAVED S| DE DI TCH, REMOVE | | [
0006 202- 02626 1.000 EACH 1200. 00000 1200. 00| [
Pl PE ANCHOR, REMOVE | | |
0007 202-52710 30.000 n2 | 16. 40000 492. 00| [
S| DEWALK, CONCRETE, REMOVE | | [
0008 202- 60820 6370.000 n2 | 1. 80000 11466. 00| |
SURFACE M LLI NG ASPHALT | | |
0009 203- 02000 100.000 n8 | 23.00000 2300. 00| |
EXCAVATI ON,  COMVON | [ |
0010 203- 90014 14.500 STA | 4. 00000 58. 00| |
LI NEAR GRADI NG | | |
0011 203- 91878 70.000 m | 24. 00000 1680. 00| |
LI NEAR DI TCH GRADI NG | | |
0012 205- 02224 200.000 m | 8. 40000 1680. 00| |
I

I

|

I

I

I

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 140 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,572, 441. 23 ROUTE : SR 550
CALL ORDER . 140 CONTRACT ID : R -24170-A COUNTI ES : KNOX
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0015 211- 02060 38.000 n8 | 100. 00000 3800. 00|
B BORROW FOR STRUCTURE BACKFI LL | |
0016 303- 60900 25700.000 My | 20. 00000 514000. 00|
COVPACTED AGGREGATE FOR BASE, 0 | |
0017 303-98541 20.000 My | 22. 00000 440. 00|
COVWPACTED AGGREGATE FOR DRI VES, 0, 53 | |
0018 305- 05204 1500.000 My | 85. 00000 127500. 00|
HVA FOR PATCHI NG | |
0019 401- 05455 22300.000 My | 42. 50000 947750. 00|
QC/ QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| |
0020 401- 05456 9960.000 My | 52. 00000 517920. 00|
QC/ QA HVA SURFACE 9.5 mm NMAI NLI NE | |
0021 401- 05459 6530.000 My | 40. 00000 261200. 00|

QC/ QA HVA BASE 25.0 nm SHOULDER | [

|

I

I

I

|

I

I

I

I

I

I

I

|

0022 401- 06264 LUMP| 5500. 00000 5500. 00| |
PROFI LOGRAPH, HMVA | | |
0023 402- 05495 7350. 000 | 46. 00000 338100. 00| |
HVA WEDGE AND LEVEL | | |
0024 406- 05520 91.500 My | 24500000 22417. 50| |
ASPHALT FOR TACK COAT | | |
0025 601- 01522 12.000 EACH 1500. 00000 18000. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0026 601- 01700 1.000 EACH 2000. 00000 2000. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0027 601- 01846 2.000 EACH 2000. 00000 4000. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0028 601- 06037 13.000 EACH 700. 00000 9100. 00| |
GUARDRAI L END TREATMENT, | | | |
0029 601- 99105 588.000 m | 50. 00000 29400. 00| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0030 604- 02007 30.000 n2 | 34. 00000 1020. 00| |
SI DEWALK, CONCRETE, RECONSTRUCT | | |
0031 604- 06070 32.000 n2 | 34. 00000 1088. 00| |
S| DEWALK, CONCRETE | [ |
0032 610- 05527 1600.000 My | 77. 00000 123200. 00| |
HVA FOR APPROACHES | | |
0033 611- 06497 12.000 EACH 100. 00000 1200. 00| |
MAI LBOX ASSEMBLY, S| NGLE | | |
0034 616- 02320 6705.000 n2 | 2. 50000 16762. 50| |
|

GECTEXTI LES | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 140 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,572, 441. 23 ROUTE : SR 550
CALL ORDER . 140 CONTRACT ID : R -24170-A COUNTI ES : KNOX
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0035 616- 06405 5225.000 My | 24. 00000 125400. 00| |
Rl PRAP, REVETMENT | [ |
0036 621-01004 2.000 EACH 700. 00000 1400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621- 06559 50.000 n2 | 2. 00000 100. 00| |
MULCHED SEEDI NG, R | | |
0038 621- 06567 30.000 kL | 1. 00000 30. 00| |
WATER | [ |
0039 621- 06575 845.000 n2 | 4. 25000 3591. 25 |
SODDI NG,  NURSERY | | |
0040 706- 91957 68.000 m | 85. 00000 5780. 00| |
BRI DGE RAI LI NG, THR E BEAM | | |
0041 715- 01354 15.000 m | 100. 00000 1500. 00| |
CLEAN EXI STI NG PI PE | | |
0042 715- 05019 23.000 m | 250. 00000 5750. 00| |
PIPE, TYPE 1, CIRCULAR 900 nm [ [ |
0043 715- 05119 32.500 m | 125. 00000 4062. 50| |
PIPE, TYPE 1, CIROULAR 375 nm [ [ |
0044 715- 05121 29.000 m | 140. 00000 4060. 00| |
PIPE, TYPE 1, CIROULAR 450 nm [ [ |
0045 715- 05168 7.000 m | 130. 00000 910. 00| [
PIPE, TYPE 3, CIRCULAR 300 nm [ [ |
0046 715- 05169 144.000 m | 100. 00000 14400. 00| |
PIPE, TYPE 3, CIROULAR 375 nm [ [ |
0047 715- 05171 105.000 m | 140. 00000 14700. 00| |
PIPE, TYPE 3, CIRCULAR 450 nm [ [ |
0048 715- 06004 1.000 EACH 1200. 00000 1200. 00| |
CONCRETE ANCHOR, 1200 mm | | |
0049 715- 06337 2.000 m | 600. 00000 1200. 00| |
Pl PE EXTENSI ON, C RCULAR, 1200 mm | | |
0050 715- 46005 3.000 EACH 300. 00000 900. 00| |
Pl PE END SECTION, 375 mm | | |
0051 715- 46040 2.000 EACH 700. 00000 1400. 00| |
Pl PE END SECTION, 900 mm | | |
0052 720- 45035 8.000 EACH 800. 00000 6400. 00| |
I NLET, F7 | | |
0053 720- 45260 1.000 EACH 900. 00000 900. 00| |
Pl PE CATCH BASIN, 300 mm | | |
0054 801- 04308 1.000 EACH 180. 00000 180. 00| |
I

ROAD CLOSURE SI GN ASSEMBLY [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 140 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,572, 441. 23 ROUTE : SR 550
CALL ORDER . 140 CONTRACT ID : R -24170-A COUNTI ES : KNOX
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | |
0068 808- 75340 2.000 EACH 400. 00000 800. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD, RXR | [

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0055 801- 06203 2770.000 m | 1. 00000 2770. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0056 801- 06207 1500.000 m | 4.00000 6000. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0057 801- 06605 2.000 EACH 225. 00000 450. 00| |
BARRI CADE, |11A | | |
0058 801- 06606 2.000 EACH 225. 00000 450. 00| |
BARRI CADE, |11B | | |
0059 801- 06640 70.000 EACH 110. 00000 7700. 00| |
CONSTRUCTI ON SI GN, A | | |
0060 801- 06775 LUMP|  114334. 00000 114334. 00| |
MAI NTAI NI NG TRAFFI C | | |
0061 805- 78470 70.000 m | 3. 30000 231. 00| |
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0062 805- 78795 25.000 m | 45. 00000 1125. 00| |
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0063 805- 92951 1.000 EACH 410. 00000 410. 00| |
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0064 808- 06712 1920.000 m | 0. 17000 326. 40| [
LINE, PAINT, BROKEN, YELLOW 100 mm | | [
0065 808- 06713 29150.000 m | 0. 17000 4955. 50| [
LINE, PAINT, SOLID, VH TE, 100 nm | | |
0066 808- 06714 19650.000 m | 0. 17000 3340. 50| |
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0067 808- 75297 30.000 m | 21. 00000 630. 00| |
I
I
I
I
0069 808- 75996 1123.000 EACH 6. 00000 6738. 00| |
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |
0070 808- 75998 1132.000 EACH| 22. 00000 24904. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 3,550, 067. 00| |

------------------------------------------ B

CONTRACT TOTALS | $ 3,550, 067. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 144 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 650, 103. 52 RQUTE : SR 37
CALL ORDER . 144 CONTRACT ID : R -24423-B COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/23/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 0975009
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 665, 746. 64 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 673, 434. 35 101. 1547%
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTCRS, L.P. |R ETH RILEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ENHANCEMENT- | MPROVEMENTS TO SOUTHEAST PARKI NG LOT OF STATE
FAl RGROUNDS
I I I
0001 105- 01925 6.000 MOS | 3450. 00000 20700. 00| 1100. 00000 6600. 00|
FI ELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUWP| 5724. 00000 5724. 00| 6100. 00000 6100. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUWMP|  33000. 00000 33000.00]  33650. 00000 33650. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  13000. 00000 13000. 00|  13470. 00000 13470. 00|
CLEARI NG R GHT OF WAY | | [
0005 202- 02240 95.300 n2 | 33. 79000 3220. 19| 13. 00000 1238. 90|
PAVEMENT, REMOVE | | [
0006 202- 02278 160.100 m | 26. 99000 4321. 10| 12. 00000 1921. 20|
CURB, CONCRETE, REMOVE | | I
0007 202-52710 89.700 n2 | 30. 26000 2714. 32| 14. 00000 1255. 80|
S| DEWALK, CONCRETE, REMOVE [ | |
0008 203- 02000 814.600 nB8 | 66. 23000 53950. 96| 20. 00000 16292. 00|
EXCAVATI ON,  COVMON | | |
0009 203- 02070 106.000 n8 | 49. 36000 5232. 16| 18. 00000 1908. 00|
BORROW | | [
0010 210- 05832 8.000 EACH| 750. 60000 6004. 80| 2200. 00000 17600. 00|
PLUMVBI NG AND ELECTRI CAL, TYPE2 AT 1.2m | | |
ABOVE GRADE [ | |
0011 210- 06743 6.000 EACH 297. 00000 1782. 00| 1600. 00000 9600. 00|
POST, TREATED, 6X6 , TYPE 1 AT 0.46m | | [
ABOVE GRADE [ | |
0012 210- 06743 1.000 EACH 750. 60000 750. 60| 550. 00000 550. 00|

POST, TREATED, 6X6 ,w ELECT, PLUVBI NG& | | |
COVMUNI CATI ONS, TYPE 2 | | |
0013 211- 02060 378.400 n8 | 21. 79000 8245. 34| 35. 00000 13244. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 144 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 650, 103. 52 RQUTE : SR 37
CALL ORDER . 144 CONTRACT ID : R -24423-B COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
(1) 35-1917625 | (2) 35-0918397

I
M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0014 303- 52308 474.500 My | 27. 89000 13233. 81| 17. 00000 8066. 50|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 305- 05204 146.600 My | 174. 00000 25508. 40)| 90. 00000 13194. 00|
HVA FOR PATCHI NG | | |
0016 402- 05468 291.000 My | 75. 00000 21825. 00| 40. 25000 11712. 75
HVA BASE 25.0 mm MAI NLI NE | | |
0017 402- 05473 294.000 My | 78. 00000 22932. 00| 40. 00000 11760. 00|
HVA | NTERVEDI ATE 12.5 nm MAI NLI NE | | |
0018 405- 05518 2207.000 2 | 0. 47000 1037. 29| 0. 65000 1434. 55|
ASPHALT FOR PRI ME COAT | | |
0019 406- 05521 2635.000 2 | 0. 09000 237. 15| 0. 20000 527. 00|
ASPHALT FOR TACK COAT | | |
0020 502- 06627 77.300 n2 | 109. 00000 8425. 70| 55. 00000 4251. 50|
PCCP, 150nm | | |
0021 603- 03088 1.000 EACH 1296. 00000 1296. 00| 1300. 00000 1300. 00|
FENCE GATE, CHAIN LINK, 1220 nm X 1.8 m | | |
0022 603- 06045 31.000 m | 77. 76000 2410. 56| 80. 00000 2480. 00|
FENCE, CHAIN LINK, 1220 nm | | |
0023 604- 06069 76.900 n2 | 45. 21000 3476. 65| 50. 00000 3845. 00|
CURB RAMP, CONCRETE | | |
0024 604- 91531 496.200 n2 | 31. 01000 15387. 16| 37. 00000 18359. 40|
SI DEWALK, CONCRETE, 100 mm | | |
0025 605- 06120 847.200 m | 49. 62000 42038. 06| 30. 00000 25416. 00|
CURB, CONCRETE | | |
0026 605- 06125 16.500 m | 70. 69000 1166. 39| 110. 00000 1815. 00|
CURB, CONCRETE, MODI FI ED | | |
0027 621- 06019 880.000 n2 | 5. 67000 4989. 60| 6. 00000 5280. 00|
LANDSCAPE MULCH , BARK | | |
0028 621- 06567 16.100 kL | 0. 54000 8. 69| 1. 00000 16. 10|
WATER | | |
0029 621- 06570 264.100 n8 | 60. 93000 16091. 61| 30. 00000 7923. 00|
TOP SO L | | |
0030 621- 06575 894.500 n2 | 4. 43000 3962. 64 4.70000 4204. 15|
SODDI NG, NURSERY | | |
0031 622- 02564 LUMP|  62818. 20000 62818.20|  60000. 00000 60000. 00|
LANDSCAPI NG | | |
0032 702- 90915 7.500 n8 | 288. 36000 2162. 70| 925. 00000 6937. 50]
CONCRETE, A | | |
0033 703- 06028 259.000 kg | 3. 56000 922. 04 25. 00000 6475. 00|
REI NFORCI NG BARS | | |
0034 704- 04850 202.200 n2 | 116. 26000 23507. 77| 75. 00000 15165. 00|

CONCRETE , STAMPED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 144 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 650, 103. 52 RQUTE : SR 37
CALL ORDER . 144 CONTRACT ID : R -24423-B COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0035 715-05146 56.200 m | 68. 92000 3873. 30| 130. 00000 7306. 00|
PIPE, TYPE 2, O RCULAR 150 nm | [ |
0036 719- 04991 1.000 m | 1220. 78000 1220. 78| 1100. 00000 1100. 00|
DRAI N CHANNEL, SLOTTED | | [
0037 720- 04682 1.000 EACH 1792. 54000 1792. 54| 1400. 00000 1400. 00|
I NLET , MODIFI ED | | [
0038 720- 44000 1.000 EACH 458. 99000 458. 99| 400. 00000 400. 00|
CASTING ADJUST TO GRADE | [ [
0039 720- 45250 1.000 EACH 2346. 66000 2346. 66| 2100. 00000 2100. 00|
CATCH BASI N, K10 | | [
0040 732-03942 2.000 EACH 540. 00000 1080. 00| 1100. 00000 2200. 00|
HYDRANT , FREEZELESS WALL, 19 nm AT | | [
SW NE BARN | | |
0041 732-04750 2.000 EACH 1458. 00000 2916. 00| 700. 00000 1400. 00|
CORPORATI ON STOP COVPLETE/ 19 nm TAP | [
0042 732-04750 1.000 EACH 1728. 00000 1728. 00| 725. 00000 725. 00|
CORPORATI ON STOP COVPLETE/ 63.5 nm TAP | | |
0043 732- 04926 1.000 EACH 5292. 00000 5292. 00| 1600. 00000 1600. 00|
VALVE , TYPE A/ DRAIN-DOM PI T | | [
0044 732- 04926 3.000 EACH 3780. 00000 11340. 00| 1550. 00000 4650. 00|
VALVE , TYPE B/ DRAIN-DOM PI T | | |
0045 732- 04964 651.000 m | 22. 68000 14764. 68| 170. 00000 110670. 00|
WATER MAIN , PVC SCH 80, 50.8 mm | | |
0046 732-04964 77.800 m | 27. 00000 2100. 60| 220. 00000 17116. 00|
WATER MAIN , SCH. 80 PVC, 63.5 mm | | |
0047 732-04983 LUMP| 23328. 00000 23328. 00| 23000. 00000 23000. 00|
PI PE RAILING ALUM NUM | | [
0048 732-04987 1.000 EACH 540. 00000 540. 00| 1000. 00000 1000. 00|
CONNECTI ON , 50. 8 nmi PENETRATI ON AT | | |
SW NE BARN | [ [
0049 805-02971 LUWMP|  122580. 00000 122580. 00| 130500. 00000 130500. 00|
ELECTRI CAL SERVI CE FEEDERS, UNDERGROUND | | |
0050 807-04443 11.000 m | 124. 20000 1366. 20| 125. 00000 1375. 00|
CONDUI T , SCH. 80 PVC, 50. 8mm . 76m | | |
COVER/ CAP ENDS [ | |
0051 807-04654 9. 000 EACH| 2376. 00000 21384. 00| 1900. 00000 17100. 00|
LI GHT POLE AND FOUNDATI ON | | [
0052 807-04962 18.000 EACH 864. 00000 15552. 00| 900. 00000 16200. 00|
LI GHT FI XTURE, TYPE A | | [
SECTI ON TOTALS | $ 665, 746. 64| $ 673, 434. 35|
__________________________________________ o
CONTRACT TOTALS | $ 665, 746. 64| $ 673, 434. 35|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 160 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 494, 455. 13 ROQUTE : US 41

CALL ORDER . 160 CONTRACT ID : R -24558-A COUNTI ES : LAKE

LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

CONTRACT TIME : 11/30/01 COVPLETI ON DATE

CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 0196025
0196025
0196025

SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1120685 VALSH & KELLY, |NC. $ 1,426,782.57 100. 0000%
2 35-1035700 BUCKO CONSTRUCTI ON $ 1,505, 634.76 105. 5265%
3 35-1212938 ATLAS EXCAVATING | NC. | RREGULAR $ 1,594,357.35 111. 7449%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,748, 783.86 122. 5683%
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-1212938
| WALSH & KELLY | BUCKO CONSTRUCTI ON | ATLAS EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
I I I
0001 105- 01925 12.000 MOS | 1500. 00000 18000. 00| 1500. 00000 18000. 00| 2500. 00000 30000. 00
FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP| 8000. 00000 8000.00]  28400. 00000 28400.00|  17000. 00000 17000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  70000. 00000 70000. 00|  75200. 00000 75200. 00|  95000. 00000 95000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  10000. 00000 10000. 00|  18000. 00000 18000. 00|  11500. 00000 11500. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 4930.000 n2 | 7. 00000 34510. 00| 5. 45000 26868. 50| 11. 00000 54230. 00
PAVEMENT, REMOVE | | |
0006 202- 02278 1210.000 m | 7.00000 8470. 00| 11. 45000 13854. 50| 10. 00000 12100. 00
CURB, CONCRETE, REMOVE | |
0007 202- 03000 LUMP| 1000. 00000 1000. 00| 100. 00000 100. 00| 4000. 00000 4000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 7 I I I
0008 202- 60820 270.000 n2 | 8. 00000 2160. 00| 9. 65000 2605. 50 9. 00000 2430. 00
SURFACE M LLING ASPHALT | | |
0009 202- 78515 LUMP| 1500. 00000 1500. 00| 444470000 444470 3700. 00000 3700. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |
0010 202- 93615 2765.000 n2 | 5. 00000 13825. 00| 5. 85000 16175. 25| 6. 00000 16590. 00
CONCRETE, REMOVE | |
0011 203- 02000 4175.000 n8 | 18. 00000 75150. 00| 15. 70000 65547. 50| 20. 00000 83500. 00
EXCAVATI ON,  COMVON | |
0012 211- 02060 2205.000 18 | 0. 01000 22. 05| 16. 25000 35831. 25| 0. 01000 22.05

B BORROW FOR STRUCTURE BACKFI LL | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 160 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 494, 455. 13 ROQUTE : US 41
CALL ORDER . 160 CONTRACT ID : R -24558-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-1212938
| WALSH & KELLY | BUCKO CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0013 303- 04075 1.000 My | 50. 00000 50. 00| 100. 00000 100. 00| 75. 00000 75. 00
COWPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0014 303-52308 270.000 My | 26. 00000 7020. 00| 18. 85000 5089. 50| 27. 00000 7290. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 305- 05204 371.000 My | 50. 00000 18550. 00| 54. 50000 20219. 50| 69. 00000 25599. 00
HMVA FOR PATCHI NG | | [
0016 401- 05437 7530.000 My | 38. 00000 286140. 00| 35. 80000 269574. 00| 38. 75000 291787. 50
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0017 401- 05455 1785.000 My | 40. 00000 71400. 00| 39. 10000 69793. 50| 46. 10000 82288. 50
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0018 401- 05456 880.000 My | 46. 00000 40480. 00| 46. 15000 40612. 00| 50. 10000 44088. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0019 405-05518 260.000 n2 | 4. 00000 1040. 00| 1. 30000 338. 00| 1. 10000 286. 00
ASPHALT FOR PRI ME COAT | | |
0020 406- 05520 11.000 My | 260. 00000 2860. 00| 435. 00000 4785. 00| 195. 00000 2145. 00
ASPHALT FOR TACK COAT | | [
0021 604- 06069 280.000 n2 | 36. 00000 10080. 00| 35. 00000 9800. 00| 57. 00000 15960. 00
CURB RAMP, CONCRETE | | [
0022 604-91404 400.000 n2 | 58. 00000 23200. 00| 52. 00000 20800. 00| 110. 00000 44000. 00
SI DEWALK, CONCRETE, 125 mm, STAMPED | | |
BRI CK STYLE [ | |
0023 604-91531 1600. 000 n2 | 30. 00000 48000. 00| 32. 25000 51600. 00| 31. 00000 49600. 00
S| DEWALK, CONCRETE, 100 nm | |
0024 605-06120 180.000 m | 78. 00000 14040. 00| 69. 20000 12456. 00| 39. 00000 7020. 00
CURB, CONCRETE | |
0025 605-06140 990.000 m | 44, 00000 43560. 00| 33. 60000 33264. 00| 34. 00000 33660. 00
CURB AND GUTTER, CONCRETE , MODI FI ED | | |
0026 610- 05527 1211.000 MWy | 46. 00000 55706. 00| 46. 90000 56795. 90| 46. 00000 55706. 00
HVA FOR APPROACHES | | [
0027 611- 05330 810.000 n2 | 42. 00000 34020. 00| 36. 50000 29565. 00| 39. 00000 31590. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0028 621- 04925 53.100 n2 | 6. 75000 358. 43| 6. 75000 358. 43| 7.00000 371.70
FABRI C , LANDSCAPE | | |
0029 621-06019 5.400 n2 | 5. 75000 31. 05] 5. 75000 31. 05| 6. 00000 32. 40
LANDSCAPE MULCH | | [
0030 621- 06567 27.000 KL | 0. 50000 13. 50| 0. 50000 13. 50| 0. 75000 20. 25
WATER | | |
0031 621-06570 8.030 nB8 | 60. 00000 481. 80| 100. 00000 803. 00| 30. 00000 240. 90
TOP SO L | | |
0032 621- 06575 145.000 n2 | 12. 50000 1812. 50| 12. 50000 1812. 50| 13. 00000 1885. 00

SODDI NG, NURSERY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 160 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 494, 455. 13 ROQUTE : US 41
CALL ORDER . 160 CONTRACT ID : R -24558-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-1212938
| WALSH & KELLY | BUCKO CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0033 622- 05651 11. 000 EACH 580. 00000 6380. 00| 580. 00000 6380. 00| 590. 00000 6490. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 63 TO 88 mm | | |
0034 622- 05654 531. 000 EACH 14. 00000 7434. 00| 14. 00000 7434. 00| 14. 25000 7566. 75
PLANT, PERENNI AL | | |
0035 622-91534 5.000 EACH 650. 00000 3250. 00| 1400. 00000 7000. 00| 1100. 00000 5500. 00
TREE VELL , TYPE 1 | | |
0036 622-91534 3.000 EACH 1500. 00000 4500. 00| 2500. 00000 7500. 00| 1200. 00000 3600. 00
TREE VELL , TYPE 2 | | |
0037 701-44245 170. 000 kg | 9. 00000 1530. 00| 8. 80000 1496. 00| 7.00000 1190. 00
REI NFORCI NG STEEL FOR STRUCTURES | | |
0038 712-04835 6. 000 EACH 400. 00000 2400. 00| 600. 00000 3600. 00| 600. 00000 3600. 00
BOARDWALK , WOCDEN, TEMPORARY | | |
0039 714-02803 0.800 n2 | 100. 00000 80. 00| 1250. 00000 1000. 00| 600. 00000 480. 00
WALL, CONCRETE MASONRY BLOCK | | [
0040 715-13010 175.000 m | 85. 00000 14875. 00| 110. 00000 19250. 00| 90. 00000 15750. 00
PI PE, GROUP L, 300mm | | |
0041 715-13015 105.000 m | 93. 00000 9765. 00| 98. 00000 10290. 00| 92. 00000 9660. 00
PIPE, GROUP L, 375mm | | |
0042 715-13020 55.000 m | 105. 00000 5775. 00| 100. 00000 5500. 00| 115. 00000 6325. 00
PIPE, GROUP L, 450nm | | |
0043 715-13030 201.000 m | 115. 00000 23115. 00| 190. 00000 38190. 00| 200. 00000 40200. 00
PI PE, GROUP L, 600mm | | |
0044 715-13040 151.000 m | 256. 00000 38656. 00| 260. 00000 39260. 00| 300. 00000 45300. 00
PI PE, GROUP L, 900 mm | | |
0045 715- 13045 270.000 m | 325. 00000 87750. 00| 340. 00000 91800. 00| 350. 00000 94500. 00
PIPE, GROUP L, 1050 nm | | |
0046 715-15000 15.000 m | 82. 00000 1230. 00| 85. 00000 1275. 00| 105. 00000 1575. 00
PIPE, GROUP P, 150 nm | | |
0047 715-44240 15.500 nB | 264. 00000 4092. 00| 620. 00000 9610. 00| 530. 00000 8215. 00
CONCRETE, A, STRUCTURES | | |
0048 720-44000 16. 000 EACH 222. 00000 3552. 00| 375. 00000 6000. 00| 210. 00000 3360. 00
CASTI NG ADJUST TO GRADE | | [
0049 720- 45045 8.000 EACH| 1076. 00000 8608. 00| 1270. 00000 10160. 00| 1400. 00000 11200. 00
I NLET, J10 | | |
0050 720- 45055 2.000 EACH 1076. 00000 2152. 00| 1270. 00000 2540. 00| 1500. 00000 3000. 00
I NLET, MLO | | |
0051 720- 45410 5.000 EACH 1370. 00000 6850. 00| 1700. 00000 8500. 00| 5000. 00000 25000. 00
MANHOLE, C4 | | [
0052 720-94612 5.000 EACH 3364. 00000 16820. 00| 5800. 00000 29000. 00| 3200. 00000 16000. 00

MANHCOLE, K4



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 160 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 494, 455. 13 ROUTE : US 41
CALL ORDER : 160 CONTRACT 1D : R -24558-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-1212938
| WALSH & KELLY | BUCKO CONSTRUCT! ON | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0053 720- 95422 2.000 EACH 2124. 00000 4248. 00| 3700. 00000 7400. 00| 3000. 00000 6000. 00
MANHOLE, J4 | | |
0054 720-97962 1.000 EACH 7754. 00000 7754.00|  30000. 00000 30000. 00| 4000. 00000 4000. 00
MANHOLE, &4, MODI FI ED | | |
0055 720- 98174 8.000 EACH 1751. 00000 14008. 00| 1740. 00000 13920. 00| 2200. 00000 17600. 00
I NLET, B15 | | |
0056 720- 98555 5.000 EACH 1788. 00000 8940. 00| 1740. 00000 8700. 00| 2200. 00000 11000. 00
I NLET, C15 [ [ [
0057 801- 04308 8.000 EACH 230. 00000 1840. 00| 230. 00000 1840. 00| 325. 00000 2600. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0058 801- 06203 3990.000 m | 1. 72000 6862. 80| 0. 59000 2354. 10| 1. 50000 5985. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0059 801- 06216 65.000 m | 16. 00000 1040. 00| 3. 95000 256. 75| 7. 55000 490. 75

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mm STOP LI NE | |

0060 801- 06606 35.000 EACH 140. 00000 4900. 00| 140. 00000 4900. 00| 130. 00000 4550. 00
BARRI CADE, |11B | | |

0061 801- 06625 27.000 EACH 70. 00000 1890. 00| 70. 00000 1890. 00| 200. 00000 5400. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0062 801- 06640 47.000 EACH 125. 00000 5875. 00| 125. 00000 5875. 00| 200. 00000 9400. 00
CONSTRUCTI ON SI GN, A | | |

0063 801- 06710 450.000 DAY | 15. 00000 6750. 00| 15. 00000 6750. 00| 16. 00000 7200. 00
FLASHI NG ARROW S| GN | | |

0064 801-06775 LUMP|  35500. 00000 35500. 00| 7000. 00000 7000.00]  17000. 00000 17000. 00
MAI NTAI NI NG TRAFFI C | | |

0065 802- 02489 80.000 m | 32. 80000 2624. 00| 38. 60000 3088. 00| 39. 00000 3120. 00
SIGN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | [ [

0066 802- 76025 7.500 n2 | 134. 55000 1009. 13| 161. 50000 1211. 25 165. 00000 1237.50

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |

0067 802- 76035 6.500 n2 | 137. 24000 892. 06| 147. 00000 955. 50| 150. 00000 975. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ | |

0068 802- 76045 3.500 n2 | 150. 00000 525. 00| 208. 00000 728. 00| 210. 00000 735. 00
SIGN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [

0069 805- 01842 11.000 EACH, 550. 00000 6050. 00| 655. 00000 7205. 00| 660. 00000 7260. 00
HANDHOLE, SI GNAL | | |
0070 805- 02087 LUMP| 500. 00000 500. 00| 460. 00000 460. 00| 465. 00000 465. 00

TRANSPORTATI ON OF SALVAGEABLE S| GNAL | | I
EQUI PMENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 160 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 494, 455. 13 ROQUTE : US 41
CALL ORDER . 160 CONTRACT ID : R -24558-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-1212938
| WALSH & KELLY | BUCKO CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 805-02151 8.000 EACH 400. 00000 3200. 00| 350. 00000 2800. 00| 352. 00000 2816. 00

PEDESTRI AN S| GNAL HEAD W TH | | I
| NTERNATI ONAL SYMBOLS, 305 nm | | |

0072 805- 06592 1135.000 m | 32. 80000 37228. 00| 30. 20000 34277. 00| 30. 50000 34617. 50
CONDUI T, STEEL, GALVANI ZED, 50mm [ | |
0073 805- 78106 1.000 EACH 6900. 00000 6900. 00| 6320. 00000 6320. 00| 6360. 00000 6360. 00

CONTROLLER AND CABI NET, MASTER MENU | | |
DRI VEN, 8 PHASE | [ |
0074 805- 78205 8.000 EACH 350. 00000 2800. 00| 380. 00000 3040. 00| 385. 00000 3080. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER, GREEN | | |

0075 805- 78370 8.000 EACH 150. 00000 1200. 00| 75. 00000 600. 00| 76. 00000 608. 00
PEDESTRI AN PUSH BUTTON | | |

0076 805- 78415 4.000 EACH| 1000. 00000 4000. 00| 1190. 00000 4760. 00| 1200. 00000 4800. 00
SPAN, CATENARY, AND TETHER | | |

0077 805- 78420 4.000 EACH 250. 00000 1000. 00| 165. 00000 660. 00| 166. 00000 664. 00
DI SCONNECT HANGER | | |

0078 805- 78445 1.000 EACH 500. 00000 500. 00| 440. 00000 440. 00| 443. 00000 443. 00
SI GNAL SERVI CE | | |

0079 805- 78467 18.000 m | 5. 25000 94. 50| 4. 90000 88. 20| 5. 00000 90. 00
S| GNAL CABLE, 3C 8GA. | | |

0080 805- 78470 1380.000 m | 0. 98000 1352. 40| 2.10000 2898. 00| 2. 15000 2967. 00
S| GNAL CABLE, ROADVAY LOCP, 1C 14GA. | | |

0081 805- 78485 200.000 m | 2. 95000 590. 00| 3. 05000 610. 00| 3. 10000 620. 00
S| GNAL CABLE, 5C 14GA. | | |

0082 805- 78490 210.000 m | 3. 28000 688. 80| 3.25000 682. 50| 3. 30000 693. 00
SI GNAL CABLE, 7C 14GA. | | |

0083 805- 78492 680.000 m | 3. 60000 2448. 00| 5. 20000 3536. 00| 5. 25000 3570. 00
SI GNAL CABLE, | NTERCONNECT, 7C 14GA. | | |

0084 805- 78510 860.000 m | 2. 46000 2115. 60| 2. 05000 1763. 00| 2.10000 1806. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |

0086 805- 78785 12.000 EACH 400. 00000 4800. 00| 450. 00000 5400. 00| 455. 00000 5460. 00
Sl GNAL DETECTOR HOUSI NG | | |

0087 805- 78790 12.000 EACH 260. 00000 3120. 00| 335. 00000 4020. 00| 338. 00000 4056. 00
LOOP DETECTOR DELAY AVPLI FI ER, 4 CHANNEL| | |

0088 805- 78795 421.000 m | 32..80000 13808. 80| 30. 20000 12714. 20| 30. 50000 12840. 50
SAW CUT FOR ROADVAY LOOP AND SEALER | | |

0089 805- 78906 4.000 EACH 1800. 00000 7200. 00| 1470. 00000 5880. 00| 1500. 00000 6000. 00
SI GNAL SUPPORT FOUNDATI ON, 915 nm X 915 | | |
mm X 3. 7m | | |

0090 805- 78925 1.000 EACH 750. 00000 750. 00| 750. 00000 750. 00| 755. 00000 755. 00

|

CONTRCLLER CABI NET FOUNDATI ON, P1 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 160 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 494, 455. 13 ROQUTE : US 41
CALL ORDER . 160 CONTRACT ID : R -24558-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-1212938
| WALSH & KELLY | BUCKO CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0093 805- 86810 1.000 EACH 2700. 00000 2700. 00| 2950. 00000 2950. 00| 2970. 00000 2970. 00
SERVI CE POI NT, 11 | | |
0094 805- 86838 2770.000 m | 1. 64000 4542. 80| 3. 20000 8864. 00| 3. 25000 9002. 50
WRE, NO. 4 COPPER IN CONDUI T, 1C | | [
0095 805- 86889 230.000 m | 1. 64000 377. 20| 1. 60000 368. 00| 1. 62000 372.60
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0096 805-86920 28.000 EACH 15. 00000 420. 00| 18. 15000 508. 20| 18. 25000 511. 00
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROOFED [ [ [
0097 805- 86925 4.000 EACH 20. 00000 80. 00| 28. 25000 113. 00| 28. 50000 114.00
MULTI PLE COMPRESSI ON FI TTI NG | | [
WATERPROCFED | | |
0098 805- 86930 14. 000 EACH 15. 00000 210. 00| 11. 85000 165. 90| 12. 00000 168. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | [
0099 805- 86935 24.000 EACH 25. 00000 600. 00| 24. 22000 581. 28| 24. 50000 588. 00
I NSULATI NG LI NK, WATERPROOFED | | [
0100 806-53072 LUWP| 5000. 00000 5000. 00| 2630. 00000 2630. 00| 2650. 00000 2650. 00
TEMPORARY TRAFFI C SI GNAL | | |
0101 807-02191 5.000 EACH 550. 00000 2750. 00| 490. 00000 2450. 00| 495, 00000 2475. 00
HANDHOLE, LI GHTI NG | | [
0102 807-02193 2.000 EACH 550. 00000 1100. 00] 820. 00000 1640. 00| 825. 00000 1650. 00
LI GHT STANDARD FOUNDATI ON, 915 nm DI A. | | [
X 2450 nmm [ [ [
0103 807-02784 2.000 EACH 1200. 00000 2400. 00| 435. 00000 870. 00| 440. 00000 880. 00
LUM NAI RE MAST ARM 6.1 m | | |
0104 807-04143 10. 000 EACH 1200. 00000 12000. 00| 815. 00000 8150. 00| 820. 00000 8200. 00
LI GHT STANDARD, 4.3 mE MH, 3.7 m | | [
DECORATI VE [ | |
0105 807- 04962 5.000 EACH 1200. 00000 6000. 00| 1400. 00000 7000. 00| 0. 00000 0. 00
LI GHT VELL | | [
0106 807-83636 2.000 EACH 1050. 00000 2100. 00| 910. 00000 1820. 00| 915. 00000 1830. 00

LIGHT POLE, 11.0 mME MH, 1.5 mMAST | | [
ARM ANCHOR BASE | | |
0107 807- 86615 4.000 EACH 225. 00000 900. 00| 160. 00000 640. 00| 161. 00000 644. 00
LUM NAI RE, ROADWAY, 250 WATT, H GH | | |
PRESSURE SCDI UM | | |

0108 807-86910 14.000 EACH 25. 00000 350. 00| 24.50000 343. 00| 24.70000 345. 80
CONNECTOR KI T, UNFUSED | | |
0109 807-86915 14.000 EACH 28. 00000 392. 00| 24.50000 343. 00| 24.70000 345. 80

CONNECTOR KI T, FUSED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 160 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 494, 455. 13 ROQUTE : US 41
CALL ORDER . 160 CONTRACT ID : R -24558-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-1212938
| WALSH & KELLY | BUCKO CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0110 807-86950 14.000 EACH 35. 00000 490. 00| 12. 50000 175. 00| 12. 60000 176. 40

SI GN, UNDERPASS, AND ROADWAY LIGHTING | | |
LOCATI ON | DENTI FI CATI ON | | |
0111 807- 93647 10. 000 EACH, 350. 00000 3500. 00| 560. 00000 5600. 00| 565. 00000 5650. 00
LUM NAI RE POST TOP, H GH PRESSURE | |
SODI UM 150 WATT | |
0112 807- 93651 10. 000 SET | 400. 00000 4000. 00

|
I
| 420. 00000 4200. 00| 425. 00000 4250. 00
FOUNDATI ON, ANCHOR BOLTS AND | | |
REI NFORCI NG STEEL FOR POST TOP LIGHT | | |
0113 808- 06701 250.000 m | 1. 10000 275. 00| 1. 18000 295. 00| 1. 15000 287. 50
LINE, THERMOPLASTI C, BROKEN, VI TE, | | |
100nm | | |
0114 808- 75205 595.000 m | 1. 10000 654. 50| 1. 18000 702. 10| 1. 15000 684. 25
LINE, THERMOPLASTIC, SOLID, WH TE, 100 | | |
mm I I I
0116 808- 75245 720.000 m | 1. 10000 792. 00| 1. 18000 849. 60| 1. 15000 828. 00
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | | |
0117 808- 75297 63.000 m | 9. 50000 598. 50| 9. 85000 620. 55| 9. 55000 601. 65
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600mm | | |
0118 808- 75300 291.000 m | 2. 40000 698. 40| 1. 75000 509. 25 2. 45000 712. 95
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSVALK LI NE, 150mm | | |
0119 808- 75320 6.000 EACH 65. 00000 390. 00| 45. 00000 270. 00| 65. 25000 391. 50
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0120 808- 75325 4.000 EACH 85. 00000 340. 00| 55. 00000 220. 00| 85. 10000 340. 40
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0121 808- 92027 490.000 m | 2. 50000 1225. 00| 2. 36000 1156. 40| 2. 55000 1249. 50
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [ |
200nmm | | |
0123 805- 79020 LUMP| 4500. 00000 4500. 00| 3658. 00000 3658. 00| 3700. 00000 3700. 00
TRAFFI C S| GNAL | NSTALLATI ON, ACTUATED | | |
0124 808- 75260 53.000 m | 4. 75000 251.75 7.00000 371. 00| 4. 80000 254. 40

I
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 300 nm | | [

0125 808- 75278 186.000 m | 4. 75000 883. 50| 7.00000 1302. 00| 4.80000 892. 80
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 300nm | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 160 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 494, 455. 13 ROQUTE : US 41
CALL ORDER . 160 CONTRACT ID : R -24558-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-1212938
| WALSH & KELLY | BUCKO CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0126 808-06716 5690.000 m | 1. 15000 6543. 50| 1. 31000 7453. 90| 1. 20000 6828. 00
LI NE, REMOVE | | |
0127 801- 06207 1700.000 m | 2. 60000 4420. 00| 2. 60000 4420. 00| 3. 10000 5270. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
SECTI ON TOTALS | $ 1,426,782.57| $ 1,505, 634. 76| $ 1,594,357.35
------------------------------------------ 5

CONTRACT TOTALS | $ 1,426,782.57| $ 1,505, 634. 76| $ 1,594,357.35




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 160 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 494, 455. 13 ROQUTE : US 41
CALL ORDER . 160 CONTRACT ID : R -24558-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I
0001 105-01925 12.000 MOs | 2150. 00000 25800. 00

| |

FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUMP|  12500. 00000 12500. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUWP|  149050. 00000 149050. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  64200. 00000 64200. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 4930.000 n2 | 11. 00000 54230. 00| |
PAVEMENT, REMOVE | | |
0006 202- 02278 1210.000 m | 10. 90000 13189. 00| |
CURB, CONCRETE, REMOVE | [ |
0007 202- 03000 LUMP| 1150. 00000 1150. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 7 I I I
0008 202- 60820 270.000 n2 | 11. 00000 2970. 00| |
SURFACE M LLING ASPHALT | [ |
0009 202- 78515 LUMP| 4150. 00000 4150. 00| |
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0010 202- 93615 2765.000 12 | 11. 00000 30415. 00| |
CONCRETE, REMOVE | | |
0011 203- 02000 4175.000 n8 | 19. 70000 82247. 50| |
EXCAVATI ON,  COVMON | [ |
0012 211- 02060 2205.000 18 | 0. 01000 22. 05 |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0013 303- 04075 1.000 My | 95. 00000 95. 00| |
COVPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0014 303- 52308 270.000 My | 32. 00000 8640. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | [ |
0015 305- 05204 371.000 My | 54. 60000 20256. 60| |
HVA FOR PATCHI NG | [ |
0016 401- 05437 7530.000 My | 38. 70000 291411. 00| |
QC/ QA HVA BASE 25.0 nm MAI NLI NE | [ |
0017 401- 05455 1785.000 My | 46. 00000 82110. 00 |
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ |
0018 401- 05456 880.000 My | 50. 00000 44000. 00| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0019 405- 05518 260.000 n2 | 1. 00000 260. 00| |
I

ASPHALT FOR PRI ME COAT [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 160 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 494, 455. 13 ROQUTE : US 41
CALL ORDER . 160 CONTRACT ID : R -24558-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

PLANT, DECI DUOUS TREE, SINGLE STEM | |
OVER 63 TO 88 nm [ |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 406- 05520 11.000 My | 190. 00000 2090. 00| |
ASPHALT FOR TACK COAT | | |
0021 604- 06069 280.000 n2 | 57. 20000 16016. 00| |
CURB RAMP, CONCRETE | [ |
0022 604- 91404 400.000 n2 | 74.70000 29880. 00| |
SI DEWALK, CONCRETE, 125 mm, STAMPED | | |
BRI CK STYLE [ | |
0023 604- 91531 1600.000 n2 | 40. 35000 64560. 00| |
SI DEWALK, CONCRETE, 100 mm | | |
0024 605- 06120 180.000 m | 46. 00000 8280. 00| |
CURB, CONCRETE | | |
0025 605- 06140 990.000 m | 47. 50000 47025. 00| |
CURB AND GUTTER, CONCRETE , MODI FI ED | | |
0026 610- 05527 1211.000 My | 45. 00000 54495. 00| |
HVA FOR APPROACHES | | |
0027 611- 05330 810.000 n2 | 45. 25000 36652. 50| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0028 621- 04925 53.100 n2 | 7. 75000 411. 53] |
FABRI C , LANDSCAPE | | |
0029 621- 06019 5.400 n2 | 6. 55000 35. 37| |
LANDSCAPE MULCH | [ |
0030 621- 06567 27.000 kL | 0. 60000 16. 20| |
WATER | [ |
0031 621- 06570 8.030 n8 | 28. 40000 228. 05| |
TOP SO L | | |
0032 621- 06575 145.000 n2 | 14. 20000 2059. 00| |
SODDI NG, NURSERY | [ |
0033 622- 05651 11.000 EACH 660. 00000 7260. 00| [
|
0034 622- 05654 531.000 EACH| 16. 00000 8496. 00| |
PLANT, PERENNI AL | | |
0035 622-91534 5.000 EACH 2485. 00000 12425. 00| |
TREE WELL , TYPE 1 | | |
0036 622-91534 3.000 EACH 5885. 00000 17655. 00| |
TREE VELL , TYPE 2 | | |
0037 701- 44245 170.000 kg | 10. 25000 1742. 50| |
REI NFORCI NG STEEL FOR STRUCTURES | | |
0038 712- 04835 6.000 EACH 400. 00000 2400. 00| |
I

BOARDWALK , WOODEN, TEMPCORARY [ [



ENG NEER S ESTI MATE: $ 1, 494, 455. 13

CALL CRDER : 160

LETTI NG DATE : 05/23/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

R -24558-A

DATE : 06/ 06/ 00
PAGE : 160 -11

RQUTE : US 41

COUNTI ES : LAKE

LAPORTE DI STRI CT

LINE NO/ I TEM CODE / ALT

| (4) 35-0918397
| RIETH RILEY CONSTRUCTI ON

| TEM DESCRI PTI ON QUANTI TY
0039 714-02803 0.800 n2 |
WALL, CONCRETE MASONRY BLOCK |
0040 715-13010 175.000 m |
PI PE, GROUP L, 300nm |
0041 715-13015 105.000 m |
PI PE, GROUP L, 375nm |
0042 715- 13020 55.000 m |
PI PE, GROUP L, 450nm |
0043 715- 13030 201.000 m |
PI PE, GROUP L, 600nm |
0044 715- 13040 151.000 m |
PI PE, GROUP L, 900 mm |
0045 715- 13045 270.000 m |
PI PE, GROUP L, 1050 nm |
0046 715- 15000 15.000 m |
PI PE, GROUP P, 150 mm |
0047 715- 44240 15.500 n8 |
CONCRETE, A, STRUCTURES
0048 720- 44000 16.000 EACH|
CASTING ADJUST TO GRADE |
0049 720- 45045 8.000 EACH
I NLET, J10 |
0050 720- 45055 2.000 EACH
I NLET, MLO |
0051 720- 45410 5.000 EACH|
MANHOLE, CA4 |
0052 720- 94612 5.000 EACH
MANHOLE, K4 |
0053 720- 95422 2.000 EACH
MANHOLE, J4 |
0054 720- 97962 1.000 EACH
MANHOLE, G4, MODI FI ED |
0055 720- 98174 8.000 EACH
I NLET, B15 |
0056 720- 98555 5.000 EACH
INLET, C15 |
0057 801- 04308 8.000 EACH
ROAD CLOSURE S| GN ASSEMBLY
0058 801- 06203 3990.000 m |
TEMPORARY PAVEMENT MARKI NG, 100 nm |
0059 801- 06216 65.000 m |

TEMPORARY TRANSVERSE PAVEMENT NMARKI NG

600 mm STOP LI NE

UNI'T PR CE

119.
130.
291.
369.
93.
300.
250.
1225.
1225.
1555.
3825.
2420.
8800.
1990.
2025.

260.

00000
00000
00000
00000
00000
00000
00000
00000
00000
00000
00000

00000

. 70000

. 50000

ANOUNT]|

16800.

11077.

6545.

26270.

43941.

99630.

1395.

4650.

4000.

9800.

2450.

7775.

19125.

4840.

8800.

15920.

10125.

2080.

2793.

292.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 160 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 494, 455, 13 ROUTE : US 41
CALL ORDER : 160 CONTRACT I D : R -24558-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | |
| RIETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0060 801- 06606 35.000 EACH| 160. 00000 5600. 00| |
BARRI CADE, |11B | | |
0061 801- 06625 27.000 EACH 79. 50000 2146. 50| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0062 801- 06640 47.000 EACH| 142. 00000 6674. 00| |
CONSTRUCTI ON SIGN, A | | |
0063 801- 06710 450. 000 DAY | 17. 00000 7650. 00| |
FLASHI NG ARROW SI GN | | |
0064 801- 06775 LUMP|  27000. 00000 27000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0065 802- 02489 80.000 m | 29. 25000 2340. 00| |
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0066 802- 76025 7.500 n2 | 155. 00000 1162. 50| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | [
0067 802- 76035 6.500 n2 | 165. 00000 1072. 50| |
SI G\, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2.54 mm TH CKNESS | | |
0068 802- 76045 3.500 n2 | 170. 00000 595. 00| |
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | [ |
0069 805- 01842 11.000 EACH 745. 00000 8195. 00| |
HANDHOLE, S| GNAL | | [
0070 805- 02087 LUMP| 525. 00000 525. 00| |
TRANSPORTATI ON OF SALVAGEABLE S| GNAL | | |
EQUI PMENT | | |
0071 805- 02151 8.000 EACH| 400. 00000 3200. 00| |
PEDESTRI AN SI GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBCLS, 305 nm | | [
0072 805- 06592 1135.000 m | 34. 32000 38953. 20| |
CONDUI T, STEEL, GALVANI ZED, 50nm | | |
0073 805- 78106 1.000 EACH| 7181. 82000 7181. 82| |
CONTROLLER AND CABI NET, MASTER, MENU | | |
DRI VEN, 8 PHASE | | |
0074 805- 78205 8.000 EACH| 431. 82000 3454. 56| |
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER, GREEN | | [
0075 805- 78370 8.000 EACH| 85. 23000 681. 84| |
PEDESTRI AN PUSH BUTTON | [ [
0076 805- 78415 4.000 EACH 1352. 27000 5409. 08| |
| |

SPAN, CATENARY, AND TETHER |



ENG NEER S ESTI MATE: $ 1, 494, 455. 13
CALL CRDER : 160
LETTI NG DATE : 05/23/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

R -24558-A

DATE : 06/ 06/ 00
PAGE : 160 -13

RQUTE : US 41

COUNTI ES : LAKE

LAPORTE DI STRI CT

| (4) 35-0918397
| RIETH RILEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0077 805-78420 4.000 EACH
DI SCONNECT HANGER |
0078 805- 78445 1.000 EACH
S| GNAL SERVI CE [
0079 805- 78467 18.000 m |
SI GNAL CABLE, 3C 8GA |
0080 805-78470 1380.000 m |
S| GNAL CABLE, ROADVWAY LOCP, 1C 14GA |
0081 805-78485 200.000 m |
SI GNAL CABLE, 5C 14GA [
0082 805- 78490 210.000 m |
SI GNAL CABLE, 7C 14GA [
0083 805- 78492 680.000 m |
S| GNAL CABLE, | NTERCONNECT, 7C 14GA [
0084 805- 78510 860.000 m |
SI GNAL CABLE, 2C 16GA., SHI ELDED |
0086 805-78785 12.000 EACH
S| GNAL DETECTOR HOUSI NG |
0087 805-78790 12.000 EACH
LOOP DETECTCR DELAY AVPLI FI ER, 4 CHANNEL|
0088 805- 78795 421.000 m |
SAW CUT FOR ROADWAY LOCP AND SEALER |
0089 805- 78906 4.000 EACH

S| GNAL SUPPORT FOUNDATI ON, 915 nm X 915 |
nm X 3. 7m

0090 805- 78925 1.000 EACH
CONTROLLER CABI NET FOUNDATI ON, P1 |
0093 805- 86810 1.000 EACH
SERVI CE POINT, 11 |
0094 805- 86838 2770.000 m |
WRE, NO. 4 COPPER IN CONDU T, 1C |
0095 805- 86889 230.000 m |
POLE CIRCU T CABLE, 1C NO 10 STRANDED
COPPER |
0096 805- 86920 28.000 EACH

MULTI PLE COVPRESSI ON FI TTI NG NOT |
WATERPROOFED |

0097 805- 86925 4.000 EACH
MULTI PLE COVPRESSI ON FI TTI NG, |
WATERPROOFED |

0098 805- 86930 14.000 EACH

I NSULATI NG LI NK, NOT WATERPROOFED |

UNI'T PR CE

187.

500.

511.
380.
34.

1670.

852.

3352

20.

32.

13.

50000

00000

. 57000
. 39000
. 47000
. 69000
. 91000

. 33000

36000
68000
32000

46000

27000

. 27000
. 64000

. 82000

63000

10000

47000

ANOUNT]|

774.

4018.

2003.

6136.

4568.

14448,

6681.

852.
3352.
10082.

418.

577.

128.

188.

58|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



ENG NEER S ESTI MATE: $ 1, 494, 455. 13
CALL CRDER : 160
LETTI NG DATE : 05/23/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

R -24558-A

DATE : 06/ 06/ 00
PAGE : 160 -14

RQUTE : US 41

COUNTI ES : LAKE

LAPORTE DI STRI CT

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

| (4) 35-0918397
| RIETH RILEY CONSTRUCTI ON

0099 805- 86935 24.000 EACH

I NSULATI NG LI NK, WATERPROCFED

I
0100 806- 53072 LUWP

TEMPORARY TRAFFI C SI GNAL

0101 807-02191 5.000 EACH

HANDHCLE, LI GHTI NG

0102 807-02193 2.000 EACH

LI GHT STANDARD FOUNDATI ON, 915 nm DI A
X 2450 nm

|
0103 807-02784 2.000 EACH

LUM NAIRE MAST ARM 6.1 m

I
0104 807-04143 10. 000 EACH
|

LI GHT STANDARD, 4.3 mE MH, 3.7 m
DECCORATI VE

I
0105 807-04962 5.000 EACH

LI GHT WELL [
0106 807-83636 2.000 EACH

LIGHT POLE, 11.0 mE MH , 1.5 m MAST
ARM  ANCHOR BASE

I
0107 807-86615 4.000 EACH

LUM NAI RE, ROADWAY, 250 WATT, HI GH
PRESSURE SCDI UM

I
0108 807-86910 14.000 EACH

CONNECTOR KI'T, UNFUSED

I
0109 807-86915 14.000 EACH

CONNECTOR KI'T, FUSED

I
0110 807-86950 14.000 EACH

SI GN, UNDERPASS, AND ROADWAY LI GHTI NG
LOCATI ON | DENTI FI CATI ON

|
0111 807-93647 10. 000 EACH

LUM NAI RE PGST TOP, H GH PRESSURE
SODI UM 150 WATT

I
0112 807- 93651 10. 000 SET
[
I

FOUNDATI ON, ANCHOR BCOLTS AND
REI NFORCI NG STEEL FOR POST TOP LI GHT

0113 808-06701 250.000 m
LI NE, THERMOPLASTI C, BROKEN, WHI TE,
100mMm

0114 808- 75205 595.000 m

LI NE, THERMOPLASTIC, SOLID, WH TE, 100
mm

UNI'T PR CE

27.
2988.
556.

931.

494,

926.

2484,

1034.

181.

27.
27.

14.

636.

477.

52000

64000

82000

82000

32000

14000

40000
09000

82000

84000
84000

20000

36000

27000

. 25000

. 25000

ANOUNT]|

2988.
2784.

1863.

988.

9261.

12422.
2068.

727.

389.
389.

198.

6363.

4772.

312.

743.

00|

18

76|
76|

80|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 160 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 494, 455. 13 ROQUTE : US 41
CALL ORDER . 160 CONTRACT ID : R -24558-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0116 808- 75245 720.000 m | 1. 25000 900. 00| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0117 808- 75297 63.000 m | 10. 80000 680. 40| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | [
0118 808- 75300 291.000 m | 2. 73000 794. 43| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LI NE, 150mm | | |
0119 808- 75320 6. 000 EACH| 73. 86000 443. 16| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0120 808- 75325 4.000 EACH 96. 59000 386. 36| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0121 808-92027 490.000 m | 2. 56000 1254. 40| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | [ |
200mMm [ |
0123 805- 79020 LUWP| 4156. 82000 4156. 82| |
TRAFFI C SI GNAL | NSTALLATI ON, ACTUATED | | |
0124 808- 75260 53.000 m | 5. 40000 286. 20| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 300 mm | | |
0125 808- 75278 186.000 m | 5. 40000 1004. 40| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ [
SOLI D, YELLOW CROSSHATCH LINE, 300mm | | |
0126 808-06716 5690.000 m | 1. 31000 7453. 90| |
LI NE, REMOVE | | [
0127 801- 06207 1700.000 m | 3. 47000 5899. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
SECTI ON TOTALS | $ 1,748,783. 86| |

$ 1,748, 783. 86|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 170 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 529, 477. 40 ROUTE : 1-65

CALL CRDER : 170 OONTRACT ID : R -24561-A COUNTI ES : CLARK

LETTI NG DATE : 05/23/00 10:00 AM DISTRICT  : SEYMOUR Di STRI CT

OCONTRACT TIME : 75 WORK DAYS

OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0651153
0651153
0651150
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANVE BI D LOWBI D
1 35-2040801 GCHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 4,429,000.00 100. 0000%
| (1) 35-2040801 | I
| GOHVANN ASPHALT & CONSTR., || |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo

SECTI ON 0001  SHOULDER W DEN NG

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [
0011 205- 02229 155.000 m | 12. 35000 1914. 25|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |
0012 205- 02234 10. 000 EACH| 80. 00000 800. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT Pl PE PROTECTI ON | |

|

0001 105- 01925 10.000 MS | 1250. 00000 12500. 00| |
FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUMP|  21000. 00000 21000. 00| [
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  220637. 45000 220637. 45 [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  44000. 00000 44000. 00| |
CLEARI NG RI GHT OF WAY | | |
0005 202- 02241 1532.000 m | 8. 00000 12256. 00| |
GUARDRAI L, REMOVE | | |
0006 202- 74055 3.000 EACH 2500. 00000 7500. 00| |
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | | |
REMOVE | [ |
0007 202- 93763 10.000 EACH 250. 00000 2500. 00| |
LI GHT STANDARD AND FOUNDATI ON, REMOVE | | |
0008 202- 94793 198.000 m | 30. 00000 5940. 00| |
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |
0009 203- 02080 9.120 km | 100. 00000 912. 00| |
LI NEAR GRADI NG | | |
0010 205- 02224 636.000 m | 6. 55000 4165. 80| |
I

I

I

|

I

|

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 4, 529, 477. 40

CALL ORDER . 170 CONTRACT ID : R -24561-A
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :

RQUTE : [-65

DATE : 06/ 06/ 00
PACGE : 170 -2

COUNTIES : CLARK

| (1) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

0013 205- 02236 36.000 EACH 65. 00000 2340. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON | [
I
|

0014 211- 02060 297.000 n8 44. 00000 13068. 00|
B BORROW FOR STRUCTURE BACKFI LL [
0015 213- 52830 5.000 n8 | 400. 00000 2000. 00|
FLOMBLE MORTAR [ |
0016 303- 52308 27876.200 My | 13. 50000 376328. 70|
COVPACTED AGGREGATE FOR BASE, 0, 53 | [
0017 303- 52309 4846.000 My | 13. 50000 65421. 00|
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | |
0018 305- 05731 67487.200 My | 33. 40000 2254072. 48|
W DENI NG W TH QC/ QA HVA | [
0019 402- 05495 37.200 My | 58. 00000 2157. 60|
HVA VWEDGE AND LEVEL [ |
0020 405- 05517 99.800 My | 250. 00000 24950. 00|
ASPHALT FOR PRI ME COAT | |
0021 406- 05520 52.500 My | 190. 00000 9975. 00|
ASPHALT FOR TACK COAT | |
0022 601- 02206 50.000 m | 53. 00000 2650. 00|
TEMPORARY GUARDRAI L, WBEAM 1.905 m | [
SPACI NG | |
0023 601- 05657 12.000 EACH  24500. 00000 294000. 00|
ENERGY ABSORBI NG TERM NAL, CZ, LEAVE IN | |
PLACE | [
0024 601- 06035 263.000 m | 45. 00000 11835. 00|
GUARDRAI L, RESET | [
0025 601- 97079 1.000 EACH 1000. 00000 1000. 00|
GRAVEL BARREL ARRAY, REMOVE | |
0026 601- 97080 1.000 EACH| 2200. 00000 2200. 00|
TEMPORARY GUARDRAI L END TREATMENT, G5 | |
0027 601- 99123 1.000 EACH| 2350. 00000 2350. 00|
GUARDRAI L TRANSI TI ON, GP | [
0028 602- 06646 663.000 m | 5. 00000 3315. 00|
TEMPORARY CONCRETE BARR! ER | |
0029 602- 95580 314.000 m | 120. 00000 37680. 00|
TEMPORARY CONCRETE BARRI ER, LEAVE IN | |
PLACE | |
0030 621- 01004 7.000 EACH 650. 00000 4550. 00|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |

ANOUNT]

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 06/ 00
PAGE : 170 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 529, 477. 40 ROUTE : |-65
CALL ORDER : 170 CONTRACT ID : R -24561-A COUNTI ES : CLARK
LETTI NG DATE : 05/23/00 10:00 AM Dl STRI CT : SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 [ |
| GOHVANN ASPHALT & CONSTR., || |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I L T I e
0031 621- 06545 9.170 My | 535. 00000 4905. 95| |
FERTI LI ZER | [ |
0032 621- 06553 1936.000 kg | 8. 55000 16552. 80| |
SEED M XTURE, R | | |
0033 621- 06565 45.800 My | 495. 00000 22671. 00| |
MULCH NG MATERI AL | | |
0034 702- 90915 21.500 n8 | 400. 00000 8600. 00| |
CONCRETE, A [ | |
0035 714- 94664 5.500 m | 775. 00000 4262. 50| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 900 nm x 900 nm | | |
0036 715- 05019 45.000 m | 180. 00000 8100. 00| |
PIPE, TYPE 1, C RCULAR 900 mm | | |
0037 715-05118 138.700 m | 95. 00000 13176. 50| |
PIPE, TYPE 1, C RCULAR 300 mm | | |
0038 715-05119 70.000 m | 100. 00000 7000. 00| |
PIPE, TYPE 1, C RCULAR 375 mm | | |
0039 715-05121 24.000 m | 110. 00000 2640. 00| |
PIPE, TYPE 1, C RCULAR 450 mm | | |
0040 715- 05149 164.000 m | 95. 00000 15580. 00| |
PIPE, TYPE 2, CIRCULAR 300 mm | | |
0041 715-05429 61.500 m | 260. 00000 15990. 00| |
Pl PE, SLOTTED VANE DRAI N, 375 nm | | |
0042 715- 05595 5.500 m | 210. 00000 1155. 00| |
Pl PE EXTENSI ON, Cl RCULAR, 375 nm | | |
0043 715- 05596 7.500 m | 230. 00000 1725. 00| |
Pl PE EXTENSI ON, Cl RCULAR, 450 nm | | |
0044 715- 05889 8.000 m | 450. 00000 3600. 00| |
Pl PE EXTENSI ON, Cl RCULAR, 750 nm | | |
0045 715-26728 3.000 EACH 2700. 00000 8100. 00| |
GRATED BOX END SECTION, |1, 4:1, 300 nm | | |
0046 715-46000 2.000 EACH 175. 00000 350. 00| |
Pl PE END SECTI ON, 300 nm | | |
0047 715-46005 1.000 EACH 225. 00000 225. 00| |
Pl PE END SECTI ON, 375 nm | | |
0048 715- 46010 4.000 EACH 300. 00000 1200. 00| |
Pl PE END SECTI ON, 450 nm | | |
0049 715-46030 1.000 EACH 550. 00000 550. 00| |
Pl PE END SECTIQN, 750 nm | | |
0050 715- 46040 2.000 EACH 700. 00000 1400. 00| |
Pl PE END SECTI ON, 900 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 170 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4,529, 477. 40 RQUTE : |-65
CALL ORDER . 170 CONTRACT ID : R -24561-A COUNTI ES : CLARK
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0051 715-97686 2.000 EACH 3800. 00000 7600. 00| |
GRATED BOX END SECTION, 11, 10:1, 375 nmi [
0052 720- 44296 8.000 EACH 360. 00000 2880. 00| |
CAP | NLET | [ |
0053 720- 45065 2.000 EACH 2100. 00000 4200. 00| |
I NLET, NI12 | | |
0054 720- 45069 3.000 EACH 1500. 00000 4500. 00| |
I NLET, P12 | | |
0055 720- 45070 6.000 EACH 1500. 00000 9000. 00| |
I NLET, P12A | [ |
0056 720- 95310 1.000 EACH 2300. 00000 2300. 00| |
INLET, P12A, MODI FI ED | | |
0057 801- 03290 38.000 EACH 85. 00000 3230. 00| |
CONSTRUCTI ON SIGN, C | | |
0058 801- 06207 20624.800 m | 3. 40000 70124. 32| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0059 801- 06469 10923.000 m | 4. 00000 43692. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 nm | [
0060 801- 06606 3.000 EACH 75. 00000 225. 00| |
BARRI CADE, |11B | |
0061 801- 06640 69.000 EACH 60. 00000 4140. 00| |
CONSTRUCTI ON SIGN, A | | |
0062 801- 06645 14.000 EACH 35. 00000 490. 00| |
CONSTRUCTI ON SIGN, B | | |
0063 801- 06710 540.000 DAY | 15. 00000 8100. 00| |
FLASH NG ARROW SI GN | [ |
0064 801- 06775 LUMP|  255500. 00000 255500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0065 801- 09133 8.000 EACH 5000. 00000 40000. 00| |
TEMPORARY CHANGEABLE MESSAGE Sl GN | | |
0067 802- 02475 6.000 EACH 1365. 00000 8190. 00| |
SIGN, PANEL, REMOVE AND RELOCATE | | |
0068 802- 74046 2.000 EACH 55. 00000 110. 00| |
SI GN ASSEMBLY, U CHANNEL POSTS, RELOCATE] | |
0069 805- 86935 8.000 EACH 37. 00000 296. 00| |
I NSULATI NG LI NK, WATERPROOFED | |
0070 807- 02191 2.000 EACH 600. 00000 1200. 00| |
HANDHOLE, LI GHTI NG | | |
0071 808- 06711 646.000 m | 0. 20000 129. 20| |
|

LI NE, PAINT, BROKEN, WH TE, 100 mm | |



ENG NEER S ESTI MATE: $ 4, 529, 477. 40
CALL ORDER @ 170
LETTI NG DATE : 05/23/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

R -24561-A

RQUTE : [-65

DATE : 06/ 06/ 00
PAGE : 170 -5

COUNTIES : CLARK

SEYMOUR DI STRI CT

| (1) 35-2040801

| GOHVANN ASPHALT & CONSTR.,

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0072 808-06713 7288.000 m |
LINE, PAINT, SCLID, WHITE, 100 mm |
0073 808-06714 8824.000 m |
LINE, PAINT, SCLID, YELLOW 100 nm |
0074 808-06716 12812.000 m |
LI NE, REMOVE |
0075 808- 75001 1437.800 m |
LI NE, PAINT, BROKEN, WH TE, 125 mm |
0077 808- 75090 3870.400 m |
TRANSVERSE MARKI NGS, PAINT, SCLID, |
YELLOW CROSSHATCH LI NE, 600 nm |
0078 808- 75994 742.000 EACH
PRI SVATI C REFLECTOR |
0079 808- 75996 45.000 EACH

SNOWPLOMBLE RAI SED PAVEMENT NMARKER, |
REMOVE |
0080 808- 75998 45.000 EACH

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |
0081 602- 06804 1.000 EACH

MOVEABLE CONCRETE TRAFFI C BARRI ER |
TRANSFER MACHI NE |
0082 602- 06805 1220.000 m |
MOVEABLE CONCRETE TRAFFI C BARRI ER |
SECTI ON TOTALS |

UNI'T PR CE

33.

118000.

188.

. 16000
. 40000
. 25000

. 95000

. 00000

. 00000

00000
00000

00000
$

ANOUNT]|

7547.

3710.

315.

1485.

118000.

229360.

4, 429, 000.

$ 4,429, 000.

00|

00|
00|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 180 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11, 868, 948. 23 RQUTE : SR 9

CALL CRDER : 180 CONTRACT ID : R -24564-A COUNTI ES : MADI SCN

LETTI NG DATE : 05/23/00 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

CONTRACT TIME : 11/30/01 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 1779011
1790011
1790011
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1139301 E & B PAVING |NC $ 10, 163, 385. 86 100. 0000%
2 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 10, 885, 335. 60 107. 1034%
3 35-1136349 TSCHUCR GALE COVPANY, |NC. $ 11,575, 196. 06 113. 8911%
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1136349
|E & B PAVING | NC. | R'ETH RILEY CONSTRUCTION | TSCHUOR, GALE COMPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ROAD REHABI LI TATI ON
I I I
0001 105- 01925 24.000 MS | 1850. 00000 44400. 00| 1900. 00000 45600. 00| 1553. 45000 37282. 80
FIELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUMP|  171900. 00000 171900. 00]  180000. 00000 180000. 00|  185643. 99000 185643. 99
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  430000. 00000 430000. 00|  540000. 00000 540000. 00| 576412. 87000 576412. 87
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  80000. 00000 80000. 00|  140000. 00000 140000. 00|  66676. 46000 66676. 46
CLEARI NG RI GHT OF WAY | |
0005 202- 01901 1.000 EACH 6000. 00000 6000. 00| 6300. 00000 6300. 00| 5883. 22000 5883. 22
TEMPORARY CROSSOVER, REMOVE | | |
0006 202- 02240 13001. 000 SYS | 4. 60000 59804. 60| 4. 80000 62404. 80| 4. 91000 63834. 91
PAVEMENT, REMOVE | | |
0007 202- 02241 120.000 LFT | 9. 70000 1164. 00| 10. 00000 1200. 00| 6. 26000 751. 20
GUARDRAI L, REMOVE | |
0008 202- 02273 1853.000 SYS | 13. 80000 25571. 40| 14. 00000 25942. 00| 12. 18000 22569. 54
CENTER CURB, CONCRETE, REMOVE | | |
0009 202- 02278 18264. 000 LFT | 3. 45000 63010. 80| 3. 60000 65750. 40| 2. 58000 47121. 12
CURB, CONCRETE, REMOVE | |
0010 202- 03000 LUMP| 1000. 00000 1000. 00| 1100. 00000 1100. 00| 3078. 82000 3078. 82
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 17 I I I
0011 202- 03000 LUMP| 1000. 00000 1000. 00| 1100. 00000 1100. 00| 2387. 70000 2387.70
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 25 I I I
0012 202- 03000 LUMP| 1000. 00000 1000. 00| 1100. 00000 1100. 00| 2279. 83000 2279. 83

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 44 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 06/ 00
180 -2

ENG NEER S ESTI MATE: $ 11868948. 23 ROQUTE : SR 9
CALL ORDER . 180 CONTRACT ID : R -24564-A COUNTI ES : MADI SON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1136349
| E & B PAVING | RETH RILEY CONSTRUCTION | TSCHUCR, GALE COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0013 202- 03000 LUWP| 1000. 00000 1000. 00| 1100. 00000 1100. 00| 3078. 82000 3078. 82
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 8 I I |
0014 202- 03000 LUWP| 1000. 00000 1000. 00| 1100. 00000 1100. 00| 1402. 31000 1402. 31
HOUSES AND BUI LDI NGS, REMOVE PARCEL 10 | |
0015 202- 03000 LUWP| 1000. 00000 1000. 00| 1100. 00000 1100. 00| 2279. 82000 2279. 83
HOUSES AND BUI LDI NGS, REMOVE PARCEL 15 | |
0016 202- 03000 LUWP| 1000. 00000 1000. 00| 1100. 00000 1100. 00| 448. 09000 448. 09
HOUSES AND BUI LDI NGS, REMOVE PARCEL 24 | |
0017 202- 03000 LUWP| 1000. 00000 1000. 00| 1100. 00000 1100. 00| 539. 35000 539. 35
HOUSES AND BUI LDI NGS, REMOVE PARCEL 29 | |
0018 202- 03000 LUWP| 1000. 00000 1000. 00| 1100. 00000 1100. 00| 2279. 83000 2279. 83
HOUSES AND BUI LDI NGS, REMOVE PARCEL 32 | |
0019 202- 03000 LUWP| 1000. 00000 1000. 00| 1100. 00000 1100. 00| 1769. 93000 1769. 93
HOUSES AND BUI LDI NGS, REMOVE PARCEL 46 | |
0020 202- 03000 LUWP| 1000. 00000 1000. 00| 1100. 00000 1100. 00| 2811. 90000 2811. 90
HOUSES AND BUI LDI NGS, REMOVE PARCEL 57 | |
0021 202- 03000 LUWP| 1000. 00000 1000. 00| 1100. 00000 1100. 00| 534. 39000 534. 39
HOUSES AND BUI LDI NGS, REMOVE PARCEL 6 | | [
0022 202- 60820 19239. 000 SYS | 2. 30000 44249. 70| 3. 40000 65412. 60| 2. 48000 47712. 72
SURFACE M LLI NG, ASPHALT | |
0023 202- 60822 18629. 000 SYS | 11. 70000 217959. 30| 3. 40000 63338. 60| 12. 62000 235097. 98
SURFACE M LLING PORTLAND CEMENT | | |
CONCRETE [ [ |
0024 202- 74050 3.000 EACH 317. 78000 953. 34| 110. 00000 330. 00| 346. 11000 1038. 33
SI GN, OVERHEAD, REMOVE [ [ |
0025 202- 74090 LUWP| 3136. 06000 3136. 06| 1100. 00000 1100. 00| 3415. 71000 3415.71
OVERHEAD S| GN STRUCTURE, REMOVE | | |
0026 202- 78515 LUWP| 1200. 62000 1200. 62| 1100. 00000 1100. 00| 1307. 68000 1307. 68
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0027 203- 02000 59696. 000 CYS | 7. 46000 445332. 16| 7.80000 465628. 80| 8. 72000 520549. 12
EXCAVATI ON, COVMON | | [
0028 203- 02045 21200. 000 CYS | 3. 90000 82680. 00| 4.10000 86920. 00| 3. 08000 65296. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | |
0029 203- 02070 31001. 000 CYS | 3. 30000 102303. 30| 3. 50000 108503. 50| 10. 77000 333880. 77
BORROW | | |
0030 203-02235 7001. 000 SYS | 0. 32000 2240. 32| 1. 60000 11201. 60| 0. 43000 3010. 43
BREAKI NG PAVENVENT | | |
0031 203- 03386 300. 000 SYS | 27.50000 8250. 00| 32. 00000 9600. 00| 29. 66000 8898. 00
LI ME STABI LI ZED SO L M XTURE, PROCESS _ | | |
0032 205- 02224 19296. 000 LFT | 1. 45000 27979. 20| 1. 50000 28944. 00| 1. 56000 30101. 76

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,
PERI METER PROTECTI ON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 180 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11868948. 23 ROQUTE : SR 9
CALL ORDER . 180 CONTRACT ID : R -24564-A COUNTI ES : MADI SON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1136349
|E & B PAVING | NC. | RFRETH RI LEY CONSTRUCTI ON | TSCHUOR, GALE COWPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 205- 02229 9120. 000 LFT | 2. 30000 20976. 00| 2. 40000 21888. 00| 2. 48000 22617. 60

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0034 205- 02236 34.000 EACH 65. 00000 2210. 00| 68. 00000 2312. 00| 70. 12000 2384.08
TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, | [
DROP | NLET PROTECTI ON | |
0035 211- 02060 7354.000 CYS | 14. 90000 109574. 60

|
I
| 16. 00000 117664. 00| 18. 08000 132960. 32
B BORROW FOR STRUCTURE BACKFI LL | |
0036 303- 04075 152.000 TON | 30. 00000 4560. 00| 31. 00000 4712. 00| 31. 69000 4816. 88
COMPACTED AGGREGATE FOR SURFACE, 0, 73 | |
0037 303- 52308 39199. 000 TON | 12. 75000 499787. 25| 15. 00000 587985. 00| 16. 00000 627184. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0038 305- 05204 3083.000 TON | 76. 20000 234924. 60| 170. 00000 524110. 00| 82. 20000 253422. 60
HVA FOR PATCHI NG | |
0039 310- 04014 1013.000 SYS | 62. 00000 62806. 00| 89. 00000 90157. 00| 60. 54000 61327. 02
PATCH NG, FULL DEPTH, REI NFORCED | | |
CONCRETE PAVEMENT | | |
0040 401- 05437 54516.000 TON | 35.15000  1916237. 40| 36.00000  1962576. 00| 37. 92000 2067246. 72
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0041 401- 05455 27479.000 TON | 36. 15000 993365. 85| 37.00000  1016723. 00| 38. 99000 1071406. 21
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0042 401- 05456 13498.000 TON | 50. 75000 685023. 50| 42. 00000 566916. 00| 54. 74000 738880. 52
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0043 401- 05463 4158.000 TON | 38. 45000 159875. 10| 39. 00000 162162. 00| 41. 48000 172473. 84
QC QA HVA | NTERVEDI ATE 19.0 mm SHOULDER| |
0044 401- 06264 LUMP| 4600. 00000 4600. 00| 8400. 00000 8400. 00| 4962. 01000 4962. 01
PROFI LOGRAPH, HVA | | |
0045 402- 05470 3693.000 TON | 34. 10000 125931. 30| 37. 00000 136641. 00| 36. 78000 135828. 54
HVA BASE C25.0 nm NAI NLI NE | | |
0046 402- 05481 8353.000 TON | 32. 00000 267296. 00| 36. 00000 300708. 00| 34. 52000 288345. 56
HVA BASE 25.0 mm SHOULDER | | |
0047 402- 05487 2305.000 TON | 38. 45000 88627. 25| 37. 00000 85285. 00| 41. 48000 95611. 40
HVA | NTERVEDI ATE 19.0 nm SHOULDER | | |
0048 404- 05511 51000. 000 SYS | 0. 70000 35700. 00 1. 10000 56100. 00| 0. 76000 38760. 00
SEAL COAT, 2 | | |
0049 405- 05517 86.000 TON | 325. 00000 27950. 00| 380. 00000 32680. 00| 350. 58000 30149. 88
ASPHALT FOR PRI ME COAT | | |
0050 406- 05520 157.500 TON | 175. 00000 27562. 50| 180. 00000 28350. 00| 188. 77000 29731. 28
ASPHALT FOR TACK COAT | | |
0051 601-01621 2.000 EACH 1675. 00000 3350. 00 1800. 00000 3600. 00| 1941. 66000 3883. 32

GUARDRAI L TERM NAL SYSTEM W BEAM | I I
CURVED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 180 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11868948. 23 ROQUTE : SR 9
CALL ORDER . 180 CONTRACT ID : R -24564-A COUNTI ES : MADI SON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1136349
|E & B PAVING | NC. | RFRETH RI LEY CONSTRUCTI ON | TSCHUOR, GALE COWPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 601-61390 8.000 EACH 40. 00000 320. 00| 42.00000 336. 00| 43. 15000 345. 20

GUARDRAI L TERM NAL END SECTI ON, CURVED, | | |
SI NGLE FACE, GALVAN ZED | | |

0054 601- 99105 1393.750 LFT | 10. 35000 14425. 31| 11. 00000 15331. 25 11. 87000 16543. 81
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |

0055 601- 99106 300. 000 LFT | 19. 65000 5895. 00| 21. 00000 6300. 00| 19. 42000 5826. 00
GUARDRAI L, WBEAM 3 FT. 1.5 IN. SPACI NG |

0056 604- 44251 1.600 CYS | 895. 00000 1432. 00| 1100. 00000 1760. 00| 321. 13000 513. 81
STEPS, CONCRETE | |

0057 604- 91531 12.000 SYS | 75. 00000 900. 00| 69. 00000 828. 00| 24. 46000 293. 52
SI DEWALK, CONCRETE, 4 IN | |

0058 605- 06100 1662.000 LFT | 21. 50000 35733. 00| 13. 00000 21606. 00| 9. 99000 16603. 38
CURB, | NTEGRAL, C, OONCRETE | |

0059 605- 06120 319.000 LFT | 17. 55000 5598. 45| 24. 00000 7656. 00| 21. 63000 6899. 97
CURB, CONCRETE | |

0060 605- 06145 1040.000 LFT | 13. 25000 13780. 00| 17. 00000 17680. 00| 10. 22000 10628. 80
CURB AND GUTTER, B, CONCRETE | |

0061 605- 06150 117.000 LFT | 28. 50000 3334. 50| 37. 00000 4329. 00| 17. 82000 2084. 94
CURB AND GUTTER, C, CONCRETE | | |

0062 605- 06210 885.000 LFT | 36. 10000 31948. 50| 34. 00000 30090. 00| 12. 40000 10974. 00
CENTER CURB, C, CONCRETE | |

0063 605- 97305 1.000 EACH 1425. 00000 1425. 00| 1600. 00000 1600. 00| 189. 25000 189. 25
CURB AND GUTTER TURNOUT, COVBI NED, | | |
MODI FI ED [ [

0064 607- 06380 185.000 LFT | 43. 00000 7955. 00| 62. 00000 11470. 00| 59. 93000 11087. 05
PAVED SIDE DI TCH, K | | |

0065 610- 05527 3381.000 TON | 55. 50000 187645. 50| 51. 00000 172431. 00| 59. 87000 202420. 47
HVA FOR APPROACHES | | |

0066 611- 05330 3390.000 SYS | 36. 00000 122040. 00| 36. 00000 122040. 00| 34. 25000 116107. 50
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
6 IN. | | [

0067 611- 06497 134.000 EACH 160. 00000 21440. 00| 170. 00000 22780. 00| 113. 26000 15176. 84
MAl LBOX ASSEMBLY, S| NGLE | | |

0068 611- 06498 1.000 EACH 195. 00000 195. 00| 200. 00000 200. 00| 167. 20000 167. 20
MAl LBOX ASSEMBLY, DOUBLE | | |

0069 611-52817 1.000 EACH  14000. 00000 14000. 00|  21000. 00000 21000. 00| 3480. 96000 3480. 96
TEMPORARY CROSSOVER, B | | |

0070 612-04315 420.000 TON | 480. 00000 201600. 00| 660. 00000 277200. 00| 605. 15000 254163. 00
ASPHALT MATERI AL FOR UNDERSEAL | | |

0071 612- 60410 2321.000 EACH 5. 60000 12997. 60| 6. 70000 15550. 70| 6. 20000 14390. 20

DRI LLED HOLE FOR UNDERSEAL | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 180 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 11868948. 23 ROQUTE : SR 9
CALL ORDER . 180 CONTRACT ID : R -24564-A COUNTI ES : MADI SON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1136349
| E & B PAVING | RETH RILEY CONSTRUCTION | TSCHUCR, GALE COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0072 615- 06490 331.000 EACH| 104. 00000 34424. 00| 110. 00000 36410. 00| 107. 87000 35704. 97
R GHT OF WAY MARKER | | |
0073 615- 06500 17.000 EACH 375. 00000 6375. 00| 390. 00000 6630. 00| 404. 51000 6876. 67
MONUMENT, A | | |
0074 615- 06505 7.000 EACH 415. 00000 2905. 00| 440. 00000 3080. 00| 458. 45000 3209. 15
MONUMENT, B | | |
0075 615-06510 12.000 EACH 385. 00000 4620. 00| 400. 00000 4800. 00| 296. 64000 3559. 68
MONUMENT, C | | |
0076 615- 06527 2.000 EACH 320. 00000 640. 00| 340. 00000 680. 00| 296. 64000 593. 28
MONUMENT, SECTI ON CORNER | | [
0077 616-02320 4922.000 SYS | 1. 02000 5020. 44| 1. 10000 5414. 20| 2. 28000 11222. 16
GEOTEXTI LES | | |
0078 616- 06405 3182.000 TON | 18. 77000 59726. 14| 20. 00000 63640. 00| 26. 09000 83018. 38
R PRAP, REVETMENT | | |
0079 621-01004 3.000 EACH 650. 00000 1950. 00| 680. 00000 2040. 00| 701. 15000 2103. 45
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0080 621- 06545 18.000 TON | 588. 00000 10584. 00| 620. 00000 11160. 00| 634. 27000 11416. 86
FERTI LI ZER | | |
0081 621- 06553 3960. 000 LBS | 2. 76000 10929. 60| 2. 90000 11484. 00| 2.98000 11800. 80
SEED M XTURE, R | | [
0082 621- 06554 2621.000 LBS | 3. 77000 9881. 17| 4. 00000 10484. 00| 4. 07000 10667. 47
SEED M XTURE, U | | |
0083 621- 06565 73.100 TON | 471. 00000 34430. 10| 490. 00000 35819. 00| 508. 07000 37139. 92
MULCHI NG MATERI AL | | [
0084 621-06574 23324.000 SYS | 2. 50000 58310. 00| 2. 60000 60642. 40| 2. 70000 62974. 80
SODDI NG | | |
0085 622-98200 65. 000 EACH| 27. 00000 1755. 00| 47. 00000 3055. 00| 19. 42000 1262. 30
SIGN, DO NOT Di STURB | | [
0086 702-90915 20. 700 CYS | 435. 00000 9004. 50| 460. 00000 9522. 00| 632. 37000 13090. 06
CONCRETE, A | | |
0087 714-02677 92.000 LFT | 174. 00000 16008. 00| 180. 00000 16560. 00| 237.41000 21841.72
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 4 FT. X 4 FT. | | [
0088 714-91847 105. 000 LFT | 230. 00000 24150. 00| 240. 00000 25200. 00| 305. 45000 32072. 25
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 5 FT. X 5 FT. | | |
0089 714-94664 95.000 LFT | 136. 00000 12920. 00| 140. 00000 13300. 00| 183. 63000 17444. 85
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 3 FT. X 3 FT. | | |
0090 715-01027 62.000 LFT | 38. 00000 2356. 00| 40. 00000 2480. 00| 48. 97000 3036. 14

PIPE, GROUP A, 30 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 180 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11868948. 23 ROQUTE : SR 9
CALL ORDER . 180 CONTRACT ID : R -24564-A COUNTI ES : MADI SON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1136349
|E & B PAVING | NC. | RFRETH RI LEY CONSTRUCTI ON | TSCHUOR, GALE COWPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0091 715-01028 621.000 LFT | 52. 00000 32292. 00| 55. 00000 34155. 00| 77.04000 47841. 84
PIPE, GROUP A, 42 IN | | |
0092 715-03149 7298.000 LFT | 23. 20000 169313. 60| 24. 00000 175152. 00| 23. 42000 170919. 16
PIPE, GROUP D, 15 IN. | | [
0093 715-03153 721.000 LFT | 25. 00000 18025. 00| 26. 00000 18746. 00| 29. 43000 21219. 03
PIPE, GROUP D, 18 IN. | | [
0094 715-04337 139. 000 LFT | 67. 00000 9313. 00| 70. 00000 9730. 00| 111. 38000 15481. 82
PIPE, GROUP A, 54 IN | | |
0095 715- 04475 516.000 LFT | 44, 00000 22704. 00| 46. 00000 23736. 00| 54. 69000 28220. 04
PIPE, GROUP A, 36 IN | | [
0096 715- 05048 57048. 000 LFT | 2.53000 144331. 44| 2. 70000 154029. 60| 1. 73000 98693. 04
PIPE, TYPE 4, O RCULAR 6 IN [ | [
0097 715- 05601 9.000 LFT | 23. 00000 207. 00| 24. 00000 216. 00| 33. 34000 300. 06
PIPE, GROUP D, 12 IN. | | |
0098 715- 05602 219.000 LFT | 44, 00000 9636. 00| 46. 00000 10074. 00| 54. 69000 11977. 11
PIPE, GROUP D, 36 IN | | [
0099 715- 15010 9.000 LFT | 23. 00000 207. 00| 24. 00000 216. 00| 32. 14000 289. 26
PIPE, GROUP P, 12 IN | | [
0100 715- 15040 160. 000 LFT | 44, 00000 7040. 00| 46. 00000 7360. 00| 54. 68000 8748. 80
PIPE, GROUP P, 36 IN | | [
0101 715- 22015 97.000 LFT | 73. 00000 7081. 00| 77.00000 7469. 00| 84. 76000 8221.72
PIPE, GROP R-1, 38 IN. X 24 IN | | [
0102 715- 46000 14.000 EACH| 185. 00000 2590. 00| 190. 00000 2660. 00| 139. 57000 1953. 98
PI PE END SECTION, 12 IN. | | [
0103 715- 46005 349. 000 EACH| 205. 00000 71545. 00| 220. 00000 76780. 00| 151. 73000 52953. 77
PI PE END SECTION, 15 IN. | | |
0104 715-46010 4.000 EACH 215. 00000 860. 00| 230. 00000 920. 00| 213. 61000 854. 44
PI PE END SECTION, 18 IN. | | |
0105 715-46020 9.000 EACH 345. 00000 3105. 00| 360. 00000 3240. 00| 359. 60000 3236. 40
PI PE END SECTION, 24 IN. | | |
0106 715-46040 10. 000 EACH 600. 00000 6000. 00| 630. 00000 6300. 00| 719. 14000 7191. 40
PI PE END SECTION, 36 IN. | | |
0107 715-91361 4641. 000 LFT | 9. 63000 44692. 83| 10. 00000 46410. 00| 9. 71000 45064. 11
PIPE, PVC, 6 IN. | | [
0108 715-99371 291.000 LFT | 23. 20000 6751. 20| 24. 00000 6984. 00| 30. 93000 9000. 63
PIPE, GROUP A 15 IN. | | [
0109 715-99372 136. 000 LFT | 25. 00000 3400. 00| 26. 00000 3536. 00| 32. 70000 4447. 20
PIPE, GROUP A, 18 IN. | | |
0110 715-99373 906. 000 LFT | 31. 00000 28086. 00| 33. 00000 29898. 00| 38. 28000 34681. 68
PIPE, GROUP A, 24 IN. | | |
0111 715-99394 70.000 LFT | 23. 00000 1610. 00| 24. 00000 1680. 00| 24. 52000 1716. 40

PIPE, GROUP A 12 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 180 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11868948. 23 ROQUTE : SR 9
CALL ORDER . 180 CONTRACT ID : R -24564-A COUNTI ES : MADI SON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1136349
|E & B PAVING | NC. | RFRETH RI LEY CONSTRUCTI ON | TSCHUOR, GALE COWPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0112 717-03413 96.000 LFT | 106. 00000 10176. 00| 110. 00000 10560. 00| 61. 06000 5861. 76
PIPE ARCH, 0.064 IN., 49 IN X 33 IN | | |
0113 717-98177 94.000 LFT | 69. 00000 6486. 00| 72. 00000 6768. 00| 50. 35000 4732. 90
PIPE ARCH, 0.064 IN., 35 IN X 24 IN | | |
0114 718-04880 155. 000 EACH 415. 00000 64325. 00| 440. 00000 68200. 00| 647. 22000 100319. 10
OUTLET PROTECTOR, A | | [
0115 718-04881 16. 000 EACH| 150. 00000 2400. 00| 160. 00000 2560. 00| 204. 95000 3279. 20
OUTLET PROTECTOR, B | | [
0116 718-52610 3699. 000 CYS | 19. 00000 70281. 00| 20. 00000 73980. 00| 27. 24000 100760. 76
AGGREGATE FOR UNDERDRAI NS | | [
0117 720- 44296 7.000 EACH 440. 00000 3080. 00| 460. 00000 3220. 00| 205. 14000 1435. 98
CAP | NLET | | |
0118 720- 45030 12.000 EACH 945. 00000 11340. 00| 990. 00000 11880. 00| 825. 49000 9905. 88
I NLET, E7 | | |
0119 720- 45035 2.000 EACH 1060. 00000 2120. 00| 1100. 00000 2200. 00| 614. 90000 1229. 80
I NLET, F7 | | |
0120 720- 45055 4.000 EACH 1290. 00000 5160. 00| 1400. 00000 5600. 00| 1136. 04000 4544. 16
I NLET, MLO | | |
0121 720- 45075 7.000 EACH 1080. 00000 7560. 00| 1100. 00000 7700. 00| 1075. 39000 7527.73
I NLET, R13 | | |
0122 720- 45235 1.000 EACH| 1185. 00000 1185. 00| 1200. 00000 1200. 00| 1132. 33000 1132. 33
CATCH BASIN, E7 | | [
0123 720- 45265 2.000 EACH 975. 00000 1950. 00| 1000. 00000 2000. 00| 355. 84000 711.68
PI PE CATCH BASIN, 15 IN. | | [
0124 720- 45275 2.000 EACH 1240. 00000 2480. 00| 1300. 00000 2600. 00| 596. 87000 1193. 74
PI PE CATCH BASIN, 24 IN. | | |
0125 720- 45415 1.000 EACH 4910. 00000 4910. 00| 5200. 00000 5200. 00| 1261. 99000 1261. 99
MANHOLE, D4 | | |
0126 730-26729 1.000 EACH 2315. 00000 2315. 00| 2400. 00000 2400. 00| 2550. 01000 2550. 01
GRATED BOX END SECTION, 11, 6:1, 15 IN | | |
0127 730-26730 2.000 EACH 2850. 00000 5700. 00| 3000. 00000 6000. 00| 2804. 97000 5609. 94
GRATED BOX END SECTION, 11, 4:1, 24 IN | | |
0128 730-26772 2.000 EACH 4215. 00000 8430. 00| 4400. 00000 8800. 00| 3723. 38000 7446. 76
GRATED BOX END SECTIQN, I, 6:1, 24 IN | | |
0129 730- 26780 2.000 EACH 6115. 00000 12230. 00| 6400. 00000 12800. 00| 5323. 06000 10646. 12
GRATED BOX END SECTION, I, 4:1, 48 IN | | |
0130 730- 26784 2.000 EACH 6190. 00000 12380. 00| 6500. 00000 13000. 00| 5642. 50000 11285. 00
GRATED BOX END SECTION, |, 3:1, 54 IN. | | |
0131 730- 26808 2.000 EACH 2235. 00000 4470. 00| 2300. 00000 4600. 00| 3907. 08000 7814. 16

GRATED BOX END SECTION, |, 4:1, 28 IN | | |
X 20 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 180 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11868948. 23 ROQUTE : SR 9
CALL ORDER . 180 CONTRACT ID : R -24564-A COUNTI ES : MADI SON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1136349
|E & B PAVING | NC. | RFRETH RI LEY CONSTRUCTI ON | TSCHUOR, GALE COWPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0132 730-97406 1.000 EACH 1785. 00000 1785. 00| 1900. 00000 1900. 00| 1701. 86000 1701. 86
GRATED BOX END SECTION, I, 3:1, 18 IN | | |
0133 730-97408 5.000 EACH 4315. 00000 21575. 00| 4500. 00000 22500. 00| 3865. 42000 19327. 10
GRATED BOX END SECTION, I, 3:1, 42 IN | | |
0134 730- 97557 1.000 EACH| 2650. 00000 2650. 00| 2800. 00000 2800. 00| 2484. 99000 2484. 99
GRATED BOX END SECTION, I, 6:1, 18 IN | | |
0135 730-97687 2.000 EACH 3225. 00000 6450. 00| 3400. 00000 6800. 00| 2721. 17000 5442. 34
GRATED BOX END SECTION, I, 4:1, 24 IN | | |
0136 730-97691 1.000 EACH| 3900. 00000 3900. 00| 4100. 00000 4100. 00| 3386. 04000 3386. 04
GRATED BOX END SECTION, I, 3:1, 36 IN | | |
0137 730-97692 4.000 EACH 4700. 00000 18800. 00| 4900. 00000 19600. 00| 4147. 15000 16588. 60
GRATED BOX END SECTION, I, 4:1, 36 IN | | |
0138 730-97836 3.000 EACH 2115. 00000 6345. 00| 2200. 00000 6600. 00| 1939. 14000 5817. 42
GRATED BOX END SECTION, 11, 4:1, 15 IN | | |
0139 730-97918 2.000 EACH 6740. 00000 13480. 00| 7100. 00000 14200. 00| 6251. 74000 12503. 48
GRATED BOX END SECTIQN, I, 3:1, 60 IN | | |
0140 730-97920 2.000 EACH 3515. 00000 7030. 00| 3700. 00000 7400. 00| 3955. 88000 7911. 76
GRATED BOX END SECTION, I, 4:1, 49 IN | | |
X 33 IN. | | |
0141 730-97925 1.000 EACH 6430. 00000 6430. 00| 6800. 00000 6800. 00| 5083. 75000 5083. 75
GRATED BOX END SECTION, |, 6:1, 36 IN. | | |
0142 730-98181 2.000 EACH 2775. 00000 5550. 00| 2900. 00000 5800. 00| 2872. 24000 5744. 48
GRATED BOX END SECTION, |, 4:1, 35 IN. | | |
X 24 IN. [ [ |
0143 730-98797 2.000 EACH 4900. 00000 9800. 00| 5100. 00000 10200. 00| 5381. 35000 10762. 70
GRATED BOX END SECTION, 11, 4:1, 42 IN | | |
0144 801- 04308 5.000 EACH 175. 00000 875. 00| 290. 00000 1450. 00| 533. 96000 2669. 80
ROAD CLOSURE SI GN ASSEMBLY | | |
0145 801- 06203 79700. 000 LFT | 0. 10000 7970. 00| 0. 40000 31880. 00| 0. 01000 797. 00
TEMPORARY PAVEMENT MARKING 4 IN | | |
0146 801- 06207 3300. 000 LFT | 2. 50000 8250. 00| 1. 00000 3300. 00| 1. 62000 5346. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0147 801- 06605 15. 000 EACH 115. 00000 1725. 00| 95. 00000 1425. 00| 214. 66000 3219. 90
BARRI CADE, |11A | | |
0148 801- 06606 6.000 EACH 135. 00000 810. 00| 110. 00000 660. 00| 214. 66000 1287. 96
BARRI CADE, |11B | | |
0149 801- 06625 40. 000 EACH 90. 00000 3600. 00| 95. 00000 3800. 00| 59. 33000 2373. 20
DETOUR ROUTE MARKER ASSEMBLY | | [
0150 801- 06640 51.000 EACH 175. 00000 8925. 00| 180. 00000 9180. 00| 215. 74000 11002. 74

CONSTRUCTI ON SIGN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 180 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11868948. 23 ROQUTE : SR 9
CALL ORDER . 180 CONTRACT ID : R -24564-A COUNTI ES : MADI SON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1136349
|E & B PAVING | NC. | RFRETH RI LEY CONSTRUCTI ON | TSCHUOR, GALE COWPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0151 801- 06645 4.000 EACH 45. 00000 180. 00| 42.00000 168. 00| 37. 75000 151. 00
CONSTRUCTI ON SI G\, B | | |
0152 801-06775 LUVP|  140000. 00000 140000. 00| 99000. 00000 99000. 00] 100732. 58000 100732. 58
MAI NTAI NI NG TRAFFI C | |
0153 802- 02293 96.360 CYS | 359. 47000 34638. 53 360. 00000 34689. 60| 391. 52000 37726. 87
CONCRETE, SI GN FOUNDATI ON | |
0154 802-02922 65.330 LFT | 9. 92000 648. 07 10. 00000 653. 30| 10. 80000 705. 56
SI GN POST, SQUARE, UNRElI NFORCED ANCHOR | |
BASE | |
0155 802- 05701 702.250 LFT | 9. 42000 6615. 20 8. 60000 6039. 35| 10. 26000 7205. 09
SI GN POST, SQUARE, 1, RElI NFORCED ANCHCR | |
BASE | [
0156 802- 05702 227.400 LFT | 9. 22000 2096. 63 6. 90000 1569. 06| 10. 04000 2283. 10
SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR | |
BASE [
15. 00000 4582. 50| 14. 52000 4435. 86

I
I
I
|
I
I
I
|
I
|
| |
0157 802- 76025 305.500 SFT | 13. 33000 4072. 32
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS |
0158 802- 76035 556. 650 SFT | 13. 84000 7704. 04 16. 00000 8906. 40| 15. 08000 8394. 28
S| GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND (0.100 I N. THI CKNESS) |
0159 802- 76045 105.000 SFT | 14. 88000 1562. 40
|
I
I
I
I
I
I
I
|
I
I

16. 00000 1680. 00| 16. 21000 1702. 05
SIGN, SHEET, ENCAPSULATED LENS W TH [
LEGEND, O 125 IN. THI CKNESS |
0160 803- 02310 13668. 000 LBS | 0. 46000 6287. 28 1. 00000 13668. 00| 0. 51000 6970. 68
REI NFORCI NG STEEL, SI GN FOUNDATI ON | |
0161 803-76135 12. 000 EACH| 4144. 55000 49734. 60 5000. 00000 60000. 00| 4514. 13000 54169. 56
OVERHEAD S| GN STRUCTURE, CANTI LEVER |
SI NGLE ARM | |
0162 803- 76235 37.000 EACH 24. 72000 914. 64 160. 00000 5920. 00| 26. 92000 996. 04
| NSTALL OVERHEAD S| GN | |
0163 804- 06770 171.000 EACH| 17. 00000 2907. 00 18. 00000 3078. 00| 16. 18000 2766. 78
DELI NEATOR POST |
0164 805- 01815 3.000 EACH| 1577. 07000 4731.21 1500. 00000 4500. 00| 1717. 70000 5153. 10
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. I I I
0165 805-01842 9.000 EACH 723. 36000 6510. 24| 680. 00000 6120. 00| 787. 87000 7090. 83
HANDHOLE, S| GNAL | | I
0166 805- 02455 1.000 EACH| 4175. 31000 4175. 31| 4700. 00000 4700. 00| 4547. 63000 4547. 63

STRAI N POLE, STEEL, 30 FT., FOUNDATION | | |
AND ANCHOR BOLTS [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 180 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11868948. 23 ROQUTE : SR 9
CALL ORDER . 180 CONTRACT ID : R -24564-A COUNTI ES : MADI SON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1136349
|E & B PAVING | NC. | RFRETH RI LEY CONSTRUCTI ON | TSCHUOR, GALE COWPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0167 805- 06592 1800. 000 LFT | 10. 14000 18252. 00| 6. 80000 12240. 00| 11. 04000 19872. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN. | [ |
0168 805- 78109 1.000 EACH| 6469. 88000 6469. 88| 9300. 00000 9300. 00| 7046. 81000 7046. 81

CONTROLLER AND CABI NET, SECONDARY, MENU |
DRI VEN, 8 PHASE |

I
|
0169 805- 78205 10. 000 EACH| 349. 58000 3495. 80| 420. 00000 4200. 00| 380. 75000 3807. 50
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| | |
AVBER, GREEN | |
0170 805- 78230 2.000 EACH 558. 56000 1117. 12| 700. 00000 1400. 00| 608. 36000 1216. 72
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED,| |
AVBER GREEN, AMBER ARROWN GREEN ARROW |
0171 805- 78415 3.000 EACH 1220. 45000 3661. 35| 1700. 00000 5100. 00| 1329. 28000 3987. 84
SPAN, CATENARY, AND TETHER | | |
0172 805- 78420 3.000 EACH 214. 85000 644. 55| 260. 00000 780. 00| 234. 01000 702.03
DI SCONNECT HANGER | | |
0173 805- 78445 1.000 EACH 302. 73000 302. 73 530. 00000 530. 00| 329. 73000 329.73
SI GNAL SERVI CE | | |
0174 805- 78467 25.000 LFT | 2. 27000 56. 75| 1. 80000 45. 00| 2. 47000 61.75
SI GNAL CABLE, 3C 8GA. | | |
0175 805- 78470 1200.000 LFT | 0. 12000 144. 00| 0. 16000 192. 00| 0. 13000 156. 00
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | [
0176 805- 78485 1700.000 LFT | 2. 42000 4114. 00| 1. 10000 1870. 00| 2. 63000 4471. 00
SI GNAL CABLE, 5C 14GA. | |
0177 805- 78490 400.000 LFT | 2. 46000 984. 00| 1. 30000 520. 00| 2. 69000 1076. 00
SI GNAL CABLE, 7C 14GA. | |
0178 805- 78510 4200.000 LFT | 1. 05000 4410. 00| 1. 00000 4200. 00| 1. 14000 4788. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0179 805- 78784 29.000 EACH 72. 92000 2114. 68| 84. 00000 2436. 00| 79. 42000 2303. 18
LOOP DETECTCR DELAY AMPLI FI ER, 1 CHANNEL| | |
0180 805- 78785 8.000 EACH 684. 50000 5476. 00| 530. 00000 4240. 00| 745. 53000 5964. 24
SI GNAL DETECTOR HOUSI NG | | |
0181 805- 78795 1100. 000 LFT | 6. 43000 7073. 00| 6. 80000 7480. 00| 7.01000 7711. 00
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0182 805- 78925 1.000 EACH 995. 80000 995. 80| 530. 00000 530. 00| 1084. 60000 1084. 60
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0183 805- 81060 3.000 EACH 2707. 44000 8122. 32 3700. 00000 11100. 00| 2948. 86000 8846. 58
SI GNAL STRAIN POLE, STEEL, 36 FT. | |
0184 805- 86810 2.000 EACH 552. 08000 1104. 16| 470. 00000 940. 00| 601. 31000 1202. 62
SERVI CE PO NT, |1 | | |
0185 806- 53072 LUMP| 3793. 44000 3793. 44 5800. 00000 5800. 00| 4131. 71000 4131.71

TEMPORARY TRAFFI C S| GNAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 180 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11868948. 23 ROQUTE : SR 9
CALL ORDER . 180 CONTRACT ID : R -24564-A COUNTI ES : MADI SON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1136349
|E & B PAVING | NC. | RFRETH RI LEY CONSTRUCTI ON | TSCHUOR, GALE COWPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0187 808-06701 13079.000 LFT | 0. 22000 2877. 38| 0. 35000 4577. 65| 0. 24000 3138. 96
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 [ | |
IN | | |
0188 808- 06703 12708. 000 LFT | 0. 22000 2795. 76| 0. 33000 4193. 64| 0. 24000 3049. 92
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0189 808- 06705 1424. 000 LFT | 0. 75000 1068. 00| 0. 65000 925. 60| 0. 81000 1153. 44
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | |
0190 808-06713 56929. 000 LFT | 0. 05000 2846. 45| 0. 05000 2846. 45| 0. 05000 2846. 45
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0191 808-06714 24583. 000 LFT | 0. 05000 1229. 15] 0. 05000 1229. 15| 0. 05000 1229. 15
LINE, PAINT, SOLID, YELLON 4 IN. | |
0192 808-06716 49000. 000 LFT | 0. 35000 17150. 00| 0. 40000 19600. 00| 0. 38000 18620. 00
LI NE, REMOVE | |
0194 808- 75240 4845. 000 LFT | 0. 22000 1065. 90| 0. 35000 1695. 75| 0. 24000 1162. 80
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN I I I
0195 808- 75245 23200. 000 LFT | 0. 22000 5104. 00| 0. 33000 7656. 00| 0. 24000 5568. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. | |
0196 808- 75297 790. 000 LFT 3. 00000 2370. 00| 3. 10000 2449. 00| 3. 24000 2559. 60

STOP LINE, 24 IN. | |

0197 808- 75320 96.000 EACH 40. 00000 3840. 00| 42. 00000 4032. 00| 43. 15000 4142. 40
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0198 808- 75325 90.000 EACH 45. 00000 4050. 00| 56. 00000 5040. 00| 48. 54000 4368. 60
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

I
|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | I
I
|

0199 808- 92027 1204.000 LFT | 0. 75000 903. 00| 0. 65000 782. 60| 0. 81000 975. 24
LINE, THERVOPLASTIC, SOLID, YELLON 8 | | |
IN I I I

0202 108- 01614 LUVP| 7500. 00000 7500.00|  11000. 00000 11000.00|  10119. 92000 10119. 92
PARTNERI NG OVERHEAD | | |

0203 202- 02279 2195.000 LFT | 4. 60000 10097. 00| 4.80000 10536. 00| 2.37000 5202. 15
CURB AND GUTTER, REMOVE | |

0204 202- 74070 4.000 EACH 849. 34000 3397. 36 420. 00000 1680. 00| 925. 24000 3700. 96
OVERHEAD S| GN STRUCTURE, CABLE SPAN, | |
REMOVE | | |

0205 202- 86946 1.000 EACH 169. 43000 169. 43| 210. 00000 210. 00| 184. 54000 184. 54
HANDHOLE, REMOVE | | |

0206 202- 91385 16. 000 EACH 400. 00000 6400. 00| 420. 00000 6720. 00| 254. 84000 4077. 44

I NLET, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 180 -12
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 11868948. 23 ROUTE : SR 9
CALL ORDER : 180 CONTRACT I D : R -24564-A COUNTI ES : MADI SON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1136349
|E & B PAVING | NC | RIETH RI LEY OONSTRUCTI ON | TSCHUOR, GALE COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0207 202- 93047 9.000 EACH 515. 00000 4635. 00| 540. 00000 4860. 00| 370. 10000 3330. 90
MANHOLE, REMOVE [ |
0208 202- 96022 4.000 EACH 384. 81000 1539. 24| 530. 00000 2120. 00| 419. 13000 1676. 52
CONCRETE FOUNDATI ON,  REMOVE | | |
0209 205- 02231 131.000 LFT | 15. 00000 1965. 00| 16. 00000 2096. 00| 17. 59000 2304. 29

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK | [
0210 205- 02232 80.000 CYS | 18. 00000 1440. 00| 19. 00000 1520. 00| 20. 70000 1656. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DI TCH SEDI MENT TRAP |
|

0211 601-01839 1.000 EACH| 1675. 00000 1675. 00 1800. 00000 1800. 00| 1941. 66000 1941. 66
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 6 | | |

0212 605- 06140 2195.000 LFT | 11. 00000 24145. 00| 19. 00000 41705. 00| 10. 60000 23267. 00
CURB AND GUTTER, CONCRETE | | |

0213 621- 02770 680.000 SYS | 2. 35000 1598. 00| 2.50000 1700. 00| 2. 53000 1720. 40
EROSI ON CONTROL BLANKET | |

0214 703-51032 576.000 LBS | 2.00000 1152. 00| 2. 10000 1209. 60| 1. 08000 622. 08
REI NFORCI NG STEEL, EPOXY COATED | | |

0215 715- 05820 6.000 LFT | 22. 00000 132. 00| 23. 00000 138. 00| 33. 27000 199. 62

Pl PE, REI NFORCED CONCRETE , |1, | |
DO. 01=1000, 12 IN. | |

0216 715- 05820 100.000 LFT | 25. 00000 2500. 00| 26. 00000 2600. 00| 31. 75000 3175. 00
Pl PE, REI NFORCED CONCRETE , |1, | |
DO. 01=1000, 18 IN. | |

0217 715- 05820 322.000 LFT | 29. 00000 9338. 00| 30. 00000 9660. 00| 38. 28000 12326. 16
Pl PE, REI NFORCED CONCRETE , |1, | |
DO. 01=1000, 24 IN. | |

0218 715- 05820 4158.000 LFT | 72. 00000 299376. 00| 76. 00000 316008. 00| 135. 97000 565363. 26
Pl PE, REI NFORCED CONCRETE , |1, | |
DO. 01=1000, 54 IN. | |

0219 715- 05820 1068.000 LFT | 72. 00000 76896. 00| 76. 00000 81168. 00| 135. 75000 144981. 00
Pl PE, REI NFORCED CONCRETE , |1, | |
DO0. 01=1250, 54 IN. | |

0220 715- 04612 20.000 LFT | 20. 00000 400. 00| 21. 00000 420. 00| 15. 41000 308. 20
PIPE , OORRUGATED, PE, S, 6 IN. | | |

0221 715- 04612 10.000 LFT | 18. 00000 180. 00| 19. 00000 190. 00| 15. 47000 154. 70
PIPE , OORRUGATED, PE, S, 4 IN. | |

0222 715- 04612 12.000 LFT | 31. 00000 372. 00| 33. 00000 396. 00| 35. 98000 431.76

PI PE , CORRUGATED ALUM NUM ALLOY, C, 12 | | |
I'N. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 180 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11868948. 23 ROQUTE : SR 9
CALL ORDER . 180 CONTRACT ID : R -24564-A COUNTI ES : MADI SON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1136349
|E & B PAVING | NC. | RFRETH RI LEY CONSTRUCTI ON | TSCHUOR, GALE COWPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0223 715- 05048 2364.000 LFT | 10. 78000 25483. 92| 11. 00000 26004. 00| 1. 73000 4089. 72
PIPE, TYPE 4, O RCULAR 6 IN | | [
0224 715-06487 1431.000 LFT | 21. 70000 31052. 70| 23. 00000 32913. 00| 23. 43000 33528. 33

Pl PE, RElI NFORCED CONCRETE, |1, | I I
D0. 01=1250, 15 IN. | |

0225 720- 45045 5.000 EACH 1185. 00000 5925. 00| 1200. 00000 6000. 00| 1312. 05000 6560. 25
I NLET, J10 | | |

0226 720- 45405 1.000 EACH 2180. 00000 2180. 00| 2300. 00000 2300. 00| 1611. 99000 1611. 99
MANHOLE, B4 | | |

0227 720- 45410 9.000 EACH 1575. 00000 14175. 00| 1700. 00000 15300. 00| 2097. 25000 18875. 25
MANHOLE, C4 | | |

0228 720- 45416 24.000 EACH 6380. 00000 153120. 00| 6700. 00000 160800. 00| 8805. 51000 211332. 24
MANHOLE, E4 | | |

0229 801- 06710 130.000 DAY | 19. 00000 2470. 00| 26. 00000 3380. 00| 15. 10000 1963. 00
FLASH NG ARROW S| GN | | |

0230 803- 76125 4.000 EACH 3811. 00000 15244. 00| 890. 00000 3560. 00| 4150. 83000 16603. 32
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | |

0231 805- 05700 4.000 EACH 105. 06000 420. 24 420. 00000 1680. 00| 114. 43000 457.72
POLE, STEEL , STRAIN, RESET | | |

0232 808- 06368 156.000 LFT | 2.00000 312. 00| 2. 50000 390. 00| 2. 16000 336. 96
TRANSVERSE MARKI NG, REMOVE | | |

0233 801- 06577 264.000 LFT | 6. 00000 1584. 00| 6. 00000 1584. 00| 6. 47000 1708. 08
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
24 IN. [ [ [

0234 801- 06650 700. 000 EACH 2. 49000 1743. 00| 5. 30000 3710. 00| 2. 69000 1883. 00
TEMPORARY RAI SED PAVEMENT MARKER, 2 | | |

0235 601- 94689 3.000 EACH 3350. 00000 10050. 00| 3500. 00000 10500. 00| 3775. 44000 11326. 32
GUARDRAI L END TREATMENT, CS | | |

0236 808- 05866 26.000 SYS | 15. 00000 390. 00| 13. 00000 338. 00| 16. 18000 420. 68
PAVEMENT MESSAGE MARKI NG, REMOVE | | |

0237 808- 75260 100.000 LFT | 1. 75000 175. 00| 0. 98000 98. 00| 1. 89000 189. 00

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLI D, WH TE, CROSSHATCH LINE, 12 IN. | [ |
0238 808- 75278 75.000 LFT | 1. 75000 131. 25| 0. 98000 73. 50| 1. 89000 141.75
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ |
SOLID, YELLON CROSSHATCH LINE, 12 IN. | | |
0239 808- 75290 250.000 LFT | 3. 00000 750. 00| 3. 10000 775. 00| 3. 24000 810. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE 24 IN. | | |
SECTI ON TOTALS | $ 10, 163, 385. 86| $ 10, 885, 335. 60| $ 11, 575, 196. 06

CONTRACT TOTALS | $ 10, 163, 385. 86| $ 10, 885, 335. 60| $ 11, 575, 196. 06




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 190 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 949, 014. 63 ROUTE : US 6
CALL ORDER : 190 CONTRACT I D : R -24740-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 11/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 2122007
2122007
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1120685 VWALSH & KELLY, |INC $ 956, 567. 95 100. 0000%
2 35-1035700 BUCKO CONSTRUCTI ON $ 1,019, 622.54 106. 5917%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,059, 504. 48 110. 7610%
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WVALSH & KELLY | BUCKO CONSTRUCT! ON | RETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I | |
0001 105-01925 10.000 MOS | 1100. 00000 11000. 00| 1500. 00000 15000. 00| 1400. 00000 14000. 00
FI ELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 6000. 00000 6000. 00|  25000. 00000 25000. 00]  20000. 00000 20000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  46000. 00000 46000.00]  50900. 00000 50900. 00| 100000. 00000 100000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 6000. 00000 6000. 00|  10000. 00000 10000. 00|  35000. 00000 35000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02271 3.000 EACH 140. 00000 420. 00| 200. 00000 600. 00| 500. 00000 1500. 00
HEADWALL, REMOVE | | |
0006 202- 60820 7357.700 n2 | 1. 00000 7357. 70| 2. 10000 15451. 17| 1. 72000 12655. 24
SURFACE M LLI NG ASPHALT | | |
0007 202- 78515 LUMP| 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1620. 00000 1620. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | [
0008 202- 91385 3.000 EACH 140. 00000 420. 00| 250. 00000 750. 00| 120. 00000 360. 00
I NLET, REMOVE | | |
0009 202- 96133 111.000 m | 56. 00000 6216. 00| 25. 00000 2775. 00| 45. 00000 4995. 00
Pl PE, REMOVE | | |
0010 203- 02000 4213.000 n8 | 14. 00000 58982. 00| 18. 00000 75834. 00| 14. 92000 62857. 96
EXCAVATI ON,  COMVON | | |
0011 205- 02229 10.000 m | 20. 00000 200. 00| 20. 00000 200. 00| 21. 60000 216. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | |
0012 205- 02234 2.000 EACH| 50. 00000 100. 00| 50. 00000 100. 00| 54. 00000 108. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0013 205- 02236 11.000 EACH| 50. 00000 550. 00| 50. 00000 550. 00| 54. 00000 594. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,

DRCOP | NLET PROTECTI ON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 190 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 949, 014. 63 ROQUTE : US 6
CALL ORDER . 190 CONTRACT ID : R -24740-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0014 205-02237 4.000 EACH 50. 00000 200. 00| 50. 00000 200. 00| 54. 00000 216. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI CN | | |
0015 211- 02060 1400.500 nB8 | 29. 00000 40614. 50| 15. 70000 21987. 85| 18. 00000 25209. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 303-52308 4775.000 My | 16. 00000 76400. 00| 14. 50000 69237. 50| 10. 00000 47750. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 303-52309 545.100 My | 16. 00000 8721. 60| 18. 00000 9811. 80| 22. 30000 12155.73
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0018 303-98541 701.900 My | 16. 00000 11230. 40| 19. 85000 13932. 72| 20. 65000 14494. 24
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0019 305- 05204 18.400 My | 70. 00000 1288. 00| 110. 00000 2024. 00| 135. 00000 2484. 00
HVA FOR PATCHI NG | | |
0020 401- 05437 3575.700 My | 33. 00000 117998. 10| 36. 00000 128725. 20| 40. 25000 143921. 93
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0021 401- 05455 1644.100 My | 33. 00000 54255. 30| 37. 00000 60831. 70| 46. 00000 75628. 60
QT QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | |
0022 401- 05456 954.400 My | 40. 00000 38176. 00| 39. 00000 37221. 60| 53. 00000 50583. 20
QT QA HVA SURFACE 9.5 nm MAI NLI NE | | [
0023 401- 05459 272.500 My | 33. 00000 8992. 50| 45. 00000 12262. 50| 48. 35000 13175. 38
QC/ QA HVA BASE 25.0 nm SHOULDER | | |
0024 404- 05511 1514.000 n2 | 2. 00000 3028. 00| 2. 50000 3785. 00| 2.62000 3966. 68
SEAL COAT, 2 | | |
0025 405- 05517 19.510 My | 300. 00000 5853. 00| 375. 00000 7316. 25| 400. 00000 7804. 00
ASPHALT FOR PRI ME COAT | | |
0026 406- 05520 7.940 My | 300. 00000 2382. 00| 325. 00000 2580. 50| 385. 00000 3056. 90
ASPHALT FOR TACK COAT | | |
0027 605-02042 25.000 EACH| 260. 00000 6500. 00| 550. 00000 13750. 00| 380. 00000 9500. 00
CURB AND GUTTER TURNOUT, CONCRETE | | |
0028 605-06140 1006. 600 m | 44. 00000 44290. 40| 37. 85000 38099. 81| 35. 00000 35231. 00
CURB AND GUTTER, CONCRETE | | |
0029 610- 05527 41.800 My | 60. 00000 2508. 00| 70. 00000 2926. 00| 85. 00000 3553. 00
HVA FOR APPROACHES | | [
0030 611-95728 1862. 700 n2 46. 00000 85684. 20| 45. 50000 84752. 85| 35. 00000 65194. 50
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mMm | | |
0031 616- 06401 107.000 My | 26. 00000 2782. 00| 30. 00000 3210. 00| 40. 00000 4280. 00
Rl PRAP, DUMPED | | |
0032 621- 06560 9122.000 n2 | 0. 60000 5473. 20| 0. 60000 5473. 20| 0. 65000 5929. 30
MULCHED SEEDI NG U | | |
0033 621- 06574 105.000 n2 | 16. 55000 1737. 75| 16. 55000 1737. 75| 17. 87000 1876. 35

SODDI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 190 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 949, 014. 63 ROQUTE : US 6
CALL ORDER . 190 CONTRACT ID : R -24740-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0035 715-05024 42.500 m | 233. 00000 9902. 50| 228. 35000 9704. 88| 170. 00000 7225. 00
PIPE, TYPE 2, O RCULAR 900 nm | [ |
0036 715-05119 14.000 m | 116. 00000 1624. 00| 141. 40000 1979. 60| 85. 00000 1190. 00
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0037 715-05151 129.200 m | 116. 00000 14987. 20| 141. 40000 18268. 88| 85. 00000 10982. 00
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0038 715-05152 13.000 m | 132. 00000 1716. 00| 132. 80000 1726. 40| 99. 00000 1287. 00
PIPE, TYPE 2, O RCULAR 450 mm [ [ |
0039 715-05153 159.400 m | 141. 00000 22475. 40| 139. 10000 22172. 54| 110. 00000 17534. 00
PIPE, TYPE 2, O RCULAR 525 nm [ [ [
0040 715-05159 286.100 m | 268. 00000 76674. 80| 275. 00000 78677. 50| 200. 00000 57220. 00
PIPE, TYPE 2, CRCULAR 1050 mm | | [
0041 715-05770 14.100 m | 110. 00000 1551. 00| 164. 55000 2320. 16| 100. 00000 1410. 00
Pl PE, RElI NFORCED CONCRETE, |11, DO 3=75, | | |
300 Mm | | |
0042 715-05842 1.000 EACH 900. 00000 900. 00| 3200. 00000 3200. 00| 1130. 00000 1130. 00
CONCRETE ANCHOR, 1050 mm | | |
0043 715-05921 92.500 m | 247. 00000 22847. 50| 98. 40000 9102. 00| 200. 00000 18500. 00
PI PE, RCHEP, CLASS HE-1, DO.3=40, MN. | | [
AREA 0.31 n2 [ [ |
0044 715- 44240 0.100 nB8 | 1500. 00000 150. 00| 2500. 00000 250. 00| 2600. 00000 260. 00
CONCRETE, A, STRUCTURES | | [
0045 715- 46005 2.000 EACH 410. 00000 820. 00| 250. 00000 500. 00| 517. 00000 1034. 00
PI PE END SECTION, 375 mm | | [
0046 720- 45010 4.000 EACH 1050. 00000 4200. 00| 1715. 00000 6860. 00| 1060. 00000 4240. 00
I NLET, A3 | | |
0047 720-45030 4.000 EACH 1250. 00000 5000. 00| 1685. 00000 6740. 00| 1100. 00000 4400. 00
I NLET, E7 | | |
0048 720- 45035 2.000 EACH 1900. 00000 3800. 00| 1685. 00000 3370. 00| 990. 00000 1980. 00
I NLET, F7 | | |
0049 720-45140 5.000 EACH 3125. 00000 15625. 00| 1835. 00000 9175. 00| 2455. 00000 12275. 00
INLET, G7, MODIFIED | | |
0050 720-45410 1.000 EACH 1450. 00000 1450. 00| 2615. 00000 2615. 00| 1400. 00000 1400. 00
MANHOLE, C4 | | |
0051 720-45415 7.000 EACH 2925. 00000 20475. 00| 3595. 00000 25165. 00| 2500. 00000 17500. 00
MANHOLE, D4 | | |
0052 801- 06207 1232.000 m | 3. 00000 3696. 00| 3. 15000 3880. 80| 3. 72000 4583. 04
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0053 801- 06606 18. 000 EACH 195. 00000 3510. 00| 119. 00000 2142. 00| 210. 60000 3790. 80

BARRI CADE, 111B [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 190 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 949, 014. 63 ROQUTE : US 6
CALL ORDER . 190 CONTRACT ID : R -24740-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0054 801- 06625 36. 000 EACH 89. 00000 3204. 00| 69. 00000 2484. 00| 96. 12000 3460. 32
DETOUR ROUTE MARKER ASSEMBLY [ | |
0055 801- 06640 18.000 EACH| 149. 00000 2682. 00| 119. 00000 2142. 00| 160. 92000 2896. 56
CONSTRUCTI ON SI GN, A | | [
0056 801-06775 LUWP| 40000. 00000 40000. 00| 26000. 00000 26000. 00| 28000. 00000 28000. 00
MAI NTAI NI NG TRAFFI C | |
0057 802-05701 92.800 m | 10. 00000 928. 00| 32. 80000 3043. 84| 35. 42000 3286. 98
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0058 802- 05702 28.500 m | 10. 00000 285. 00| 39. 36000 1121. 76| 42.51000 1211. 54
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0059 802-05706 12.600 m | 10. 00000 126. 00| 29. 52000 371. 95| 31. 88000 401. 69
SI GN POST, SQUARE, 3, UNREI NFORCED | | |
ANCHOR | | |
0060 802- 76025 12.322 n2 | 10. 00000 123. 22| 134. 55000 1657. 93| 145. 29000 1790. 26
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0061 802- 76035 8.326 n2 | 10. 00000 83. 26| 137. 24000 1142. 66| 148. 11000 1233. 16
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0062 802- 76045 4.614 n2 | 10. 00000 46. 14| 139. 93000 645. 64| 150. 99000 696. 67
SI GN, SHEET ENCAPSULATED LENS W TH | | [
LEGEND, 3.18 nm TH CKNESS | [ [
0063 802-90623 4.000 EACH 100. 00000 400. 00| 75. 00000 300. 00| 81. 00000 324.00
Sl GN BRACKET FOR STREET NAME | | [
0064 802-91122 3.000 EACH 200. 00000 600. 00| 75. 00000 225. 00| 81. 00000 243. 00
SI GN, GROUND MOUNTED, RESET | | |
0065 805-01815 2.000 EACH 1800. 00000 3600. 00| 1800. 00000 3600. 00| 1944. 00000 3888. 00
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 n | |
0066 805- 02056 1.000 EACH 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1080. 00000 1080. 00
SPAN AND CATENARY FOR FLASHER | | |
0067 805-78010 1.000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1620. 00000 1620. 00
CONTRCOLLER AND CABI NET, FLASHER, SOLID | | |
STATE | [ |
0068 805- 78190 4,000 EACH 200. 00000 800. 00| 200. 00000 800. 00| 216. 00000 864. 00
TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm | | |
AMBER | | |
0069 805- 78195 4.000 EACH 200. 00000 800. 00| 200. 00000 800. 00| 216. 00000 864. 00
TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm RED | | |
0070 805-78420 1.000 EACH 250. 00000 250. 00| 250. 00000 250. 00| 270. 00000 270. 00
|

DI SCONNECT HANGER |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 190 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 949, 014. 63 ROUTE : US 6
CALL ORDER : 190 CONTRACT I D : R -24740-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WVALSH & KELLY | BUCKO CONSTRUCT! ON | RETH RI LEY OONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0071 805- 78445 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 540. 00000 540. 00
SI GNAL SERVI CE | | |
0072 805- 78467 10.000 m | 5. 25000 52. 50| 5. 25000 52. 50| 5. 67000 56. 70
SI GNAL CABLE, 3C 8GA. | | |
0073 805- 78485 99.000 m | 2. 95000 292. 05| 2. 95000 292. 05| 3. 19000 315. 81
SI GNAL CABLE, 5C 14GA. | | |
0074 805- 81032 1.000 EACH 3000. 00000 3000. 00| 3000. 00000 3000. 00| 3240. 00000 3240. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0075 805- 81060 1.000 EACH 3800. 00000 3800. 00| 3800. 00000 3800. 00| 4104. 00000 4104. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0076 808- 06703 667.800 m 0. 89000 594. 34| 1. 00000 667. 80| 0. 96000 641. 09
LI NE, THERMOPLASTIC, SOLID, WH TE, 100mmj | |
0077 808-06713 544.000 m | 1. 40000 761. 60| 0. 65000 353. 60| 1. 51000 821. 44
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0078 808- 75245 1153.400 m | 0. 89000 1026. 53| 1. 00000 1153. 40| 0. 96000 1107. 26
LI NE, THERVOPLASTIC, SOLID, YELLOW | [ |
100nm | | |
0079 808- 75278 131.250 m | 5. 40000 708. 75| 11. 00000 1443. 75| 5. 83000 765. 19
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOWN CROSSHATCH LINE, 300mm | | |
0080 808- 75297 33.900 m | 10. 75000 364. 43| 11. 00000 372. 90| 11. 61000 393.58
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | |
0081 808- 75320 19.000 EACH| 55. 00000 1045. 00| 52. 00000 988. 00| 59. 40000 1128. 60
PAVEMVENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | [ |
0082 808- 75325 10. 000 EACH| 75. 00000 750. 00| 75. 00000 750. 00| 81. 00000 810. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0083 808- 92027 719.200 m | 1. 78000 1280. 18| 3. 00000 2157. 60| 1. 92000 1380. 86
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
200mMm | |
0084 621- 01004 1.000 EACH 800. 00000 800. 00| 800. 00000 800. 00| 540. 00000 540. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0085 808- 75996 38.000 EACH 5. 05000 191. 90| 10. 00000 380. 00| 14. 96000 568. 48
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0086 808- 75998 38.000 EACH 43. 50000 1653. 00| 65. 00000 2470. 00| 46. 98000 1785. 24
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | [
0087 715- 04612 143.500 m | 50. 00000 7175. 00| 180. 00000 25830. 00| 272. 00000 39032. 00

PIPE , RCHEP, CLASS HE-A, DO 3=30, MN. |
AREA 0.59 n2 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 190 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 949, 014. 63 ROQUTE : US 6
CALL ORDER . 190 CONTRACT ID : R -24740-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0088 801-04308 4.000 EACH 460. 00000 1840. 00| 250. 00000 1000. 00| 496. 80000 1987. 20
ROAD CLOSURE SI GN ASSEMBLY | |
0089 616- 02320 10.000 n2 | 4. 00000 40. 00| 15. 00000 150. 00| 30. 00000 300. 00
GEOTEXTI LES | | [
SECTI ON TOTALS | $ 956, 567. 95| $ 1,019, 622.54] $ 1,059, 504. 48
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e eemmaeaaea
CONTRACT TOTALS | $ 956, 567. 95| $ 1,019, 622.54| $ 1,059, 504. 48




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 200 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 159, 291. 01 RQUTE : 80/90 94
CALL ORDER . 200 CONTRACT ID : R -24744-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 11/30/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : N41000H
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1212938 ATLAS EXCAVATI NG | NC. $  101,761.95 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE $  109,520.95 107. 6246%
3 35-1035114 SUPERI CR CONSTRUCTI ON' CO $  186,298.30 183. 0726%
4 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 192, 353.92 189. 0234%
5  35-1035700 BUCKO CONSTRUCTI ON $  199,117.00 195. 6694%
6  35-1068009 DYER CONSTRUCTI ON CO $  226,382.10 222. 4624%
| (1) 35-1212938 | (2) 35-1817574 | (3) 35-1035114
| ATLAS EXCAVATING | NC. | YARDBERRY LANDSCAPE | SUPERI OR CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ENVI RONVENTAL M TI GATI ON
I I I
0001 105- 06790 6.000 MOS | 800. 00000 4800. 00| 1350. 00000 8100. 00| 1300. 00000 7800. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 4500. 00000 4500. 00| 5000. 00000 5000.00]  22500. 00000 22500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 6000. 00000 6000. 00| 5000. 00000 5000.00]  35000. 00000 35000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 203- 02000 3516.000 n8 | 12. 00000 42192. 00| 8. 00000 28128. 00| 12. 00000 42192. 00
EXCAVATI ON,  COVMON | | |
0005 205- 02224 480.000 m | 6. 00000 2880. 00| 6. 50000 3120. 00| 7. 00000 3360. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0006 205- 02234 1.000 EACH 75. 00000 75. 00| 250. 00000 250. 00| 70. 00000 70. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0007 211- 02060 3.000 n8 | 100. 00000 300. 00| 75. 00000 225. 00| 160. 00000 480. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0008 212- 06281 3392.000 n8 | 3. 00000 10176. 00| 5. 50000 18656. 00| 8. 50000 28832. 00
STOCKPI LED SELECTED MATERI AL | |

0009 212- 06282 3358.000 n8 | 4.00000 13432. 00| 5. 50000 18469. 00| 9. 00000 30222. 00
STOCKPI LED SELECTED MATERI AL, SALVAGED | | |

0010 616- 02320 8.100 n2 | 4. 50000 36. 45| 4. 50000 36. 45| 8. 00000 64. 80
GEOTEXTI LES | | |

0011 616- 06405 3.500 My | 250. 00000 875. 00| 65. 00000 227. 50| 52. 00000 182. 00
Rl PRAP, REVETMENT | | |

0012 621- 01004 1.000 EACH 975. 00000 975. 00| 750. 00000 750. 00 975. 00000 975. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | I
SEEDI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 200 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 159, 291. 01 RQUTE : 80/90 94
CALL ORDER . 200 CONTRACT ID : R -24744-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1817574 | (3) 35-1035114
| ATLAS EXCAVATI NG | NC. | YARDBERRY LANDSCAPE | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 621-04258 39.600 kg | 138. 00000 5464. 80| 240. 00000 9504. 00| 138. 00000 5464. 80
SEED M XTURE , EMERGENT WETLAND | | |
0014 621- 06545 0.340 M | 1455. 00000 494. 70| 1000. 00000 340. 00| 1455. 00000 494. 70
FERTI LI ZER | | [
0015 621- 06565 3.400 M | 915. 00000 3111. 00| 475. 00000 1615. 00| 915. 00000 3111. 00
MULCHI NG MATERI AL | [
0016 622-91786 400. 000 EACH 8. 00000 3200. 00| 20. 00000 8000. 00| 7. 75000 3100. 00
SEEDLI NG | [
0017 715-05173 15.000 m | 150. 00000 2250. 00| 90. 00000 1350. 00| 110. 00000 1650. 00
PI PE, TYPE 3, C RCULAR 600 mm | |
0018 715- 46020 2.000 EACH 500. 00000 1000. 00| 375. 00000 750. 00| 400. 00000 800. 00
PI PE END SECTION, 600 mm | | |
SECTI ON TOTALS | $ 101, 761. 95| $ 109, 520. 95| $ 186, 298. 30
------------------------------------------ e o m m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao

CONTRACT TOTALS | $ 101, 761. 95| $ 109, 520. 95| $ 186, 298. 30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 200 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 159, 291. 01 RQUTE : 80/90 94
CALL ORDER . 200 CONTRACT ID : R -24744-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1035700 | (6) 35-1068009
| KANKAKEE VALLEY CONSTRUCTI ON| BUCKO CONSTRUCTI ON | DYER CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 ENVI RONVENTAL M TI GATI ON
I I |
0001 105-06790 6.000 MXS | 2000. 00000 12000. 00| 1500. 00000 9000. 00| 2500. 00000 15000. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUWP| 8000. 00000 8000. 00| 15930. 00000 15930. 00| 12000. 00000 12000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 25000. 00000 25000. 00| 9900. 00000 9900. 00| 25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 203- 02000 3516.000 nB8 | 15. 20000 53443. 20| 19. 00000 66804. 00| 16. 85000 59244. 60
EXCAVATI ON, COVVON | | [
0005 205- 02224 480.000 m | 5. 40000 2592. 00| 5. 40000 2592. 00| 6. 00000 2880. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0006 205- 02234 1.000 EACH 70. 00000 70. 00| 70. 00000 70. 00| 100. 00000 100. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT Pl PE PROTECTI ON [ | [
0007 211-02060 3.000 nB | 125. 00000 375. 00| 50. 00000 150. 00| 75. 00000 225.00
B BORROW FOR STRUCTURE BACKFI LL | | |
0008 212-06281 3392.000 nB8 | 10. 17000 34496. 64| 8. 75000 29680. 00| 11. 85000 40195. 20
STOCKPI LED SELECTED MATERI AL | | |
0009 212-06282 3358.000 nB8 | 11.51000 38650. 58| 14. 00000 47012. 00| 14. 85000 49866. 30
STOCKPI LED SELECTED MATERI AL, SALVAGED | | |
0010 616-02320 8.100 n2 | 10. 00000 81. 00| 10. 00000 81. 00| 50. 00000 405. 00
GEOTEXTI LES | | |
0011 616- 06405 3.500 M | 200. 00000 700. 00| 265. 00000 927. 50| 300. 00000 1050. 00
R PRAP, REVETMENT | | |
0012 621-01004 1. 000 EACH 975. 00000 975. 00| 975. 00000 975. 00| 1075. 00000 1075. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0013 621-04258 39.600 kg | 138. 00000 5464. 80| 138. 00000 5464. 80| 155. 00000 6138. 00
SEED M XTURE , EMERGENT WETLAND | | |
0014 621- 06545 0.340 My | 1455. 00000 494. 70| 1455. 00000 494. 70| 1600. 00000 544. 00
FERTI LI ZER | | |
0015 621- 06565 3.400 My | 915. 00000 3111. 00| 915. 00000 3111. 00| 1010. 00000 3434. 00
MULCHI NG MATERI AL | | [
0016 622-91786 400. 000 EACH 7. 75000 3100. 00| 7. 75000 3100. 00| 9. 00000 3600. 00
SEEDLI NG | | |
0017 715-05173 15.000 m | 200. 00000 3000. 00| 215. 00000 3225. 00| 255. 00000 3825. 00
PIPE, TYPE 3, O RCULAR 600 nm [ [ |
0018 715- 46020 2.000 EACH 400. 00000 800. 00| 300. 00000 600. 00| 900. 00000 1800. 00

PI PE END SECTI ON, 600 mm [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 200 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 159, 291. 01 RQUTE : 80/90 94
CALL ORDER . 200 CONTRACT ID : R -24744-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1035700 | (6) 35-1068009
| KANKAKEE VALLEY CONSTRUCTI ON| BUCKO CONSTRUCTI ON | DYER CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 192, 353. 92| $ 199, 117. 00| $ 226, 382. 10
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS [ $ 192, 353. 92| $ 199, 117. 00| $ 226, 382. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 210 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 586, 839. 19 ROUTE : SR 32
CALL CRDER : 210 OONTRACT I D : R -24748-A COUNTI ES : MADI SON DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DISTRICT  : GREENFIELD Di STRI CT
CONTRACT TIME : 11/30/00 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 361800S
361800D
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1609544 SCHUTT- LOOKABI LL CO $ 595, 303. 99 100. 0000%
2 35-1139301 E & B PAVING |NC $ 610, 615. 79 102. 5720%
| (1) 35- 1609544 | (2) 35-1139301 |
| SCHUTT- LOOKABI LL CO |E & B PAVING |NC. [
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I I I
0001 105- 06790 5.000 MOS | 1464. 46000 7322. 30| 2250. 00000 11250. 00|
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP|  23630. 10000 23630.10]  21900. 00000 21900. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP|  29765. 00000 29765.00]  30500. 00000 30500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  11906. 00000 11906. 00|  10000. 00000 10000. 00|
CLEARI NG R GHT OF WAY | | [
0005 202- 02278 105.000 m | 13. 82000 1451. 10| 27. 00000 2835. 00|
CURB, CONCRETE, REMOVE | | I
0006 202- 03000 LUMP| 1027. 79000 1027. 79| 1500. 00000 1500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 2 I I I
0007 202- 60820 3428.000 n2 | 4. 84000 16591. 52| 3.20000 10969. 60|
SURFACE M LLI NG ASPHALT | | |
0008 202- 74045 15.000 EACH| 26. 98000 404. 70| 25. 00000 375. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | [
0009 203- 02000 2628.000 n8 | 16. 91000 44439. 48| 28. 00000 73584. 00|
EXCAVATI ON,  COMVON | | [
0010 203- 06499 2482.000 n2 | 5. 88000 14594. 16| 7. 00000 17374. 00|
SUBGRADE TREATNMENT | | [
0011 205- 02224 303.000 m | 6. 04000 1830. 12| 5. 60000 1696. 80|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |

PERI METER PROTECTI ON | [ |
0012 205- 02229 45.000 m | 12. 41000 558. 45| 11. 50000 517. 50|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |

STRAW BALE DI TCH CHECK | | |
0013 211- 02050 753.000 n8 | 30. 13000 22687. 89| 33. 00000 24849. 00|

B BORROW | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 210 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 586, 839. 19 RQUTE : SR 32
CALL ORDER . 210 CONTRACT ID: R -24748-A COUNTI ES : MADI SON DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35- 1609544 | (2) 35-1139301 [
| SCHUTT- LOOKABI LL CO |E & B PAVING |NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 211-02060 257.400 nB | 29. 27000 7534. 10| 38. 00000 9781. 20
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303-52308 883.000 My | 20. 46000 18066. 18| 21. 10000 18631. 30
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 303-52309 1262.000 My | 22.21000 28029. 02| 21. 70000 27385. 40
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0017 303-98541 33.000 My | 30. 59000 1009. 47| 30. 50000 1006. 50
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0018 305- 06082 21.000 My | 56. 49000 1186. 29| 71. 00000 1491. 00
HVA PATCHI NG FOR ASPHALT PAVEMENT | | |
0019 402- 05468 1216.000 My | 42. 08000 51169. 28| 39. 00000 47424. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0020 402-05474 1512.000 My | 39. 38000 59542. 56| 36. 50000 55188. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0021 402- 05477 683.000 My | 53. 95000 36847. 85| 50. 00000 34150. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0022 402- 05481 520.200 My | 42.08000 21890. 02| 39. 00000 20287. 80
HVA BASE 25.0 nm SHOULDER | | |
0023 402- 05495 496.000 My | 44. 24000 21943. 04| 41. 00000 20336. 00
HVA WEDGE AND LEVEL | | [
0024 405-05518 2889.000 n2 | 1. 08000 3120. 12| 1. 00000 2889. 00
ASPHALT FOR PRI ME COAT | | |
0025 406- 05521 20744.000 n2 | 0. 05000 1037. 20| 0. 05000 1037. 20
ASPHALT FOR TACK COAT | | [
0026 605-06120 122.000 m | 37. 56000 4582. 32| 72. 00000 8784. 00
CURB, CONCRETE | |
0027 605-06150 351.000 m | 62. 58000 21965. 58| 35. 25000 12372. 75|
CURB AND GUTTER, C, CONCRETE [ | |
0028 610- 05527 56.000 My | 161. 31000 9033. 36| 149. 50000 8372. 00|
HVA FOR APPROACHES | | |
0029 611-05330 91.000 n2 | 36. 11000 3286. 01| 75. 00000 6825. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0030 621-01004 1. 000 EACH 728. 33000 728. 33| 675. 00000 675. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621- 06553 25.750 kg | 8. 90000 229. 18| 8. 25000 212. 44|
SEED M XTURE, R | | |
0032 621-06574 117.000 n2 | 3. 29000 384. 93| 3. 05000 356. 85|
SODDI NG | | |
0033 621- 06575 3662.000 n2 | 3. 29000 12047. 98| 3. 05000 11169. 10|

SODDI NG, NURSERY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 210 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 586, 839. 19 RQUTE : SR 32
CALL ORDER . 210 CONTRACT ID: R -24748-A COUNTI ES : MADI SON DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35- 1609544 | (2) 35-1139301 [
| SCHUTT- LOOKABI LL CO |E & B PAVING |NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0034 715-05151 36.100 m | 80. 30000 2898. 83| 128. 00000 4620. 80|
PIPE, TYPE 2, O RCULAR 375 nm | [ |
0035 715-05169 123.000 m | 63. 77000 7843. 71| 98. 00000 12054. 00|
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0036 715- 46005 14.000 EACH 203. 77000 2852. 78| 300. 00000 4200. 00|
PI PE END SECTION, 375 mm | | [
0037 720- 44055 3.000 EACH 741. 19000 2223. 57| 750. 00000 2250. 00|
CASTI NG 10, FURNI SH AND ADJUST TO GRADE] | |
0038 720- 45045 1.000 EACH 1097. 26000 1097. 26| 1330. 00000 1330. 00|
I NLET, J10 | | |
0039 720- 45055 1.000 EACH 1163. 83000 1163. 83| 1330. 00000 1330. 00|
| NLET, MLO | | |
0040 801-04308 2.000 EACH 258. 96000 517. 92| 175. 00000 350. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0041 801- 06207 1354.000 m | 3. 37000 4562. 98| 3. 12000 4224. 48|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0042 801- 06605 10. 000 EACH 97.11000 971. 10| 90. 00000 900. 00|
BARRI CADE, |11A | | |
0043 801- 06625 6. 000 EACH 97.11000 582. 66| 80. 00000 480. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0044 801- 06640 21.000 EACH 86. 32000 1812. 72| 75. 00000 1575. 00|
CONSTRUCTI ON SI GN, A | | |
0045 801- 06645 13. 000 EACH 37. 77000 491. 01| 35. 00000 455. 00|
CONSTRUCTI ON SIGN, B | | |
0046 801-06775 LUWP| 28737. 63000 28737. 63| 25800. 00000 25800. 00|
MAI NTAI NI NG TRAFFI C | |
0047 802-05701 39.700 m | 34. 53000 1370. 84| 32. 00000 1270. 40|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0048 802- 05702 10.200 m | 30. 21000 308. 14| 28. 00000 285. 60|
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | [
BASE | [ [
0049 802- 05706 6.500 m | 36. 69000 238. 49| 34. 00000 221. 00|
SI GN POST, SQUARE, 3, UNREI NFORCED | | |
ANCHOR [ [ |
0050 802- 76025 7.980 nm2 | 253. 57000 2023. 49| 235. 00000 1875. 30|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0051 802- 76035 2.200 n2 | 264. 36000 581. 59| 245. 00000 539. 00|
I

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2. 54 mm TH CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 210 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 586, 839. 19 RQUTE : SR 32
CALL ORDER . 210 CONTRACT ID: R -24748-A COUNTI ES : MADI SON DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35- 1609544 | (2) 35-1139301 [
| SCHUTT- LOOKABI LL CO |E & B PAVING |NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 805-01842 6.000 EACH 755. 30000 4531. 80| 700. 00000 4200. 00|
HANDHOLE, SI GNAL | | |
0053 805- 78100 1.000 EACH 10790. 00000 10790. 00| 10000. 00000 10000. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0054 805- 78467 13.000 m | 7.55000 98. 15| 7.00000 91. 00|
S| GNAL CABLE, 3C 8GA | | |
0055 805-78470 500.000 m | 0. 54000 270. 00| 0. 50000 250. 00|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0056 805- 78485 50.000 m | 4. 32000 216. 00| 4. 00000 200. 00|
S| GNAL CABLE, 5C 14GA | | |
0057 805- 78490 310.000 m | 4. 86000 1506. 60| 4. 50000 1395. 00|
SI GNAL CABLE, 7C 14GA. | | |
0058 805- 78510 500.000 m | 4. 32000 2160. 00| 4. 00000 2000. 00|
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0059 805- 78785 6. 000 EACH 593. 45000 3560. 70| 550. 00000 3300. 00|
S| GNAL DETECTOR HOUSI NG | | |
0060 805- 78795 180.000 m | 25. 90000 4662. 00| 24. 00000 4320. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0061 805- 78925 1. 000 EACH 539. 50000 539. 50| 500. 00000 500. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | [ [
0062 805-90187 300.000 m | 30. 21000 9063. 00| 28. 00000 8400. 00|
CONDUI T, STEEL, GALVANI ZED, 100 nm | | [
0063 805- 92504 5.000 EACH 226. 59000 1132. 95] 210. 00000 1050. 00|
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0064 808-06703 1694.000 m | 1. 10000 1863. 40| 1. 02000 1727. 88|
LI NE, THERMOPLASTI C, SCLID, WH TE, 2100mmm] | |
0065 808- 75043 313.000 m | 1. 65000 516. 45| 1. 53000 478. 89|
LI NE, THERMOPLASTI C, SCOLID, WH TE, 150 | | |
mm I I I
0066 808- 75245 1100.000 m | 1. 10000 1210. 00| 1. 02000 1122. 00|
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mMm | | |
0067 808- 75260 440.000 m | 3. 24000 1425. 60| 3. 00000 1320. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |
0068 808- 75297 26.000 m | 10. 52000 273. 52| 9. 75000 253. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0069 808- 75320 13.000 EACH 46. 40000 603. 20| 43. 00000 559. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 210 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 586, 839. 19 RQUTE : SR 32
CALL ORDER . 210 CONTRACT ID: R -24748-A COUNTI ES : MADI SON DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35- 1609544 | (2) 35-1139301 [
| SCHUTT- LOOKABI LL CO |E & B PAVING |NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0070 808- 75325 5.000 EACH 62. 58000 312. 90| 58. 00000 290. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0071 808- 75340 3.000 EACH 410. 02000 1230. 06] 380. 00000 1140. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | [ [
0072 808- 75998 34.000 EACH 37. 77000 1284. 18| 35. 00000 1190. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0073 808- 92027 350.000 m | 2. 20000 770. 00| 2. 04000 714. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mMm | | |
0074 621- 06545 0.120 My | 895. 57000 107. 47| 830. 00000 99. 60|
FERTI LI ZER | | |
0075 621- 06565 0.600 My | 830. 83000 498. 50| 770. 00000 462. 00|
MULCHI NG MATERI AL | | [
0076 404- 05511 2889.000 n2 | 2. 27000 6558. 03| 2.10000 6066. 90|
SEAL COAT, 2 | | |
SECTI ON TOTALS | $ 595, 303. 99| $ 610, 615. 79|
CONTRACT TOTALS | $ 595, 303. 99| $ 610, 615. 79|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 220 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,921, 995.71 ROUTE : 44
CALL ORDER . 220 CONTRACT ID: R -24787-A COUNTI ES : SHELBY RUSH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 10/15/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0686004
SET- AS| DE :

VENDOR RANKI NG :

PRESENT STRUCTURE, REMOVE PORTI ONS |, | |
STR. NO 8 | |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTCR $ 3,296,312.61 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 3,341, 400. 00 101. 3678%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 4,138, 400.00 125. 5463%
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397
| O MARA, DAVE CONTRACTCR | M LESTONE CONTRACTORS, L.P. |R ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ROAD REHABI LI TATI ON (3R/ 4R STANDARD)
I I I
0001 105- 01925 9.000 M5 | 1200. 00000 10800. 00| 1400. 00000 12600. 00| 2100. 00000 18900. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  85000. 00000 85000. 00|  35000. 00000 35000.00|  78000. 00000 78000. 00
CONSTRUCTI ON ENGI NEERI NG |
0003 110- 01001 LUMP|  117640. 00000 117640.00] 150000. 00000 150000. 00|  120001. 18000 120001. 18
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02255 5.000 EACH 600. 00000 3000. 00| 460. 00000 2300. 00| 525. 00000 2625. 00
TREE, 460 mm REMOVE | | |
0005 202- 02260 3.000 EACH 800. 00000 2400. 00| 725. 00000 2175. 00| 735. 00000 2205. 00
TREE, 760 mm REMOVE | | |
0006 202- 02265 3.000 EACH 1500. 00000 4500. 00| 1025. 00000 3075. 00] 945. 00000 2835. 00
TREE, 1220 mm REMOVE | | |
0007 202- 02270 1.000 EACH 3500. 00000 3500. 00| 1750. 00000 1750. 00| 2100. 00000 2100. 00
TREE, 1520 mm REMOVE | | |
0008 202- 02271 119.000 EACH 250. 00000 29750. 00| 165. 00000 19635. 00| 255. 00000 30345. 00
HEADWALL, REMOVE | | |
0009 202-51328 LUMP| 5500. 00000 5500. 00| 800. 00000 800. 00| 2452. 50000 2452. 50
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 14 | | |
0010 202- 51328 LUVP| 5500. 00000 5500. 00| 800. 00000 800. 00| 2452. 50000 2452. 50
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR. NO. 36 [ | |
0011 202-51328 LUMP| 5500. 00000 5500. 00| 800. 00000 800. 00| 2452. 50000 2452. 50
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 47 | | |
0012 202-51328 LUMP| 5500. 00000 5500. 00| 800. 00000 800. 00| 2452. 50000 2452. 50
I
|



ENG NEER S ESTI MATE: $ 3, 921, 995.71
CALL CRDER @ 220
LETTI NG DATE : 05/23/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D

DI STR CT

R -24787-A
GREENFI ELD

DI STR CT

RCQUTE
COUNTI ES :

44
SHELBY

DATE :
PAGE :

RUSH

06/ 06/
220 -2

00

[ (1) 35-1357381
| O MARA, DAVE CONTRACTCR

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY

0013 202- 60820 158945.000 n2 |
SURFACE M LLI NG ASPHALT 25MV |
0014 202- 96133 12.000 m |
Pl PE, REMOVE |
0015 203- 02000 3240.000 18 |
EXCAVATI ON,  COMVON |
0016 203- 02070 8415.000 n8 |
BORROW |
0017 205- 02224 2000.000 m |

TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |
0018 205- 02229 1000. 000 m |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
STRAW BALE DI TCH CHECK |
0019 211- 02060 86.500 18 |
B BORRON FOR STRUCTURE BACKFI LL
0020 303- 52309 11504.000 My |
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 |
0021 305- 05204 5813.000 My |
HVA FOR PATCHI NG
0022 305- 05206 11257.000 My |
W DENI NG W TH HVA |
0023 401- 05455 19204.000 My |
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE|
0024 401- 05456 9602.000 My |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE |
0025 401- 05463 5236.000 My |
QC/ QA HVA | NTERVEDI ATE 19.0 mm SHOULDER|
0026 401- 05464 2319.000 My |
QU QA HVA SURFACE 9.5 nm SHOULDER |
0027 401- 05467 21470.000 m |
M LLED HVA OORRUGATI ONS |
0028 401- 06264 LUMP|

PRCFI LOGRAPH, HVA

0029 402-05495 2517.000 My
HVA WEDGE AND LEVEL

0030 405-05517 61.800 My
ASPHALT FOR PRI ME COAT

0031 406- 05520 85.800 My
ASPHALT FOR TACK COAT |

0032 601-01522 16. 000 EACH

GUARDRAI L TRANSI TI ON TYPE TGB

UNI'T PR CE

0

200

15

10.

5

11.

42

13

40.

37

29

37.

29

37

0

10000

37

225.

200.

1400

25000

00000

00000

50000
80000

55000

50000

75000

00000

00000

00000

00000

00000

00000

50000

00000

50000

00000

00000

00000

I
ANOUNT]|

| (2) 35-1917625

| M LESTONE CONTRACTCRS, L.P

| (3) 35-0918397

| RIETH RI LEY CONSTRUCTI ON

35640.
143055.

10000

6500.

6920.

195568.

348780.

574107.

691344.

460896.

209440.

120588.

16102.

8000.

110748.

23175

17160

20160

00

00
00
00
00
00
00
00
00
50
00
00
00

00

UNI T PRI CE AMOUNT|  UNIT PRI CE
"""""""""" 30736, 25| 0.60000  95367.00| 055000  67419.75
2400.00I 75. 00000 900 OOI 88. 00000
48600.00I 22.00000 71280.00I 11. 00000
88357.50I 19. 00000 159885.00I 17. 00000
11600.00I 5. 50000 11000.00I 5. 00000
I I
11550.00I 8. 15000 8150.00I 6. 50000
| I

3676.25I 21.50000 1859.75I 80. 00000
158180.00I 13. 30000 153003.20I 17. 00000
232520.00I 42. 00000 244146.00I 60. 00000
416509.00I 32. 00000 360224.00I 51. 00000
556916.00I 30. 50000 585722.00I 36. 00000
355274.00I 40. 50000 388881.00I 48. 00000
151844.00I 30. 50000 159698.00I 40. 00000
85803.00I 40. 50000 93919.50I 52. 00000
10735.00I 0. 34000 7299.8OI 0. 75000
10000. 00| 2000. 00000 2000.00I 8000. 00000
94387.50I 35. 00000 88095.00I 44. 00000
13905.00I 275. 00000 16995.00I 375. 00000
17160.00I 200. 00000 17160.00I 200. 00000
22400.00I 1260. 00000 20160.00I 1260. 00000

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 220 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,921, 995.71 ROUTE : 44
CALL ORDER . 220 CONTRACT ID: R -24787-A COUNTI ES : SHELBY RUSH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 601-01846 5.000 EACH 1700. 00000 8500. 00| 1900. 00000 9500. 00| 1890. 00000 9450. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0034 601- 02636 19.830 m | 56. 00000 1110. 48] 70. 00000 1388. 10| 69. 00000 1368. 27
GUARDRAI L, W BEAM NESTED | |
0035 601-04746 8.000 EACH 8800. 00000 70400. 00| 6295. 00000 50360. 00| 6300. 00000 50400. 00
ENERGY ABSCORBI NG TERM NAL, CZ | | |
0036 601- 05586 1.000 EACH 1700. 00000 1700. 00| 1902. 00000 1902. 00| 1890. 00000 1890. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 9 [ |
0037 601-94689 16. 000 EACH| 3400. 00000 54400. 00 3350. 00000 53600. 00| 3360. 00000 53760. 00
GUARDRAI L END TREATMENT, GS | |
0038 601-99105 471.320 m | 34. 50000 16260. 54 34. 65000 16331. 24| 34. 00000 16024. 88
GUARDRAI L, W BEAM 1.905 m SPACI NG | |
0039 602- 06639 244.000 m | 55. 00000 13420. 00 110. 00000 26840. 00| 83. 00000 20252. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0040 602- 06646 149.500 m | 53. 50000 7998. 25 105. 00000 15697. 50| 61. 00000 9119. 50
TEMPORARY CONCRETE BARRI ER |

BARRI ER DELI NEATOR 2 DELI NEATORS PER [ |
SAFETY SHAPE RAI L |

|
|
I
|
I
I
I
| I
0041 602- 06729 16. 000 EACH 8. 50000 136. 00| 15. 00000 240. 00| 10. 00000 160. 00
| |
0042 610-05527 3001.000 My | 57. 50000 172557. 50|
I
I
I
I
I

58. 00000 174058. 00| 62. 00000 186062. 00
HVA FOR APPROACHES | |
0043 611- 06497 32.000 EACH 165. 00000 5280. 00 125. 00000 4000. 00| 175. 00000 5600. 00
MAl LBOX ASSEMBLY, S| NGLE | |
0044 616- 02320 40.000 12 | 2. 50000 100. 00 3. 40000 136. 00| 3.00000 120. 00
GEOTEXTI LES | |
0045 616- 06395 40.000 n2 | 50. 00000 2000. 00 19. 00000 760. 00| 35. 00000 1400. 00
Rl PRAP | | |
0046 621- 01004 1.000 EACH 660. 00000 660. 00| 632. 00000 632. 00| 630. 00000 630. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0047 621- 06559 87042.000 n2 | 0. 42000 36557. 64| 0. 31000 26983. 02| 0. 85000 73985. 70
MULCHED SEEDI NG, R | | |
0048 702- 51863 258.000 EACH| 10. 00000 2580. 00| 15. 00000 3870. 00| 20. 00000 5160. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0049 703- 51032 1634.000 kg | 1. 50000 2451. 00| 2.00000 3268. 00| 2. 20000 3594. 80
REI NFORCI NG STEEL, EPOXY COATED | |
0050 706-51014 19.160 n8 | 500. 00000 9580. 00| 600. 00000 11496. 00| 960. 00000 18393. 60
CONCRETE, A, RAILING | | |
0051 709-51821 LUMP| 2500. 00000 2500. 00| 964. 63000 964. 63| 3000. 00000 3000. 00

SURFACE SEAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 220 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,921, 995.71 ROUTE : 44
CALL ORDER . 220 CONTRACT ID: R -24787-A COUNTI ES : SHELBY RUSH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 715-05119 45.900 m | 225. 00000 10327. 50| 110. 00000 5049. 00| 160. 00000 7344. 00
PIPE, TYPE 1, O RCULAR 375 nm | [ |
0053 715-05121 43.250 m | 250. 00000 10812. 50| 140. 00000 6055. 00| 166. 00000 7179. 50
PIPE, TYPE 1, O RCULAR 450 mm [ [ [
0054 715-05123 36.900 m | 275. 00000 10147. 50| 153. 00000 5645. 70| 175. 00000 6457. 50
PIPE, TYPE 1, O RCULAR 600 nm [ [ [
0055 715-05125 1.000 m | 1000. 00000 1000. 00| 420. 00000 420. 00| 300. 00000 300. 00
PIPE, TYPE 1, O RCULAR 750 nm [ [ |
0056 715-05168 9.000 m | 200. 00000 1800. 00| 155. 00000 1395. 00| 156. 00000 1404. 00
PIPE, TYPE 3, O RCULAR 300 nm [ [ |
0057 715-05169 296.700 m | 210. 00000 62307. 00| 140. 00000 41538. 00| 160. 00000 47472. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ [
0058 715- 46000 6.000 EACH 200. 00000 1200. 00| 195. 00000 1170. 00| 300. 00000 1800. 00
PI PE END SECTI ON, 300 mm | | |
0059 715- 46005 110. 000 EACH 250. 00000 27500. 00| 215. 00000 23650. 00| 315. 00000 34650. 00
PI PE END SECTION, 375 mm | | [
0060 715-46010 26.000 EACH 300. 00000 7800. 00| 245. 00000 6370. 00| 330. 00000 8580. 00
PI PE END SECTI ON, 450 mm | | [
0061 715-46020 14.000 EACH| 500. 00000 7000. 00| 345. 00000 4830. 00| 375. 00000 5250. 00
PI PE END SECTION, 600 mm | | [
0062 715- 46030 2.000 EACH 800. 00000 1600. 00| 485. 00000 970. 00| 460. 00000 920. 00
PI PE END SECTION, 750 mm | | [
0063 715- 95490 48.000 m | 300. 00000 14400. 00| 70. 00000 3360. 00| 120. 00000 5760. 00
PIPE, RELAID, 375 mm | | [
0064 715-95491 10.000 m | 500. 00000 5000. 00| 70. 00000 700. 00| 120. 00000 1200. 00
PIPE, RELAID, 450 nm | | |
0065 715-97040 25.000 m | 450. 00000 11250. 00| 70. 00000 1750. 00| 120. 00000 3000. 00
PIPE, RELAID, 600 nm | | |
0066 801-04308 24.000 EACH 250. 00000 6000. 00| 140. 00000 3360. 00| 141. 75000 3402. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0067 801-06203 1863.000 m | 2. 00000 3726. 00| 0. 63000 1173. 69| 0. 35000 652. 05
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0068 801- 06207 2533.000 m | 3. 00000 7599. 00| 3. 10000 7852. 30| 3. 00000 7599. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0069 801- 06605 24.000 EACH 90. 00000 2160. 00| 82. 50000 1980. 00| 82. 00000 1968. 00
BARRI CADE, |11A | | |
0070 801- 06606 24.000 EACH 110. 00000 2640. 00| 84. 00000 2016. 00| 82. 00000 1968. 00
BARRI CADE, 111B | | |
0071 801- 06625 23.000 EACH 75. 00000 1725. 00| 72. 50000 1667. 50| 72. 50000 1667. 50

DETOUR RQUTE MARKER ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 220 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,921, 995.71 ROUTE : 44
CALL ORDER . 220 CONTRACT ID: R -24787-A COUNTI ES : SHELBY RUSH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 801- 06640 41.000 EACH 100. 00000 4100. 00| 78. 00000 3198. 00| 79. 00000 3239. 00
CONSTRUCTI ON SI GN, A | | |
0073 801-06710 200. 000 DAY | 20. 00000 4000. 00| 15. 00000 3000. 00| 15. 00000 3000. 00
FLASHI NG ARROW S| GN | | [
0074 801-06775 LUWP| 44000. 00000 44000. 00| 72500. 00000 72500. 00| 145000. 00000 145000. 00
MAI NTAI NI NG TRAFFI C | | [
0075 808-06712 13133.000 m | 0. 20000 2626. 60| 0. 01000 131. 33| 0. 01000 131.33
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0076 808-06713 28197.000 m | 0. 20000 5639. 40| 0. 18000 5075. 46| 0. 18000 5075. 46
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0077 808-06714 5486.000 m | 0. 20000 1097. 20| 0. 18000 987. 48| 0. 18000 987. 48
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0078 808- 75996 280. 000 EACH 4. 00000 1120. 00| 3. 35000 938. 00| 5. 25000 1470. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0079 808- 75998 776.000 EACH 25. 00000 19400. 00| 22. 05000 17110. 80| 22. 00000 17072. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 3,296, 312. 61| $ 3,341, 400. 00| $ 4,138, 400. 00
------------------------------------------ ey

CONTRACT TOTALS | $ 3,296,312 61| $ 3,341, 400. 00| $ 4,138, 400.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 224 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 596, 419. 63 ROQUTE : 7276
CALL ORDER . 224 CONTRACT ID : R -24843-B COUNTI ES : STEUBEN
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 12/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 7276010
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $ 1,293,242.37 100. 0000%
2 34-4272670 JOHNSON, S.E. COWPANI ES $ 1,343,528.21 103. 8883%
| (1) 35-1065659 | (2) 34-4272670 |
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COVPANI ES |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ROAD REHABI LI TATI ON
I | |
0001 105- 01925 12.000 MOS | 850. 00000 10200. 00| 1200. 00000 14400. 00|
FIELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUMP|  30000. 00000 30000. 00|  32000. 00000 32000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  64660. 00000 64660. 00|  65000. 00000 65000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  25860. 00000 25860. 00|  40000. 00000 40000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 203- 02000 12483.000 CYS | 12. 50000 156037. 50| 15. 00000 187245. 00|
EXCAVATI ON,  COVMON | | |
0006 205- 02224 3315.000 LFT | 1. 65000 5469. 75| 1. 65000 5469. 75|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0007 205- 02231 35.000 LFT | 25. 00000 875. 00| 30. 00000 1050. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0008 205- 02234 2.000 EACH 60. 00000 120. 00| 60. 00000 120. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0009 205- 02236 7.000 EACH 60. 00000 420. 00| 60. 00000 420. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0010 205- 02237 59.000 EACH 30. 00000 1770. 00 30. 00000 1770. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |

0011 211- 02060 2882.000 CYS | 10. 00000 28820. 00| 11. 50000 33143. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 303-52308 7533.000 TON | 11. 50000 86629. 50| 8. 00000 60264. 00|

COVPACTED AGGREGATE FOR BASE, 0, 53 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 224 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 596, 419. 63 ROQUTE : 7276
CALL ORDER . 224 CONTRACT ID : R -24843-B COUNTI ES : STEUBEN
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 34-4272670 [
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 402- 05468 2970. 000 TON | 25. 00000 74250. 00| 28. 00000 83160. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0014 402-05474 1959. 000 TON | 26. 00000 50934. 00| 29. 00000 56811. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0015 402-05477 960. 000 TON | 30. 00000 28800. 00| 42.00000 40320. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0016 402-05481 146. 000 TON | 32. 00000 4672. 00| 36. 00000 5256. 00
HVA BASE 25.0 nm SHOULDER | | [
0017 402- 05490 69.000 TON | 38. 00000 2622. 00| 52. 00000 3588. 00
HMA SURFACE 9.5 nm SHOULDER | | [
0018 405- 05517 21.500 TON | 300. 00000 6450. 00| 75. 00000 1612. 50
ASPHALT FOR PRI ME COAT | | [
0019 406- 05520 7.730 TON | 225. 00000 1739. 25| 75. 00000 579.75
ASPHALT FOR TACK COAT | | |
0020 601- 06037 2.000 EACH 550. 00000 1100. 00| 550. 00000 1100. 00
GUARDRAI L END TREATMENT, | | | [
0021 601-99105 445,000 LFT | 11. 50000 5117. 50| 11. 50000 5117. 50|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0022 604- 06069 411.000 SYS | 40. 00000 16440. 00| 36. 00000 14796. 00
CURB RAMP, CONCRETE | | [
0023 604- 44251 23.000 CYS | 550. 00000 12650. 00| 675. 00000 15525. 00
STEPS, CONCRETE | | [
0024 604-91531 2600. 000 SYS | 20. 00000 52000. 00| 23. 50000 61100. 00
S| DEWALK, CONCRETE, 4 IN | | [
0025 605-06120 185.000 LFT | 20. 00000 3700. 00| 17. 50000 3237.50
CURB, CONCRETE | |
0026 605-06120 42.000 LFT | 20. 00000 840. 00| 22. 00000 924. 00|
CURB, CONCRETE , MODI FI ED | | [
0027 605-06140 5671. 000 LFT | 10. 00000 56710. 00| 10. 25000 58127. 75|
CURB AND GUTTER, CONCRETE , MOD FI ED | | |
0028 605- 06255 6.000 SYS | 80. 00000 480. 00| 60. 00000 360. 00|
CENTER CURB, D, CONCRETE | | |
0029 610- 05527 731.000 TON | 44, 00000 32164. 00| 67. 00000 48977. 00|
HVA FOR APPROACHES | | [
0030 611-05330 2927.200 SYS | 31. 00000 90743. 20| 28. 00000 81961. 60|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0031 611-06497 5.000 EACH 110. 00000 550. 00| 125. 00000 625. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0032 611-06498 12.000 EACH 133. 00000 1596. 00| 165. 00000 1980. 00

MAI LBOX ASSEMBLY, DOUBLE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 224 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 596, 419. 63 ROQUTE : 7276
CALL ORDER . 224 CONTRACT ID : R -24843-B COUNTI ES : STEUBEN
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 34-4272670 [
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 616- 02320 42.000 SYS | 5. 00000 210. 00| 5. 00000 210. 00
GEOTEXTI LES | | |
0034 616- 06405 17.200 TON | 50. 00000 860. 00| 50. 00000 860. 00
R PRAP, REVETNMENT | | [
0035 621-01004 2.000 EACH 1000. 00000 2000. 00| 1000. 00000 2000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 06545 0.520 TON | 676. 00000 351. 52| 676. 00000 351. 52|
FERTI LI ZER | | |
0037 621-06548 2.400 LBS | 20. 00000 48. 00| 20. 00000 48. 00|
SEED M XTURE, CV | | |
0038 621- 06553 221.000 LBS | 4. 50000 994. 50| 4. 50000 994. 50|
SEED M XTURE, R | | |
0039 621- 06565 2.600 TON | 520. 00000 1352. 00| 520. 00000 1352. 00|
MULCHI NG MATERI AL | | [
0040 621- 06567 32.600 MG | 2. 00000 65. 20| 2. 00000 65. 20|
WATER | | |
0041 621-06575 8140. 000 SYS | 2. 60000 21164. 00| 2. 60000 21164. 00|
SODDI NG,  NURSERY | | |
0042 715-13010 1149. 000 LFT | 23. 00000 26427. 00| 23. 50000 27001. 50|
PIPE, GROUP L, 12 IN. | | |
0043 715-13015 1849. 000 LFT | 25. 00000 46225. 00| 24. 00000 44376. 00|
PIPE, GROUP L, 15 IN. | | |
0044 715-13020 1022. 000 LFT | 27. 00000 27594. 00| 25. 00000 25550. 00|
PIPE, GROUP L, 18 IN. | | |
0045 715- 13030 2045. 000 LFT | 29. 00000 59305. 00| 30. 00000 61350. 00
PIPE, GROUP L, 24 IN | | |
0046 715-44240 53.300 CYS | 425. 00000 22652. 50| 500. 00000 26650. 00|
CONCRETE, A, STRUCTURES | | |
0047 715-44255 257.000 LFT | 5. 00000 1285. 00| 5. 00000 1285. 00|
PIPE, GROUP K, 6 IN. | | |
0048 715- 46000 2.000 EACH 200. 00000 400. 00| 165. 00000 330. 00
PI PE END SECTION, 12 IN. | | [
0049 715-46005 1. 000 EACH 210. 00000 210. 00| 175. 00000 175. 00|
PI PE END SECTION, 15 IN. | | [
0050 715-46010 1.000 EACH 220. 00000 220. 00| 230. 00000 230. 00
PI PE END SECTION, 18 IN. | | [
0051 715- 46020 1.000 EACH 245, 00000 245. 00| 310. 00000 310. 00
PI PE END SECTION, 24 IN. | | [
0052 718-99395 67.000 LFT | 5. 00000 335. 00| 18. 00000 1206. 00

PI PE, GROUP K, NON PERF., 6 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 224 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 596, 419. 63 ROQUTE : 7276
CALL ORDER . 224 CONTRACT ID : R -24843-B COUNTI ES : STEUBEN
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 34-4272670 [
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 719- 35000 300.000 LFT | 4. 00000 1200. 00| 2. 00000 600. 00
Pl PE, DRAI NTI LE, CLASS STANDARD, 6 IN | | |
0054 719- 35001 500. 000 LFT | 5. 00000 2500. 00| 3. 00000 1500. 00
Pl PE, DRAI NTI LE, CLASS STANDARD, 4 IN | | |
0055 719- 35005 100. 000 LFT | 6. 00000 600. 00| 4. 00000 400. 00
Pl PE, DRAI NTI LE, CLASS STANDARD, 8 IN | | |
0056 719-35010 100. 000 LFT | 7. 00000 700. 00| 5. 00000 500. 00
Pl PE, DRAI NTI LE, CLASS STANDARD, 10 IN. | | |
0057 720- 45030 4.000 EACH 1700. 00000 6800. 00| 1375. 00000 5500. 00
I NLET, E7 | | |
0058 720- 45035 3.000 EACH 1700. 00000 5100. 00| 1375. 00000 4125. 00
I NLET, F7 | | |
0059 720- 45045 22.000 EACH 1850. 00000 40700. 00| 1645. 00000 36190. 00|
| NLET, J10 | | |
0060 720- 45055 4.000 EACH 1850. 00000 7400. 00| 1650. 00000 6600. 00
| NLET, MLO | | [
0061 720- 45075 1.000 EACH 1950. 00000 1950. 00| 2000. 00000 2000. 00
I NLET, R13 | | [
0062 720- 45410 28.000 EACH 2600. 00000 72800. 00| 1675. 00000 46900. 00|
MANHOLE, C4 | | [
0063 720- 45415 1.000 EACH 3100. 00000 3100. 00| 3000. 00000 3000. 00
MANHOLE, D4 | | [
0064 720-98174 11.000 EACH 2100. 00000 23100. 00| 2100. 00000 23100. 00|
| NLET, B15 | | [
0065 720- 98555 5.000 EACH 2100. 00000 10500. 00| 2100. 00000 10500. 00
I NLET, C15 | | |
0066 801-03290 1. 000 EACH 225. 00000 225. 00| 225. 00000 225. 00|
CONSTRUCTION SIGN, C | | |
0067 801-04308 19. 000 EACH 350. 00000 6650. 00| 350. 00000 6650. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0068 801- 06605 30. 000 EACH 125. 00000 3750. 00| 125. 00000 3750. 00|
BARRI CADE, |11A | | [
0069 801- 06606 8.000 EACH 135. 00000 1080. 00| 135. 00000 1080. 00|
BARRI CADE, |11B | | [
0070 801- 06625 27.000 EACH 105. 00000 2835. 00| 105. 00000 2835. 00|
DETOUR ROUTE MARKER ASSEMBLY [ | |
0071 801- 06640 20. 000 EACH 85. 00000 1700. 00| 85. 00000 1700. 00|
CONSTRUCTI ON SIGN, A | | |
0072 801- 06645 2.000 EACH 45. 00000 90. 00| 45. 00000 90. 00|
CONSTRUCTI ON SIGN, B | | |
0073 801-06775 LUWP| 23940. 33000 23940. 33| 35000. 00000 35000. 00|

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 224 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 596, 419. 63 ROQUTE : 7276
CALL ORDER . 224 CONTRACT ID : R -24843-B COUNTI ES : STEUBEN
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 34-4272670 [
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0074 802- 02489 161. 000 LFT | 12. 50000 2012. 50| 12. 50000 2012. 50|
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE , 2 1/4" X 2 1/4/" | | |
0075 802- 02489 81.000 LFT | 11. 60000 939. 60| 11. 50000 931. 50|

SI GN PCST, SQUARE, REINFORCED ANCHOR | | |
BASE , 2" X 2" | |
0076 802- 76025 83.750 SFT | 10. 90000 912. 88

I
| 10. 60000 887. 75
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0077 802- 76035 14.140 SFT | 11. 25000 159. 08| 10. 95000 154. 83|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 I N. TH CKNESS) [ [ |
0078 802- 97812 18.000 EACH| 49. 00000 882. 00| 27. 50000 495. 00|
STREET NAME | DENTI FI CATI ON SI GN [ | |
0079 808- 04298 2.000 EACH 260. 00000 520. 00| 260. 00000 520. 00|
PAVEMENT MESSAGE MARKI NG, THERMOPLASTI G, | | |
WORD (RR) I I I
0080 808- 06713 926.000 LFT | 0. 20000 185. 20| 0. 20000 185. 20|
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0081 808- 75245 8086.000 LFT | 0. 26000 2102. 36| 0. 26000 2102. 36|
LINE, THERMOPLASTIC, SOLID, YELLON 4 | | |
IN. I I I
0082 808- 75297 125.000 LFT | 3. 00000 375. 00| 3. 00000 375. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0083 808- 75300 2760.000 LFT | 0. 75000 2070. 00| 0. 75000 2070. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
SECTI ON TOTALS | $ 1,293,242 37 $ 1,343,528. 21|
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeeoaon

CONTRACT TOTALS | $ 1,293, 242. 37| $ 1,343,528. 21|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 230 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5,178, 177. 11 ROUTE : US 50

CALL CRDER : 230 OONTRACT ID : R -24846- A OOUNTI ES : JACKSON

LETTI NG DATE : 05/23/00 10:00 AM DISTRICT  : SEYMOUR Di STRI CT

CONTRACT TIME : 10/20/01 COVPLETI ON DATE

OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0428004
0428004
0428004
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTOR $ 4,693,563.38 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 5,283, 786.12 112. 5751%
3 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $ 5,602,033.15 119. 3556%
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1618530
| O MARA, DAVE CONTRACTCR | M LESTONE CONTRACTCRS, L.P. | AVER CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ gy
SECTI ON 0001  ADDED TRAVEL LANES, S| GNAL
MODERNI ZATI ON, S| GNS AND LI GHTI NG
I [ |
0001 105-01925 24.000 M | 700. 00000 16800. 00| 1500. 00000 36000. 00| 1200. 00000 28800. 00
FI ELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUMP|  115800. 00000 115800. 00| 110000. 00000 110000. 00|  135000. 00000 135000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP|  227000. 00000 227000. 00| 260000. 00000 260000. 00| 277000. 00000 277000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  87873. 00000 87873.00] 105000. 00000 105000. 00| 110000. 00000 110000. 00
CLEARI NG R GHT OF WAY | |
0005 202- 01347 1.000 EACH| 3100. 00000 3100. 00| 2500. 00000 2500. 00| 5000. 00000 5000. 00
UNDERGROUND STORAGE TANK, REMOVE AND | |
DI SPOSE [ | |
0006 202- 01502 2.000 EACH 320. 00000 640. 00| 325. 00000 650. 00| 220. 00000 440. 00
LI GHT STANDARD, REMOVE | | [
0007 202-01874 65.000 EACH| 25. 00000 1625. 00| 26. 25000 1706. 25| 11. 00000 715. 00
SHEET SI GN AND POST, REMOVE | | [
0008 202- 02240 3425.000 SYS | 7. 00000 23975. 00| 6. 50000 22262. 50| 21. 00000 71925. 00
PAVEMENT, REMOVE | | |
0009 202- 02279 589.000 LFT | 3. 00000 1767. 00| 5. 50000 3239. 50| 9. 00000 5301. 00
CURB AND GUTTER, REMOVE | |
0010 202- 02844 2.000 EACH 2000. 00000 4000. 00| 2000. 00000 4000. 00| 900. 00000 1800. 00
SI GN STRUCTURE, OVERHEAD, MONOTUBE, | | |
REMOVE | | |
0011 202- 03000 LUMP| 2400. 00000 2400. 00| 650. 00000 650. 00| 800. 00000 800. 00
|

HOUSES AND BUI LDI NGS, REMOVE , PARCEL 1 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 230 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5,178,177.11 RQUTE : US 50
CALL ORDER . 230 CONTRACT 1D : R -24846-A COUNTI ES : JACKSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1618530
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTCORS, L.P. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 202- 03000 LUWP| 400. 00000 400. 00| 300. 00000 300. 00| 4000. 00000 4000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
100 I | |
0013 202- 03000 LUWP| 100. 00000 100. 00| 300. 00000 300. 00| 1000. 00000 1000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 15| | |
0014 202- 03000 LUWP| 2400. 00000 2400. 00| 2200. 00000 2200. 00| 2000. 00000 2000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
37SA | [ [
0015 202- 03000 LUVP| 1. 00000 1. 00| 850. 00000 850. 00| 2900. 00000 2900. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
40SA | | |
0016 202- 03000 LUWP| 2900. 00000 2900. 00| 4200. 00000 4200. 00| 1700. 00000 1700. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 46| | |
0017 202- 03000 LUWP| 2900. 00000 2900. 00| 4600. 00000 4600. 00| 2300. 00000 2300. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 47| | |
0018 202- 03000 LUWP| 500. 00000 500. 00| 300. 00000 300. 00| 1150. 00000 1150. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 48| | [
0019 202- 03000 LUWP| 1. 00000 1. 00| 600. 00000 600. 00| 990. 00000 990. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 64 | |
0020 202- 03000 LUWP| 1. 00000 1. 00| 300. 00000 300. 00| 3950. 00000 3950. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 68| | |
0021 202- 03000 LUWP| 3900. 00000 3900. 00| 1600. 00000 1600. 00| 11400. 00000 11400. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 83| | [
0022 202- 03000 LUWP| 2400. 00000 2400. 00| 2500. 00000 2500. 00| 980. 00000 980. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 85| | [
0023 202- 03000 LUMP| 1. 00000 1. 00| 300. 00000 300. 00| 985. 00000 985. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 90| | |
0024 202- 05544 1000. 000 GAL | 1. 35000 1350. 00| 0. 90000 900. 00| 9. 00000 9000. 00
REGULATED MATERI ALS, DI SPCSE, C | | |
0025 202- 05545 90.000 CYS | 49, 75000 4477. 50| 44. 00000 3960. 00| 100. 00000 9000. 00
REGULATED MATERI ALS, DI SPCSE, C | | |
0026 202- 05550 90.000 CYS | 8. 75000 787. 50| 3. 80000 342. 00| 100. 00000 9000. 00
REGULATED MATERI ALS, REMOVE, C | | [
0027 202- 05555 90.000 CYS | 12. 00000 1080. 00| 9. 50000 855. 00| 100. 00000 9000. 00
REGULATED MATERI ALS, TRANSPORT, C | | |
0028 202- 05571 1.000 EACH 485. 00000 485. 00| 180. 00000 180. 00| 220. 00000 220. 00
TESTI NG FOR WASTES , BTEX | | [
0029 202- 05571 6. 000 EACH 235. 00000 1410. 00| 180. 00000 1080. 00| 275. 00000 1650. 00
TESTI NG FOR WASTES , TPEH | | [
0030 202- 05572 1.000 DAY | 1900. 00000 1900. 00| 1550. 00000 1550. 00| 1100. 00000 1100. 00
I |

FI ELD SCREENI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 230 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5,178,177.11 RQUTE : US 50
CALL ORDER . 230 CONTRACT 1D : R -24846-A COUNTI ES : JACKSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1618530
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTCORS, L.P. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 202-60820 41458. 000 SYS | 1. 00000 41458. 00| 1. 50000 62187. 00| 1. 25000 51822. 50
SURFACE M LLI NG, ASPHALT | | |
0032 202- 60822 410. 000 SYS | 2. 00000 820. 00| 4. 00000 1640. 00| 550. 00000 225500. 00
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE | | |
0033 202- 74025 345.000 LFT | 4. 00000 1380. 00| 4. 50000 1552. 50| 7.00000 2415. 00
FENCE, REMOVE | | |
0034 202- 74070 1.000 EACH 1395. 00000 1395. 00] 1365. 00000 1365. 00| 470. 00000 470. 00
OVERHEAD SI GN STRUCTURE, CABLE SPAN, | | |
REMOVE | [ |
0035 202- 78515 LUWVP| 11400. 00000 11400. 00| 11300. 00000 11300. 00| 6900. 00000 6900. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0036 203- 02000 13774.000 CYS | 11. 00000 151514. 00| 16. 00000 220384. 00| 16. 00000 220384. 00
EXCAVATI ON, COVVON | | |
0037 203-02070 2125.000 CYS | 13. 00000 27625. 00| 12. 00000 25500. 00| 18. 00000 38250. 00
BORROW | | |
0038 205- 02229 85.000 LFT | 4. 00000 340. 00| 4. 05000 344. 25| 4. 00000 340. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0039 205- 02234 3.000 EACH 85. 00000 255. 00| 90. 00000 270. 00| 88. 00000 264. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0040 205- 02236 13.000 EACH 75. 00000 975. 00| 79. 00000 1027. 00| 76. 00000 988. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |

0041 205- 02237 65.000 EACH 65. 00000 4225. 00| 63. 00000 4095. 00| 12. 50000 812. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |

0042 211- 02050 123.000 CYS | 15. 00000 1845. 00| 25. 00000 3075. 00| 30. 00000 3690. 00
B BORROW | | |

0043 213-52830 1405.000 CYS | 44. 00000 61820. 00| 88. 00000 123640. 00| 90. 00000 126450. 00
FLOMBLE MORTAR | | |

0044 303- 02051 1339.000 TON | 16. 00000 21424. 00| 14. 00000 18746. 00| 18. 00000 24102. 00
STONE, 2 | | |

0045 303- 04095 98.000 TON | 23. 00000 2254. 00| 25. 00000 2450. 00| 35. 00000 3430. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |

0046 303-52308 3168.000 TON | 15. 00000 47520. 00| 22. 00000 69696. 00| 19. 00000 60192. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0047 303- 52309 1546.000 TON | 15. 00000 23190. 00| 14. 00000 21644. 00| 24. 00000 37104. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |

0048 303- 60900 18.000 TON | 55. 00000 990. 00| 22. 00000 396. 00| 40. 00000 720. 00

COVPACTED AGGREGATE FOR BASE, 0 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 230 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5,178,177.11 RQUTE : US 50
CALL ORDER . 230 CONTRACT 1D : R -24846-A COUNTI ES : JACKSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1618530
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTCORS, L.P. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0049 304- 04403 4066. 000 CYS | 29. 00000 117914. 00| 34. 00000 138244. 00| 31. 00000 126046. 00
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0050 305-05204 440.000 TON | 85. 00000 37400. 00| 110. 00000 48400. 00| 98. 00000 43120. 00
HVA FOR PATCHI NG | | [
0051 307- 03646 7443.000 SYS | 26. 75000 199100. 25| 37. 50000 279112. 50| 42. 00000 312606. 00
PORTLAND CEMENT CONCRETE BASE, 8 I N. | | |
0052 307-92012 3589. 000 SYS | 37. 50000 134587. 50| 45, 00000 161505. 00| 46. 00000 165094. 00
PORTLAND CEMENT CONCRETE BASE, 10 IN. | | |
0053 310- 04013 2200.000 SYS | 95. 00000 209000. 00| 99. 00000 217800. 00| 130. 00000 286000. 00
PATCHI NG, FULL DEPTH, PLAI N CONCRETE | | |
PAVENENT | | |
0054 401- 04824 483.000 TON | 36. 00000 17388. 00| 44. 00000 21252. 00| 44, 00000 21252. 00
HVA BASE 25.0 nm SHOULDER | | |
0055 401- 05437 1335. 000 TON | 36. 50000 48727. 50| 65. 00000 86775. 00| 52. 50000 70087. 50
QT QA HVA BASE 25.0 mm MAI NLI NE | | |
0056 401- 05455 7673.000 TON | 34. 00000 260882. 00| 38. 10000 292341. 30| 36. 50000 280064. 50
QT QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | [
0057 401- 05456 4872.000 TON | 48. 50000 236292. 00| 49. 50000 241164. 00| 48. 60000 236779. 20
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | [
0058 401- 06264 LUWP| 10000. 00000 10000. 00| 9500. 00000 9500. 00| 12000. 00000 12000. 00
PROFI LOGRAPH, HVA | | |
0059 402- 05470 77.000 TON | 43. 00000 3311. 00| 60. 00000 4620. 00| 51. 00000 3927.00
HVA BASE C25.0 mm MAI NLI NE | | [
0060 402- 05490 140. 000 TON | 54. 00000 7560. 00| 52. 00000 7280. 00| 53. 00000 7420. 00
HMA SURFACE 9.5 nm SHOULDER | | [
0061 402- 05495 1353. 000 TON | 51. 00000 69003. 00| 41. 00000 55473. 00| 46. 00000 62238. 00
HVA WEDGE AND LEVEL | | [
0062 404- 05511 108. 000 SYS | 16. 00000 1728. 00| 5. 00000 540. 00| 11. 65000 1258. 20
SEAL COAT, 2 | | |
0063 405- 05518 2411.000 SYS | 1. 00000 2411. 00| 1. 50000 3616. 50| 1. 20000 2893. 20
ASPHALT FOR PRI VE COAT | | |
0064 406- 05520 18.000 TON | 200. 00000 3600. 00| 200. 00000 3600. 00| 190. 00000 3420. 00
ASPHALT FOR TACK COAT | | |
0065 501- 05090 3027.000 SYS | 39. 50000 119566. 50| 40. 00000 121080. 00| 65. 00000 196755. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
10 IN. | [ [
0066 603- 06040 345.000 LFT | 8. 50000 2932. 50| 8. 25000 2846. 25| 8. 00000 2760. 00
FENCE, FARM FIELD, 47 IN. | | |
0067 604-03643 446. 000 SYS | 36. 00000 16056. 00| 49. 00000 21854. 00| 36. 00000 16056. 00
BRI CK PAVERS | | |
0068 604-91531 7231.000 SYS | 28. 25000 204275. 75| 28. 50000 206083. 50| 20. 00000 144620. 00

S| DEWALK, CONCRETE, 4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 230 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5,178,177.11 RQUTE : US 50
CALL ORDER . 230 CONTRACT 1D : R -24846-A COUNTI ES : JACKSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1618530
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTCORS, L.P. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0069 605- 06090 6996. 000 LFT | 5. 50000 38478. 00| 12. 00000 83952. 00| 7. 75000 54219. 00
CURB, | NTEGRAL, CONCRETE | | |
0070 605-06120 3251.000 LFT | 19. 00000 61769. 00| 22.00000 71522. 00| 16. 50000 53641. 50
CURB, CONCRETE | | [
0071 605-06140 502.000 LFT | 10. 00000 5020. 00| 22.00000 11044. 00| 18. 00000 9036. 00
CURB AND GUTTER, CONCRETE | | [
0072 605- 06250 72.200 SYS | 97. 50000 7039. 50| 85. 00000 6137. 00| 95. 00000 6859. 00
CENTER CURB, C, CONCRETE | | [
0073 605- 06255 8.000 SYS | 165. 00000 1320. 00| 220. 00000 1760. 00| 130. 00000 1040. 00
CENTER CURB, D, CONCRETE | | [
0074 605-06275 7.000 SYS | 195. 00000 1365. 00| 230. 00000 1610. 00| 150. 00000 1050. 00
CENTER CURB, D, CONCRETE, MODI FI ED | | [
0075 610- 05527 250.000 TON | 89. 00000 22250. 00| 95. 00000 23750. 00| 92. 00000 23000. 00
HVA FOR APPROACHES | | |
0076 611-95728 5414.000 SYS | 44. 75000 242276. 50| 45, 00000 243630. 00| 40. 00000 216560. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
8 IN. | | |
0077 615-06490 134. 000 EACH 115. 00000 15410. 00| 113. 00000 15142. 00| 110. 00000 14740. 00
R GHT OF WAY MARKER | | |
0078 615- 06500 14. 000 EACH 400. 00000 5600. 00| 410. 00000 5740. 00| 425. 00000 5950. 00
MONUMENT, A | | |
0079 617-04488 2210.000 SYS | 3. 75000 8287. 50| 2. 50000 5525. 00| 6. 00000 13260. 00
GEOGRI D, SUBGRADE | |
0080 621- 06560 5700. 000 SYS | 0. 50000 2850. 00| 0. 52000 2964. 00| 0. 50000 2850. 00
MULCHED SEEDI NG U | | |
0081 621-06575 4005. 000 SYS | 3. 25000 13016. 25] 3. 20000 12816. 00| 3. 10000 12415. 50
SODDI NG, NURSERY | | |
0082 714-04802 37.000 SYS | 195. 00000 7215. 00| 160. 00000 5920. 00| 200. 00000 7400. 00
CONCRETE MODULAR BLOCK WALL | | [
0083 715-01459 36.000 LFT | 54. 00000 1944. 00| 35. 00000 1260. 00| 105. 00000 3780. 00
Pl PE, REI NFORCED CONCRETE, 111, 12 IN | | |
0084 715-03149 72.000 LFT | 38. 00000 2736. 00| 42. 00000 3024. 00| 38. 00000 2736. 00
PIPE, GROUP D, 15 IN. | | |
0085 715-05601 15.000 LFT | 54. 00000 810. 00| 35. 00000 525. 00| 28. 00000 420. 00
PIPE, GROUP D, 12 IN. | | |
0086 715- 05658 12. 000 LFT | 61. 00000 732. 00| 50. 00000 600. 00| 34. 00000 408. 00
PIPE, GROUP D, 24 IN. | | |
0087 715- 05696 84.000 LFT | 39. 00000 3276. 00| 35. 00000 2940. 00| 56. 00000 4704. 00
Pl PE, RElI NFORCED CONCRETE, 11, DO.3=50, | | |
12 IN. | | |
0088 715-13010 712.000 LFT | 41. 00000 29192. 00| 35. 00000 24920. 00| 57. 00000 40584. 00

PIPE, GROUP L, 12 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 230 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5,178,177.11 RQUTE : US 50
CALL ORDER . 230 CONTRACT 1D : R -24846-A COUNTI ES : JACKSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1618530
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTCORS, L.P. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0089 715- 13015 1124.000 LFT | 32. 00000 35968. 00| 42. 00000 47208. 00| 34. 00000 38216. 00
PIPE, GROUP L, 15 IN | | |
0090 715- 13020 771.000 LFT | 34. 00000 26214. 00| 45. 00000 34695. 00| 32. 00000 24672. 00
PIPE, GROUP L, 18 IN. | | [
0091 715- 13030 318.000 LFT | 38. 00000 12084. 00| 50. 00000 15900. 00| 29. 00000 9222. 00
PIPE, GROUP L, 24 IN | | [
0092 715- 13035 711.000 LFT | 47. 00000 33417. 00| 55. 00000 39105. 00| 37. 00000 26307. 00
PIPE, GROUP L, 30 IN. | | [
0093 715- 13040 130.000 LFT | 54. 00000 7020. 00| 60. 00000 7800. 00| 44. 00000 5720. 00
PIPE, GROUP L, 36 IN. | | [
0094 715- 22001 114.000 LFT | 62. 00000 7068. 00| 65. 00000 7410. 00| 74. 00000 8436. 00
PIPE, GROUP R-1, MN AREA 1.8 SQ FT. | | |
0095 715- 22006 153.000 LFT | 68. 00000 10404. 00| 65. 00000 9945. 00| 62. 00000 9486. 00
PIPE, GROP R-1, MN AREA 3.3 SQ FT. | | [
0096 715- 22015 130.000 LFT | 80. 00000 10400. 00| 70. 00000 9100. 00| 61. 00000 7930. 00
PIPE, GROP R-1, 38 IN. X 24 IN | |
0097 715-41030 14.000 LFT | 44, 00000 616. 00| 45. 00000 630. 00| 45, 00000 630. 00
PI PE, CONCRETE, 18 IN [ |
0098 715- 46000 1.000 EACH 175. 00000 175. 00| 300. 00000 300. 00| 336. 00000 336. 00
PI PE END SECTION, 12 IN. | | [
0099 715- 46005 2.000 EACH 200. 00000 400. 00| 350. 00000 700. 00| 390. 00000 780. 00
PI PE END SECTION, 15 IN. | | [
0100 715-46010 1.000 EACH 325. 00000 325. 00| 400. 00000 400. 00| 500. 00000 500. 00
PI PE END SECTION, 18 IN. | | [
0101 715- 46020 1.000 EACH 525. 00000 525. 00| 750. 00000 750. 00| 694. 00000 694. 00
PI PE END SECTION, 24 IN. | | [
0102 715-46040 1.000 EACH 775. 00000 775. 00| 800. 00000 800. 00| 790. 00000 790. 00
PI PE END SECTION, 36 IN. | | |
0103 715-95092 15.000 LFT | 135. 00000 2025. 00| 145. 00000 2175. 00| 440. 00000 6600. 00
SLOTTED DRAIN, 12 IN. | | [
0104 720-04196 1. 000 EACH 12200. 00000 12200. 00| 5000. 00000 5000. 00| 3200. 00000 3200. 00
MANHOLE, M | |
0105 720- 06687 LUWP| 9950. 00000 9950. 00| 9000. 00000 9000. 00| 6000. 00000 6000. 00
DRAI NAGE STRUCTURE , TRANSVERSE | |
0106 720-44000 74.000 EACH 375. 00000 27750. 00| 450. 00000 33300. 00| 450. 00000 33300. 00
CASTI NG ADJUST TO GRADE | |
0107 720-44045 3.000 EACH 600. 00000 1800. 00| 700. 00000 2100. 00| 625. 00000 1875. 00
CASTING 8, FURN SH AND ADJUST TO GRADE | | |
0108 720- 44055 2.000 EACH 675. 00000 1350. 00| 800. 00000 1600. 00| 690. 00000 1380. 00
CASTI NG 10, FURNI SH AND ADJUST TO GRADE| |
0109 720- 45005 6. 000 EACH| 995. 00000 5970. 00| 1200. 00000 7200. 00| 1200. 00000 7200. 00

INLET, A2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 230 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5,178, 177. 11 ROUTE : US 50
CALL ORDER : 230 CONTRACT I D : R -24846-A COUNTI ES : JACKSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1618530
| O MARA, DAVE OONTRACTOR | M LESTONE CONTRACTCRS, L. P. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0110 720- 45010 3.000 EACH| 950. 00000 2850. 00| 1225. 00000 3675. 00| 1400. 00000 4200. 00
I NLET, A3 | | |
0111 720-45015 2.000 EACH 950. 00000 1900. 00| 1250. 00000 2500. 00| 1400. 00000 2800. 00
I NLET, A8 [ [ I
0112 720- 45025 1.000 EACH| 1550. 00000 1550. 00| 1350. 00000 1350. 00| 1775. 00000 1775. 00
I NLET, D6 | | |
0113 720- 45030 6.000 EACH| 950. 00000 5700. 00| 1100. 00000 6600. 00| 1000. 00000 6000. 00
I NLET, E7 | | |
0114 720- 45035 1.000 EACH 975. 00000 975. 00| 1500. 00000 1500. 00| 1250. 00000 1250. 00
I NLET, F7 | | |
0115 720- 45045 40.000 EACH| 1000. 00000 40000. 00| 1300. 00000 52000. 00| 1400. 00000 56000. 00
I NLET, J10 | | |
0116 720- 45055 12. 000 EACH| 1100. 00000 13200. 00| 1350. 00000 16200. 00| 1600. 00000 19200. 00
I NLET, MLO | | |
0117 720- 45260 1.000 EACH 475. 00000 475. 00| 1400. 00000 1400. 00| 940. 00000 940. 00
Pl PE CATCH BASIN, 12 IN. | | |
0118 720- 45265 1.000 EACH 500. 00000 500. 00| 1500. 00000 1500. 00| 950. 00000 950. 00
Pl PE CATCH BASIN, 15 IN. | | |
0119 720- 45400 16. 000 EACH| 1350. 00000 21600. 00| 4000. 00000 64000. 00| 1200. 00000 19200. 00
MANHOLE, A4 | |
0120 720- 45405 4.000 EACH 1600. 00000 6400. 00| 4000. 00000 16000. 00| 1200. 00000 4800. 00
MANHOLE, B4 | | |
0121 720- 45410 14.000 EACH| 1625. 00000 22750. 00| 4500. 00000 63000. 00| 1600. 00000 22400. 00
MANHOLE, C4 | | |
0122 720- 45415 1.000 EACH 7350. 00000 7350. 00| 5000. 00000 5000. 00| 3300. 00000 3300. 00
MANHOLE, D4 | | |
0123 720- 45510 1.000 EACH 2100. 00000 2100. 00| 5000. 00000 5000. 00| 2300. 00000 2300. 00
MANHOLE, C4, MODI FI ED | | I
0124 720- 45605 21.000 LFT | 195. 00000 4095. 00| 500. 00000 10500. 00| 470. 00000 9870. 00
MANHOLE, RECONSTRUCT STRUCTURE | |
0125 720- 93588 2.000 EACH 1450. 00000 2900. 00| 4000. 00000 8000. 00| 2400. 00000 4800. 00
MANHOLE, C3 | | |
0126 720- 95898 5.000 EACH 1500. 00000 7500. 00| 4000. 00000 20000. 00| 2800. 00000 14000. 00
MANHOLE, A10 | | |
0127 720- 96275 1.000 EACH 1350. 00000 1350. 00| 4000. 00000 4000. 00| 2400. 00000 2400. 00
MANHOLE, A2 | [
0128 720-98174 6.000 EACH 1550. 00000 9300. 00| 1800. 00000 10800. 00| 2300. 00000 13800. 00
I NLET, B15 | | |
0129 720- 98555 2.000 EACH 1550. 00000 3100. 00| 1800. 00000 3600. 00| 2400. 00000 4800. 00
I NLET, C15 | | |
0130 730- 98769 1.000 EACH 1950. 00000 1950. 00| 2000. 00000 2000. 00| 2600. 00000 2600. 00

GRATED BOX END SECTION, |, 4:1, 12 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 230 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5,178,177.11 RQUTE : US 50
CALL ORDER . 230 CONTRACT 1D : R -24846-A COUNTI ES : JACKSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1618530
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTCORS, L.P. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0131 801-03290 2.000 EACH 350. 00000 700. 00| 525. 00000 1050. 00| 510. 00000 1020. 00
CONSTRUCTION SIGN, C | | |
0132 801- 06203 20465. 000 LFT | 0. 15000 3069. 75| 0. 40000 8186. 00| 0. 40000 8186. 00
TEMPORARY PAVEMENT MARKING 4 I N | | |
0133 801- 06207 22785.000 LFT | 1. 00000 22785. 00| 0. 97000 22101. 45| 0. 95000 21645. 75
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0134 801- 06605 155. 000 EACH 195. 00000 30225. 00| 168. 00000 26040. 00| 162. 00000 25110. 00
BARRI CADE, |11A | |
0135 801- 06640 157. 000 EACH 195. 00000 30615. 00| 157. 50000 24727. 50| 155. 00000 24335. 00
CONSTRUCTI ON SI GN, A | | |
0136 801-06710 735.000 DAY | 14. 00000 10290. 00| 15. 75000 11576. 25| 26. 00000 19110. 00
FLASH NG ARROW S| GN | | |
0137 801-06775 LUWP|  254750. 00000 254750. 00] 193000. 00000 193000. 00] 260000. 00000 260000. 00
MAI NTAI NI NG TRAFFI C | | |
0138 801- 96385 32.000 EACH 115. 00000 3680. 00| 78. 75000 2520. 00| 77. 00000 2464. 00

TEMPORARY TRANSVERSE MARKING |, LANE | | |
| NDI CATI ON ARROW | | |

0139 802- 02293 89.580 CYS | 400. 00000 35832. 00| 400. 00000 35832. 00| 360. 00000 32248. 80
CONCRETE, SI GN FOUNDATI ON | | |

0140 802- 02489 607. 000 LFT | 11. 50000 6980. 50| 11. 50000 6980. 50| 7. 20000 4370. 40
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | [ [

0141 802- 76025 570.780 SFT | 14. 50000 8276. 31| 14. 30000 8162. 15| 11. 00000 6278. 58

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | |
0142 802- 76035 1139.920 SFT | 16. 00000 18238. 72| 16. 35000 18637. 69 11. 50000 13109. 08
SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND (0.100 I N. TH CKNESS)
0143 802- 76045 70.000 SFT | 17. 00000 1190. 00

|
[ 17.15000 1200. 50| 14. 00000 980. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, O 125 IN. TH CKNESS | | |
0144 803-02310 14634.000 LBS | 0. 50000 7317. 00| 0. 48000 7024. 32| 1. 05000 15365. 70
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0145 803-76100 3.000 EACH 7500. 00000 22500. 00| 7525. 00000 22575. 00| 10000. 00000 30000. 00
SPAN OVERHEAD SI GN STRUCTURE, MONOTUBE | | |
0146 803-76125 8.000 FEACH 6500. 00000 52000. 00| 6600. 00000 52800. 00| 7000. 00000 56000. 00
SPAN OVERHEAD S| GN STRUCTURE, CABLESPAN | | |
0147 805-01815 7.000 EACH 1975. 00000 13825. 00| 1940. 00000 13580. 00| 1700. 00000 11900. 00

SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5,178,177.11 RQUTE : US 50
CALL ORDER . 230 CONTRACT 1D : R -24846-A COUNTI ES : JACKSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1618530
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTCORS, L.P. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeao
0148 805-01842 95. 000 EACH 775. 00000 73625. 00| 755. 00000 71725. 00| 650. 00000 61750. 00
HANDHOLE, SI GNAL | | |
0149 805-01843 2.000 EACH 450. 00000 900. 00| 440. 00000 880. 00| 230. 00000 460. 00
SI GNAL HANDHOLE ADJUST TO GRADE | | [
0150 805-01893 LUVP| 1500. 00000 1500. 00| 1550. 00000 1550. 00| 4300. 00000 4300. 00
MAI NTAI NI NG TRAFFI C S| GNAL | | |
0151 805-02087 LUWP| 550. 00000 550. 00| 565. 00000 565. 00| 1250. 00000 1250. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | |
EQUI PVENT | |
0152 805-02152 32.000 EACH 375. 00000 12000. 00 390. 00000 12480. 00| 440. 00000 14080. 00

PEDESTRI AN SI GNAL HEAD W TH |
| NTERNATI ONAL SYMBQOLS, 18 I N |

I
|
I
|
0153 805- 02202 9.000 EACH 825. 00000 7425. 00| 850. 00000 7650. 00| 700. 00000 6300. 00
SI GNAL DETECTCR HOUSI NG, DOUBLE | | |
0154 805- 02328 25320.000 LFT | 0. 10000 2532. 00| 0. 11000 2785. 20| 0. 05000 1266. 00
SI GNAL CABLE, 1C 14GA. | | |
0155 805- 04679 4.000 EACH 350. 00000 1400. 00| 340. 00000 1360. 00| 550. 00000 2200. 00
PEDESTAL AND BASE, 11 FT. |
0156 805- 06592 16173.000 LFT | 11. 00000 177903. 00| 10. 65000 172242. 45| 9. 50000 153643. 50
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |
0157 805- 06595 296. 000 LFT | 12. 00000 3552. 00| 11. 30000 3344. 80| 8. 00000 2368. 00
CONDU T, PVC, 2 IN | | [
0158 805- 78109 12.000 EACH 9000. 00000 108000. 00| 9400. 00000 112800. 00| 8000. 00000 96000. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE [ [ |
0159 805- 78205 16. 000 EACH| 375. 00000 6000. 00| 350. 00000 5600. 00| 500. 00000 8000. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| | |
AVBER, GREEN [ |
0160 805- 78215 5.000 EACH 375. 00000 1875. 00| 350. 00000 1750. 00| 500. 00000 2500. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| |
AVBER ARRON GREEN ARROW [ |
0161 805- 78230 4.000 EACH 575. 00000 2300. 00| 550. 00000 2200. 00| 700. 00000 2800. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED,| | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |

0162 805- 78415 8.000 EACH 1000. 00000 8000. 00| 1000. 00000 8000. 00| 1750. 00000 14000. 00
SPAN, CATENARY, AND TETHER | | |

0163 805- 78420 8.000 EACH 210. 00000 1680. 00| 215. 00000 1720. 00| 320. 00000 2560. 00
DI SCONNECT HANGER | | |

0164 805- 78445 1.000 EACH 500. 00000 500. 00| 340. 00000 340. 00| 600. 00000 600. 00
SI GNAL SERVI CE | | |

0165 805- 78470 19654. 000 LFT | 0. 10000 1965. 40| 0. 11000 2161. 94 0. 05000 982. 70

S| GNAL CABLE, ROADVWAY LOCP, 1C 14GA | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5,178,177.11 RQUTE : US 50
CALL ORDER . 230 CONTRACT 1D : R -24846-A COUNTI ES : JACKSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1618530
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTCORS, L.P. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0166 805- 78480 964.000 LFT | 1. 50000 1446. 00| 1. 35000 1301. 40| 1. 00000 964. 00
SI GNAL CABLE, 3C 14GA. | | |
0167 805- 78485 2203.000 LFT | 2. 50000 5507. 50| 2. 50000 5507. 50| 1. 05000 2313. 15
SI GNAL CABLE, 5C 14GA. | | [
0168 805- 78490 1829.000 LFT | 2. 50000 4572. 50| 2. 50000 4572. 50| 1. 20000 2194. 80
SI GNAL CABLE, 7C 14GA. | | [
0169 805- 78510 36260. 000 LFT | 1. 05000 38073. 00| 1. 00000 36260. 00| 1. 05000 38073. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0170 805- 78785 29.000 EACH 775. 00000 22475. 00| 710. 00000 20590. 00| 400. 00000 11600. 00
S| GNAL DETECTCR HOUSI NG | | [
0171 805- 78795 6511. 000 LFT | 6. 00000 39066. 00| 6. 10000 39717. 10| 9. 50000 61854. 50
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0172 805- 78900 4.000 EACH 510. 00000 2040. 00| 535. 00000 2140. 00| 350. 00000 1400. 00
PEDESTAL FOUNDATI ON, A | | |
0173 805- 78925 1.000 EACH 950. 00000 950. 00| 980. 00000 980. 00| 700. 00000 700. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0174 805-81032 3.000 EACH 2500. 00000 7500. 00| 2310. 00000 6930. 00| 3200. 00000 9600. 00
SI GNAL STRAIN POLE, STEEL, 30 FT. | | |
0175 805-81060 4,000 EACH 2700. 00000 10800. 00| 2830. 00000 11320. 00| 3400. 00000 13600. 00
SI GNAL STRAIN POLE, STEEL, 36 FT. | | |
0176 805- 86889 115.000 LFT | 0. 50000 57. 50| 0. 32000 36. 80| 0. 52000 59. 80
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0177 805-86920 6. 000 EACH 14. 00000 84. 00| 14. 20000 85. 20| 21. 00000 126. 00
MULTI PLE COVPRESSI ON FI TTING NOT | | [
WATERPROOFED [ [ |
0178 805- 86925 4.000 EACH 18. 00000 72.00| 18. 80000 75. 20| 42. 00000 168. 00
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |
0179 805-86930 8.000 EACH 15. 00000 120. 00| 13. 10000 104. 80| 21. 00000 168. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0180 805-86935 6. 000 EACH 17. 00000 102. 00| 14. 75000 88. 50| 41. 00000 246. 00
I NSULATI NG LI NK, WATERPROOFED | | |
0181 805-90648 LUMP| 34000. 00000 34000. 00| 32000. 00000 32000. 00| 41000. 00000 41000. 00
EQUI PMENT, TEST AND MONI TOR | | [
0182 805-90734 1.000 EACH 5900. 00000 5900. 00| 5500. 00000 5500. 00| 4500. 00000 4500. 00
TRAFFI C RESPONSI VE SYSTEM MASTER | | |
0183 805- 92504 132.000 EACH 200. 00000 26400. 00| 180. 00000 23760. 00| 325. 00000 42900. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0184 805-94295 26.000 EACH 275. 00000 7150. 00| 285. 00000 7410. 00| 190. 00000 4940. 00

SI GNAL HEAD, RELOCATE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 230 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5,178,177.11 RQUTE : US 50
CALL ORDER . 230 CONTRACT 1D : R -24846-A COUNTI ES : JACKSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1618530
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTCORS, L.P. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0185 805-96121 32.000 EACH 150. 00000 4800. 00| 160. 00000 5120. 00| 110. 00000 3520. 00
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0186 805- 96260 25230. 000 LFT | 2. 00000 50460. 00| 1. 90000 47937. 00| 1. 65000 41629. 50
FI BER OPTI CS CABLE, I N CONDU T | | |
0187 805- 97509 3.000 EACH 1025. 00000 3075. 00| 980. 00000 2940. 00| 630. 00000 1890. 00
MODI FY M FOUNDATI ON TO P1 FOUNDATI ON | | |
0188 805- 98335 580.000 LFT | 6. 00000 3480. 00| 5. 15000 2987. 00| 4. 00000 2320. 00

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C | | |

0189 805- 98336 60.000 LFT | 7..00000 420. 00| 7.30000 438. 00| 4.00000 240. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
CONDUT, 4 1/C | | |

0190 807-02191 2.000 EACH 600. 00000 1200. 00| 540. 00000 1080. 00| 550. 00000 1100. 00
HANDHOLE, LI GHTI NG | | |
0191 807- 02428 1.000 EACH 950. 00000 950. 00| 885. 00000 885. 00| 430. 00000 430. 00

CONCRETE FOUNDATI ON W TH GROUNDI NG, 30 | | |
IN. X 30 IN X 96 IN | |

0192 807- 04653 4.000 EACH 950. 00000 3800. 00| 885. 00000 3540. 00| 430. 00000 1720. 00
LI GHTI NG FOUNDATI ON | |
0193 807- 84814 1.000 EACH| 1350. 00000 1350. 00| 1250. 00000 1250. 00| 1300. 00000 1300. 00

LIGHT POLE, 42 FT. EMH, 15.0 FT. | |
MAST ARM TRANSFORMER BASE | | |
0194 807- 86620 1.000 EACH 200. 00000 200. 00| 190. 00000 190. 00| 360. 00000 360. 00
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 400 WATT | | |

0195 807- 86910 4.000 EACH 30. 00000 120. 00| 31. 00000 124. 00| 32. 00000 128. 00
CONNECTOR KI T,  UNFUSED | | |

0196 807- 86915 4.000 EACH 32. 50000 130. 00| 32. 00000 128. 00| 40. 00000 160. 00
CONNECTOR KI T, FUSED | | |

0197 807- 86955 2.000 EACH 125. 00000 250. 00| 110. 00000 220. 00| 51. 00000 102. 00
CABLE DUCT MARKER | |

0198 808- 01045 74.000 LFT | 2. 25000 166. 50| 1. 05000 77.70] 1. 10000 81. 40

LI NE, THERVOPLASTI C, DOITED, YELLOW 4 |

IN., 2 FT. LINE 4 FT. GAP |

0199 808-06701 3720.000 LFT | 0. 30000 1116. 00| 0. 36000 1339. 20| 0. 36000 1339. 20
|
I

LINE, THERMOPLASTI C, BROKEN, W TE, 4 |
I'N. | |

0200 808-06713 1545.000 LFT | 0. 25000 386. 25| 0. 16000 247. 20 0. 17000 262. 65
LINE, PAINT, SOLID, WHITE, 4 IN. | | |

0201 808-06714 1098.000 LFT | 0. 25000 274. 50| 0. 16000 175. 68| 0. 17000 186. 66

LINE, PAINT, SCLID, YELLOWN 4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 230 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5,178,177.11 RQUTE : US 50
CALL ORDER . 230 CONTRACT 1D : R -24846-A COUNTI ES : JACKSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1618530
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTCORS, L.P. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0202 808-06716 16006. 000 LFT | 0. 50000 8003. 00| 0. 39000 6242. 34| 0. 45000 7202.70
LI NE, REMOVE | | |
0203 808- 75043 4104.000 LFT | 0. 50000 2052. 00| 0. 42000 1723. 68| 0. 42000 1723. 68
LI NE, THERMOPLASTIC, SCLID, WH TE, 6 IN.| | |
0204 808- 75240 2560. 000 LFT | 0. 30000 768. 00| 0. 32000 819. 20| 0. 36000 921. 60
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN | | |
0205 808- 75245 17704. 000 LFT | 0. 30000 5311. 20| 0. 29000 5134. 16| 0. 30000 5311. 20
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. [ | |
0206 808- 75278 223.000 LFT | 1. 50000 334. 50| 0. 90000 200. 70| 0. 90000 200. 70
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
SOLID, YELLON CROSSHATCH LINE, 12 IN. | | |
0207 808- 75297 1080. 000 LFT | 2. 75000 2970. 00| 2. 89000 3121. 20| 2. 80000 3024. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN | | [
0208 808- 75300 1572.000 LFT | 1. 00000 1572. 00| 0. 38000 597. 36| 0. 40000 628. 80
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
0209 808- 75320 90. 000 EACH| 59. 00000 5310. 00| 43. 05000 3874. 50| 43. 00000 3870. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0210 808- 75325 56. 000 EACH| 59. 00000 3304. 00| 54. 60000 3057. 60| 58. 00000 3248. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0211 808-92027 660. 000 LFT | 1. 00000 660. 00| 0. 57000 376. 20| 0. 60000 396. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
I'N I I |
0212 808- 95638 730.000 SFT | 0. 75000 547. 50| 1. 58000 1153. 40| 1. 55000 1131. 50
CENTER CURB PAI NTI NG | | |
0213 808- 98796 44,000 LFT | 2. 25000 99. 00| 1. 05000 46. 20| 1. 05000 46. 20
LI NE, THERMOPLASTIC, DOTTED, WH TE, 4 | | |
IN., 2 FT. LINE, 4 FT. GAP | | [
0214 621-01004 2.000 EACH 725. 00000 1450. 00| 693. 00000 1386. 00| 660. 00000 1320. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 4,693, 563. 38| $ 5,283,786.12 $ 5,602,033.15
______________________________________________________________________ e
CONTRACT TOTALS | $ 4,693, 563. 38| $ 5,283,786.12] $ 5,602,033.15




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 232 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2, 017, 286. 43 ROUTE : |-65

CALL ORDER : 232 CONTRACT ID : R -24847-B COUNTI ES : CLARK

LETTI NG DATE : 05/23/00 10:00 AM DISTRICT  : SEYMOUR Di STRICT

CONTRACT TIME : 10/27/00 COMPLETI ON DATE

CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0651161
0651161
0651161
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANVE BI D LOWBI D
1 35-2040801 GCHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 2,039, 000. 00 100. 0000%
| (1) 35-2040801 | I
| GOHVANN ASPHALT & CONSTR., || |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo

SECTI ON 0001  PAVEMENT REHABI LI TATI ON

BRI DGE DECK PATCHI NG, FULL DEPTH W | |
RAP| D SET CEMENT | |
0013 722-51852 1157.000 n2 | 185. 00000 214045, 00|
BRI DGE DECK PATCHI NG, PARTI AL DEPTH W | |
RAPI D SET CEMENT | [

|

0001 105- 01925 8.000 MOS | 1200. 00000 9600. 00| |
FIELD OFFICE, 51.1 n2 | | |
0002 110- 01001 LUMP|  101600. 00000 101600. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201- 52370 LUMP| 6000. 00000 6000. 00| |
CLEARI NG RI GHT OF VAY | | |
0004 202- 60820 205943.000 n2 | 0. 48000 98852. 64| |
SURFACE M LLING ASPHALT | | |
0005 202- 60822 810.000 n2 | 3. 50000 2835. 00| |
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE [ [ |
0006 203- 02000 703.000 n8 | 28. 00000 19684. 00| |
EXCAVATI ON,  COVMON | | |
0007 303- 52308 761.000 My | 22. 00000 16742. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0008 401- 05456 16237.000 My | 56. 00000 909272. 00| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | [ |
0009 402- 05474 3303.000 My | 35. 00000 115605. 00| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | [ |
0010 402- 05481 830.000 My | 65. 00000 53950. 00| |
HVA BASE 25.0 mm SHOULDER | [ |
0011 406- 05520 61.000 My | 185. 00000 11285. 00| |
ASPHALT FOR TACK COAT | | |
0012 722-51401 77.600 n2 | 575. 00000 44620. 00| |
|

I

|

I

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 232 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,017, 286. 43 RQUTE : |-65
CALL ORDER . 232 CONTRACT ID: R -24847-B COUNTI ES : CLARK
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ST
0014 722-51874 319.800 n2 | 575. 00000 183885. 00|
OVERLAY DAM W RAPI D SET CEMENT | |
0015 801- 06208 2562.000 m | 3. 25000 8326. 50|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
125 mm | |
0016 801- 06640 60.000 EACH 75. 00000 4500. 00|
CONSTRUCTI ON SI GN, A | |
0017 801- 06645 20.000 EACH 35. 00000 700. 00|
CONSTRUCTI ON SI GN, B | |
0018 801- 06710 198.000 DAY | 18. 00000 3564. 00|
FLASHI NG ARROW SI GN | [
0019 801- 06775 LUMP|  70901. 35000 70901. 35|
MAI NTAI NI NG TRAFFI C | |
0020 805- 05406 3.000 EACH  20295. 38000 60886. 14|
DATA OOLLECTION SITE , 4 LANE | |
0021 808- 01329 4.000 EACH| 63. 00000 252. 00|

PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, V\RONG WAY RAMP ARROW [ |

0022 808- 03002 86.000 m | 6. 25000 537. 50|
LI NE, EPOXY, BROKEN, VH TE, 100 nm | |
LI NE, EPOXY, SCLID, VWH TE, 100 mm | |
0024 808- 03632 345.000 m | 6. 25000 2156. 25|
LI NE, EPOXY, SOLID, YELLOW 100 mm | |
0025 808- 06702 6508.000 m | 1. 03000 6703. 24|
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | |
nm | [
0026 808-06703 27564.000 m | 0. 81000 22326. 84|
LI NE, THERMOPLASTI C, SCLID, WH TE, 2100mmm] |
0027 808- 06705 1439.000 m | 1. 76000 2532. 64|
LI NE, THERMOPLASTI C, SCOLID, WH TE, 200 | |
nm | |
0028 808- 06706 19.000 m | 11. 03000 209. 57|
LI NE, THERMOPLASTIC, SOLID, WH TE, 600 | |
nm | [
0029 808- 75245 27564.000 m | 0. 81000 22326. 84|
LI NE, THERMOPLASTIC, SOLID, YELLOWN | |
100nm | |
0030 808- 75260 30.000 m | 5. 51000 165. 30|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |

I
I
|
I
|
I
I
I
I
I
I
I
I
I
I
I
I
I
0023 808- 03631 345.000 m | 6. 25000 2156. 25| |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
SOLID, W TE, CROSSHATCH LINE, 300 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 06/ 00
PAGE : 232 -3

ENG NEER S ESTI MATE: $ 2,017, 286. 43 RQUTE : |-65
CALL ORDER . 232 CONTRACT ID: R -24847-B COUNTI ES : CLARK
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]|

0031 808- 75272 203.000 m | 9. 98000 2025. 94|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [
SOLID, WH TE, CROSSHATCH LINE, 600 mm | |

0032 808- 75996 1420.000 EACH| 4. 50000 6390. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | [

0033 808- 75998 1420.000 EACH| 24. 20000 34364. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |

SECTI ON TOTALS | $ 2,039, 000. 00|

__________________________________________ o e e e e e e e e e e e e e e =

CONTRACT TOTALS [ $ 2,039, 000. 00|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 240 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 233, 698. 91 ROUTE : SP RD
CALL ORDER . 240 CONTRACT I D : R -24855-A COUNTIES : M AM WABASH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 09/15/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0674205
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 34-4272670 JOHNSON, S.E. COWPAN ES $ 222,728. 87 100. 0000%
2 35-1505753 GAUNT & SON ASPHALT $ 227, 881. 64 102. 3134%
| (1) 34-4272670 | (2) 35-1505753 [
| JOHNSON, S. E. COVPANI ES | GAUNT & SON ASPHALT [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ROAD CONSTRUCTI ON
I | |
0001 105- 01925 5.000 MOS | 500. 00000 2500. 00| 1200. 00000 6000. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 3000. 00000 3000. 00| 3400. 00000 3400. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  10000. 00000 10000. 00| 5765. 00000 5765. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  12000. 00000 12000. 00| 4300. 00000 4300. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02241 69.000 m | 16. 00000 1104. 00| 12. 44000 858. 36|
GUARDRAI L, REMOVE | | [
0006 202- 04089 4.000 EACH 30. 00000 120. 00| 62. 22000 248. 88|
SHEET SI G\, REMOVE | | [
0007 202- 60820 3115.000 n2 | 2.00000 6230. 00| 2. 68000 8348. 20|
SURFACE M LLING ASPHALT | | |
0008 203- 02080 0.400 km |  50000. 00000 20000.00|  58480. 00000 23392. 00|
LI NEAR GRADI NG | | |
0009 205- 02224 1118.000 m | 5. 60000 6260. 80| 6. 35000 7099. 30|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON [ [ [
0010 211- 02060 39.000 n8 | 20. 00000 780. 00| 30. 70000 1197. 30|
B BORROW FOR STRUCTURE BACKFI LL | |
0011 303-52308 962.000 My | 14. 00000 13468. 00| 14. 95000 14381. 90|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0012 402- 05468 492.000 My | 41. 00000 20172. 00| 48. 40000 23812. 80|
HVA BASE 25.0 mm MAI NLI NE | |
0013 402- 05477 907.000 My | 53. 00000 48071. 00| 43. 25000 39227. 75|
HVA SURFACE 9.5 mm MAI NLI NE | | |
0014 405- 05517 31.000 My | 75. 00000 2325. 00| 285. 00000 8835. 00|
|

ASPHALT FOR PRI ME COAT | |



SI G\, SHEET, ENCAPSULATED LENS W TH

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 240 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 233, 698. 91 ROUTE : SP RD
CALL ORDER . 240 CONTRACT I D : R -24855-A COUNTIES : M AM WABASH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 34-4272670 | (2) 35-1505753 [
| JOHNSON, S.E. COVPANI ES | GAUNT & SON ASPHALT |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 406- 05520 23.000 My | 75. 00000 1725. 00| 175. 00000 4025. 00|
ASPHALT FOR TACK COAT | | |
0016 601- 06037 2.000 EACH 800. 00000 1600. 00| 765. 00000 1530. 00|
GUARDRAI L END TREATMENT, | | | [
0017 601-99105 350.000 m | 77. 00000 26950. 00| 50. 90000 17815. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0018 601-99132 2.000 EACH 100. 00000 200. 00| 125. 00000 250. 00|
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0019 610- 05527 132.000 My | 57. 00000 7524. 00| 52. 00000 6864. 00|
HVA FOR APPROACHES | | |
0020 616- 02305 79.000 nB8 | 175. 00000 13825. 00| 170. 00000 13430. 00|
GABI ONS | | |
0021 616- 02320 84.000 n2 | 5. 00000 420. 00| 5. 15000 432. 60|
GEOTEXTI LES | | |
0022 621-01004 3.000 EACH 300. 00000 900. 00| 340. 00000 1020. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0023 621- 06559 5303.000 n2 | 0. 44000 2333. 32| 0. 50000 2651. 50|
MULCHED SEEDING R | | [
0024 621- 06570 796.000 nB8 | 8. 00000 6368. 00| 28. 25000 22487. 00|
TOP SO L [ [ [
0025 621-06575 265.000 n2 | 8. 25000 2186. 25| 9. 35000 2477. 75|
SODDI NG, NURSERY | | [
0026 715-05119 4,000 m | 200. 00000 800. 00| 81. 00000 324. 00|
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0027 715-05121 13.000 m | 210. 00000 2730. 00| 85. 00000 1105. 00|
PIPE, TYPE 1, O RCULAR 450 mm [ [ |
0028 715-46005 1. 000 EACH 500. 00000 500. 00| 215. 00000 215. 00|
PI PE END SECTION, 375 mm | | [
0029 715-46010 2.000 EACH 525. 00000 1050. 00| 230. 00000 460. 00|
PI PE END SECTION, 450 mm | | [
0030 801-06203 135.000 m | 0. 70000 94. 50| 5. 10000 688. 50|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0031 801-06775 LUWP| 5000. 00000 5000. 00| 1700. 00000 1700. 00|
MAI NTAI NI NG TRAFFI C | | [
0032 802-05701 27.000 m | 31. 00000 837. 00| 46. 40000 1252. 80|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0033 802- 76025 4.000 n2 | 170. 00000 680. 00| 198. 00000 792. 00|
I I
|

LEGEND, 2.03 nm THI CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 06/ 00
PAGE : 240 -3

ENG NEER S ESTI MATE: $ 233, 698. 91 ROUTE : SP RD
CALL ORDER . 240 CONTRACT I D : R -24855-A COUNTIES : M AM WABASH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 34-4272670 | (2) 35-1505753 [
| JOHNSON, S.E. COVPANI ES | GAUNT & SON ASPHALT |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0034 808-06711 122.000 m | 0. 75000 91. 50| 1. 15000 140. 30|
LI NE, PAINT, BROKEN, VWH TE, 100 mm | |
0035 808-06713 364.000 m | 0. 75000 273. 00| 1. 15000 418. 60|
LINE, PAINT, SCOLID, WH TE, 100 nm |
0036 808-06714 814.000 m | 0. 75000 610. 50| 1. 15000 936. 10|
LI NE, PAINT, SCLID, YELLOW 100 nmm | |
SECTI ON TOTALS | $ 222,728. 87| $ 227, 881. 64|
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e -
CONTRACT TOTALS | $ 222,728. 87| $ 227, 881. 64|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 250 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 258, 346. 08 RQUTE : PARK ROAD
CALL ORDER @ 250 CONTRACT I D : R -24858-A COUNTI ES : NCBLE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 10/27/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 6746201
6746201
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 181, 078. 70 100. 0000%
2 34-4272670 JOHNSON, S.E. COWPAN ES $ 181, 848. 42 100. 4250%
3 35-1065659 BROOKS CONSTRUCTI ON $ 192, 004. 19 106. 0335%
| (1) 35-1185040 | (2) 34-4272670 | (3) 35-1065659
| Nl BLOCK EXCAVATI NG | NC. | JOHNSON, S. E. COVPANI ES | BROCKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ROAD CONSTRUCTI ON AND WEDGE AND LEVEL
I | I
0001 105- 01925 4.000 MBS | 1100. 00000 4400. 00| 2200. 00000 8800. 00| 1000. 00000 4000. 00
FI ELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP| 6900. 00000 6900. 00| 5500. 00000 5500. 00| 7800. 00000 7800. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP| 8750. 00000 8750. 00| 9000. 00000 9000. 00| 9600. 00000 9600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 9050. 00000 9050. 00| 7500. 00000 7500. 00|  24000. 00000 24000. 00
CLEARI NG R GHT OF WAY | |
0005 203- 02000 1280.000 n8 | 9. 25000 11840. 00| 15. 50000 19840. 00| 14. 00000 17920. 00
EXCAVATI ON,  COMVON | | [
0006 203- 02080 1.820 km | 2750. 00000 5005. 00| 3100. 00000 5642. 00| 9100. 00000 16562. 00
LI NEAR GRADI NG | | |
0007 205- 02224 1242.000 m | 6. 00000 7452. 00| 5. 40000 6706. 80| 5. 40000 6706. 80

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON | [ |
0008 205- 02231 10.000 m | 126. 00000 1260. 00| 50. 00000 500. 00| 58. 00000 580. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
RI PRAP DI TCH CHECK
0009 303- 52308 592.000 My | 14. 10000 8347. 20

I
|
| 16. 00000 9472. 00| 15. 00000 8880. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0010 402- 05468 178.000 My | 46. 00000 8188. 00| 36. 00000 6408. 00| 45. 00000 8010. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0011 402- 05477 94.000 My | 64. 00000 6016. 00| 39. 00000 3666. 00| 53. 00000 4982. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0012 402- 05495 535.000 My | 38. 00000 20330. 00) 45. 00000 24075. 00| 55. 00000 29425. 00
HVA WEDGE AND LEVEL | |
0013 405- 05517 35.000 My | 350. 00000 12250. 00| 245. 00000 8575. 00| 1. 00000 35. 00
I

ASPHALT FOR PRI ME COAT [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 250 -2
TABULATI ON CF BI DS

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS |
SECTI ON TOTALS | $ 181, 078. 70| $ 181, 848. 42| $ 192, 004. 19

ENG NEER S ESTI MATE: $ 258, 346. 08 ROUTE : PARK ROAD
CALL ORDER . 250 CONTRACT ID : R -24858-A COUNTI ES : NOBLE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1185040 | (2) 34-4272670 | (3) 35-1065659
| Nl BLOCK EXCAVATI NG, | NC. | JOHNSON, S.E. COWPAN ES | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 406- 05520 34.120 My | 240. 00000 8188. 80| 145. 00000 4947. 40| 1. 00000 34.12
ASPHALT FOR TACK COAT | | |
0015 610- 05527 680.000 My | 41. 00000 27880. 00| 42.00000 28560. 00| 50. 00000 34000. 00
HVA FOR APPROACHES | | [
0016 611- 05330 58.000 n2 | 53. 00000 3074. 00| 56. 00000 3248. 00| 50. 00000 2900. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0017 615- 06496 42.000 EACH 39. 00000 1638. 00| 32. 00000 1344. 00| 31. 55000 1325. 10
PARKI NG BARRI ER | | |
0018 616- 02320 30.000 n2 | 4. 70000 141. 00| 2. 65000 79. 50| 8. 00000 240. 00
GEOTEXTI LES | | |
0019 616- 06406 24.300 n2 | 33. 00000 801. 90| 32. 00000 777. 60| 36. 00000 874. 80
RI PRAP, REVETNMENT | | |
0020 621-01004 4.000 EACH 845. 00000 3380. 00| 750. 00000 3000. 00| 750. 00000 3000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0021 621- 06559 5087.000 n2 | 0. 60000 3052. 20| 0. 56000 2848. 72| 0. 56000 2848.72
MULCHED SEEDING R | | [
0022 621- 06570 745.000 n8 | 16. 00000 11920. 00| 10. 00000 7450. 00| 0. 05000 37.25
TOP SO L | | [
0023 621- 06575 722.000 n2 | 5. 30000 3826. 60| 4, 70000 3393. 40| 4. 70000 3393. 40
SODDI NG, NURSERY | | [
0024 801- 06203 280.000 m | 1. 60000 448. 00| 1. 00000 280. 00| 3. 00000 840. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0025 801-06775 LUMP| 6450. 00000 6450. 00| 10000. 00000 10000. 00| 3500. 00000 3500. 00
MAI NTAI NI NG TRAFFI C | |
0026 802-05701 9.000 m | 35. 00000 315. 00| 15. 00000 135. 00| 40. 00000 360. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ [
0027 802- 76025 1.000 n2 | 175. 00000 175. 00| 100. 00000 100. 00| 150. 00000 150. 00
I I
I

CONTRACT TOTALS [ $ 181, 078. 70| $ 181, 848. 42| $ 192, 004. 19




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 260 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 153, 043. 57 ROUTE :
CALL ORDER . 260 CONTRACT 1D : R -24859-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 674C413
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 102, 740.50 100. 0000%
2 35-1065659 BROCKS CONSTRUCTI ON $  110,258.20 107. 3171%
3 35-1120685 VALSH & KELLY, |NC. $  120,878.45 117. 6541%
| (1) 35-0918397 | (2) 35-1065659 | (3) 35-1120685
| RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTI ON | WALSH & KELLY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  NEW ROAD CONSTRUCTI ON
I I |
0001 105- 06790 2.000 MOS | 1000. 00000 2000. 00| 1000. 00000 2000. 00| 1200. 00000 2400. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 2500. 00000 2500. 00| 6763. 49000 6763. 49| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 5000. 00000 5000. 00| 5513. 00000 5513. 00| 6000. 00000 6000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 8000. 00000 8000. 00| 5000. 00000 5000. 00| 2000. 00000 2000. 00
CLEARI NG RI GHT OF WY | |
0005 203- 02000 326.000 n8 | 16. 00000 5216. 00| 30. 00000 9780. 00| 38. 00000 12388. 00
EXCAVATI ON,  COMMON | |
0006 203- 02080 0.110 km |  35000.00000 3850.00]  29000. 00000 3190.00]  14000. 00000 1540. 00
LI NEAR GRADI NG | | |
0007 205- 02224 627.000 m | 3. 50000 2194. 50| 5. 25000 3291. 75| 5. 25000 3291. 75
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0008 211- 02060 8.000 n8 | 15. 00000 120. 00| 6. 00000 48. 00| 20. 00000 160. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0009 303-52308 1189.000 My | 16. 00000 19024. 00| 14. 00000 16646. 00| 20. 00000 23780. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0010 405- 05517 17.000 My | 1. 00000 17. 00| 1. 00000 17. 00| 200. 00000 3400. 00
ASPHALT FOR PRI ME COAT | | |
0011 406- 05520 16.000 My | 1. 00000 16. 00| 1. 00000 16. 00| 120. 00000 1920. 00
ASPHALT FOR TACK COAT [ | |
0012 601- 06035 5.000 m | 90. 00000 450. 00| 90. 00000 450. 00| 90. 00000 450. 00
GUARDRAI L, RESET | |
0013 603- 01947 2.000 EACH 500. 00000 1000. 00| 1875. 00000 3750. 00| 1875. 00000 3750. 00
GATE BARRI CADE | | |
0014 610- 05527 760.000 My | 50. 00000 38000. 00| 45. 00000 34200. 00| 36. 00000 27360. 00

HVA FOR APPROACHES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 260 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 153, 043. 57 ROUTE :
CALL ORDER . 260 CONTRACT 1D : R -24859-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1065659 | (3) 35-1120685
| RFIETH RI LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 611- 05330 131.500 n2 | 35. 00000 4602. 50| 43. 00000 5654. 50| 33. 00000 4339. 50
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0016 615- 06496 62. 000 EACH 35. 00000 2170. 00| 31. 00000 1922. 00| 41. 32000 2561. 84
PARKI NG BARRI ER | | |
0017 615- 06496 9.000 EACH 95. 00000 855. 00| 95. 00000 855. 00| 95. 00000 855. 00
PARKI NG BARRI ER , WOOD PCST | | |
0018 621-01004 3.000 EACH 225. 00000 675. 00| 675. 00000 2025. 00| 675. 00000 2025. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0019 621- 06559 1217.000 n2 | 0. 50000 608. 50| 0. 88000 1070. 96| 0. 88000 1070. 96
MULCHED SEEDING R | | [
0020 621-06570 290.000 n8 | 1. 50000 435. 00| 0. 05000 14. 50| 40. 00000 11600. 00
TOP SO L [ | |
0021 621-06575 682.000 n2 | 3. 50000 2387. 00| 4. 50000 3069. 00| 4. 50000 3069. 00
SODDI NG, NURSERY | | [
0022 715-05118 14.000 m | 90. 00000 1260. 00| 53. 00000 742. 00| 60. 00000 840. 00
PIPE, TYPE 1, O RCULAR 300 nm [ [ |
0023 715- 46000 2.000 EACH 220. 00000 440. 00| 115. 00000 230. 00| 330. 00000 660. 00
PI PE END SECTI ON, 300 mm | | [
0024 801- 06775 LUVP| 1500. 00000 1500. 00| 3500. 00000 3500. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | |
0025 802-05701 9.000 m | 30. 00000 270. 00| 40. 00000 360. 00| 29. 60000 266. 40
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0026 802- 76025 1.000 n2 | 150. 00000 150. 00| 150. 00000 150. 00| 151. 00000 151. 00
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | | |
SECTI ON TOTALS | $ 102, 740. 50| $ 110, 258. 20| $  120,878.45

CONTRACT TOTALS [ $ 102, 740. 50| $ 110, 258. 20| $ 120, 878. 45




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 270 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 710, 699. 15 ROUTE : F024

CALL ORDER . 270 CONTRACT ID : R -24861-A COUNTI ES : ALLEN

LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

CONTRACT TI ME : 05/24/01 COVPLETI ON DATE

CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : FOR4003
F024003
F024003

SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1374866 PRI MO, | NC. $ 4,874,554, 63 100. 0000%
2 34-4272670 JOHNSON, S.E. COWPANI ES $ 5,128,294.73 105. 2054%
3 35-1212938 ATLAS EXCAVATI NG | NC. $ 5,334,598.54 109. 4376%
4 35-1057237 MOCOY, R L., INC $ 5,362, 097.25 110. 0017%
| (1) 35-1374866 | (2) 34-4272670 | (3) 35-1212938
| PRIMOO, | NC. | JOHNSON, S.E. COVPANI ES | ATLAS EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ROAD REHABI LI TATI ON
I I I
0001 105- 01925 16.000 MOS | 1376. 34000 22021. 44| 1850. 00000 29600. 00| 775. 00000 12400. 00
FIELD OFFICE, 51.1 n2 | | |
0003 105- 06845 LUMP|  48811. 12000 48811.12|  29920. 00000 29920.00|  85000. 00000 85000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0004 110- 01001 LUMP|  243727. 73000 243727.73] 200000. 00000 200000. 00|  270000. 00000 270000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 201-52370 LUMP|  97491. 09000 97491.09|  70000. 00000 70000. 00|  95000. 00000 95000. 00
CLEARI NG RI GHT OF WAY | | |
0006 202- 03000 LUMP|  26182. 00000 26182.00|  12000. 00000 12000. 00| 3200. 00000 3200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 15/ 40 [ [ |
0007 202- 03000 LUMP|  24305. 00000 24305. 00| 9500. 00000 9500. 00| 3200. 00000 3200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 16 I I I
0008 202- 03000 LUMP|  28139. 72000 28139. 72| 9500. 00000 9500. 00| 3200. 00000 3200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 8 I I I
0009 203- 02000 20602.000 n8 | 5. 00000 103010. 00| 4.50000 92709. 00| 5. 90000 121551. 80
EXCAVATI ON,  COVMON | | |
0010 203- 02070 74914.000 n8 | 5. 00000 374570. 00| 5. 00000 374570. 00 9. 20000 689208. 80
BORROW | | |
0011 204- 02290 4.000 EACH 2000. 00000 8000. 00| 2000. 00000 8000. 00| 1200. 00000 4800. 00
SETTLEMENT PLATE | | |
0012 205- 02224 766.000 m | 5. 40000 4136. 40| 5. 40000 4136. 40 6. 10000 4672. 60

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 270 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 710, 699. 15 ROUTE : F024
CALL ORDER . 270 CONTRACT ID : R -24861-A COUNTI ES : ALLEN
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 34-4272670 | (3) 35-1212938
| PRIMCO, | NC. | JOHNSON, S. E. COWPAN ES | ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0013 205- 02227 40.000 m | 40. 00000 1600. 00| 40. 00000 1600. 00| 24. 00000 960. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
| NTERCEPTOR DI TCH | | |
0014 205- 02231 186.000 m | 40. 00000 7440. 00| 40. 00000 7440. 00| 80. 00000 14880. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
Rl PRAP DI TCH CHECK [ [ [
0015 205- 02232 14.000 n8 | 35. 00000 490. 00| 35. 00000 490. 00| 50. 00000 700. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | | |
0016 205-02234 5.000 EACH 50. 00000 250. 00| 50. 00000 250. 00| 85. 00000 425. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON [ | [
0017 206-51230 205.000 n8 | 64. 50000 13222. 50| 33. 00000 6765. 00| 35. 00000 7175. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0018 211- 02060 55037.000 n8 | 20. 50000 1128258. 50| 18. 05000 993417. 85| 18. 50000 1018184. 50
B BORROW FOR STRUCTURE BACKFI LL | | |
0019 211- 06467 114.000 nB8 | 65. 00000 7410. 00| 50. 00000 5700. 00| 55. 00000 6270. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0020 213-52830 10.000 n8 | 155. 00000 1550. 00| 340. 00000 3400. 00| 160. 00000 1600. 00
FLOMBLE MORTAR | | [
0021 303- 04075 2.600 M | 164. 00000 426. 40| 50. 00000 130. 00| 85. 00000 221.00
COWPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0022 602-06729 48.000 EACH 7.90000 379. 20| 10. 00000 480. 00| 6. 60000 316. 80
BARRI ER DELI NEATOR | | [
0023 603- 06040 163.500 m | 33. 00000 5395. 50| 33. 00000 5395. 50| 35. 00000 5722.50
FENCE, FARM FIELD, 1190 nm | | |
0024 605-06210 48.500 m | 300. 00000 14550. 00| 330. 00000 16005. 00| 210. 00000 10185. 00
CENTER CURB, C, CONCRETE , MODI FI ED | | |
0025 615-99189 2.000 EACH 860. 00000 1720. 00| 2000. 00000 4000. 00| 1600. 00000 3200. 00
PLAQUE, ALUM NUM | | |
0026 616-02320 4994.000 n2 | 1. 23000 6142. 62| 1. 23000 6142. 62| 4. 50000 22473. 00
GEOTEXTI LES | | |
0027 616- 05688 106.000 My | 24. 00000 2544. 00| 24. 00000 2544. 00| 34. 00000 3604. 00
R PRAP, CLASS 1 | |
0028 616- 06405 3048.000 My | 20. 35000 62026. 80| 20. 35000 62026. 80| 11. 50000 35052. 00
R PRAP, REVETMENT | | [
0029 621-01004 2.000 EACH 1000. 00000 2000. 00| 800. 00000 1600. 00| 840. 00000 1680. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 06545 2.500 M | 770. 00000 1925. 00| 770. 00000 1925. 00| 800. 00000 2000. 00

FERTI LI ZER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 270 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 710, 699. 15 ROUTE : F024
CALL ORDER . 270 CONTRACT ID : R -24861-A COUNTI ES : ALLEN
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 34-4272670 | (3) 35-1212938
| PRIMCO, | NC. | JOHNSON, S. E. COWPAN ES | ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0031 621- 06554 97.000 kg | 12. 75000 1236. 75| 12. 75000 1236. 75| 13. 25000 1285. 25
SEED M XTURE, U | | |
0032 621- 06555 393.000 kg | 8. 98000 3529. 14| 8. 98000 3529. 14| 9. 40000 3694. 20
SEED M XTURE, P | | [
0033 621- 06565 2.700 M | 463. 00000 1250. 10| 463. 00000 1250. 10| 485. 00000 1309. 50
MULCHI NG MATERI AL | | [
0034 621- 06567 27.600 kL | 0. 60000 16. 56| 0. 60000 16. 56| 0. 65000 17.94
WATER | [ |
0035 621- 06574 1052.000 n2 | 4. 15000 4365. 80| 4. 15000 4365. 80| 4. 30000 4523. 60
SODDI NG | | [
0036 621-06575 480.000 n2 | 4. 15000 1992. 00| 4, 15000 1992. 00| 4. 30000 2064. 00
SODDI NG, NURSERY | | [
0038 701-04732 1869.000 m | 105. 00000 196245. 00| 175. 00000 327075. 00| 130. 00000 242970. 00
PI LE , CONC, STEEL SHELL ENCASED, 12. 7MV | | |
356MM | | |
0039 702-51005 619.900 nmB8 | 350. 00000 216965. 00| 540. 00000 334746. 00| 300. 00000 185970. 00
CONCRETE, A, SUBSTRUCTURE | | |
0040 702-51863 156. 000 EACH 8. 65000 1349. 40| 57. 00000 8892. 00| 15. 00000 2340. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0041 703-51030 27337.000 kg | 1. 16000 31710. 92| 1. 15000 31437. 55| 1. 15000 31437. 55
REI NFORCI NG STEEL | | |
0042 703-51032 148534. 000 kg | 1. 28000 190123. 52| 1. 24000 184182. 16| 1. 25000 185667. 50
REI NFORCI NG STEEL, EPOXY COATED | | [
0043 703-97703 687.000 EACH 12. 50000 8587. 50| 12. 00000 8244. 00| 15. 00000 10305. 00
THREADED BAR SPLI CE, EPOXY COATED | | [
0044 704-51002 699.500 nmB8 | 495. 00000 346252. 50| 605. 00000 423197. 50| 380. 00000 265810. 00
CONCRETE, C, SUPERSTRUCTURE W TH | | |
M CROSI LI CA [ [ |
0046 706-05732 5.000 EACH 975. 00000 4875. 00| 1400. 00000 7000. 00| 1100. 00000 5500. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0047 706-51020 62.000 n8 | 550. 00000 34100. 00| 445, 00000 27590. 00| 280. 00000 17360. 00
CONCRETE, C, RAILING | | [
0048 707-06404 613.200 m | 335. 00000 205422. 00| 364. 00000 223204. 80| 530. 00000 324996. 00
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM , 1372 MM X 1066 MM | | |
0049 709-51821 LUWP| 3710. 52000 3710. 52| 6360. 00000 6360. 00| 10000. 00000 10000. 00
SURFACE SEAL , STR NO. 1 | | |
0050 711-51038 LUWP|  315600. 00000 315600. 00| 310000. 00000 310000. 00| 545000. 00000 545000. 00
STRUCTURAL STEEL | | [
0051 715-05019 27.000 m | 175. 00000 4725. 00| 175. 00000 4725. 00| 145. 00000 3915. 00

PIPE, TYPE 1, C RCULAR 900 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 270 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 710, 699. 15 ROUTE : F024
CALL ORDER . 270 CONTRACT ID : R -24861-A COUNTI ES : ALLEN
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 34-4272670 | (3) 35-1212938
| PRIMCO, | NC. | JOHNSON, S. E. COWPAN ES | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 715-05119 28.000 m | 83. 00000 2324. 00| 83. 00000 2324. 00| 85. 00000 2380. 00
PIPE, TYPE 1, O RCULAR 375 nm | [ |
0053 715- 05154 472.200 m | 151. 00000 71302. 20| 151. 00000 71302. 20| 100. 00000 47220. 00
PIPE, TYPE 2, O RCULAR 600 nm [ [ [
0054 715-05169 35.000 m | 83. 00000 2905. 00| 83. 00000 2905. 00| 85. 00000 2975. 00
PIPE, TYPE 3, O RCULAR 375 nm [ [ [
0055 715-05209 31.000 m | 91. 00000 2821. 00| 91. 00000 2821. 00| 155. 00000 4805. 00
PIPE, TYPE 4, O RCULAR 450 mm [ [ |
0056 715- 05407 100.000 m | 37. 50000 3750. 00| 13. 00000 1300. 00| 21. 00000 2100. 00
PI PE, END BENT DRAIN, 150 nm | | [
0057 715- 46005 4.000 EACH 275. 00000 1100. 00| 275. 00000 1100. 00| 210. 00000 840. 00
PI PE END SECTION, 375 mm | | [
0058 715- 46040 2.000 EACH 715. 00000 1430. 00| 715. 00000 1430. 00| 515. 00000 1030. 00
PI PE END SECTION, 900 mm | | |
0059 716-94924 24,000 m | 1417. 00000 34008. 00| 935. 00000 22440. 00| 1180. 00000 28320. 00
Pl PE, JACKED, STEEL, 13 mm 900 nm | | |
0060 720- 45410 8.000 EACH 2820. 00000 22560. 00| 2820. 00000 22560. 00| 1700. 00000 13600. 00
MANHOLE, C4 | | [
0061 726-92406 26.000 EACH 1060. 33000 27568. 58| 800. 00000 20800. 00| 875. 00000 22750. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0062 731-93945 6005.000 n2 | 91. 00000 546455. 00| 98. 00000 588490. 00| 95. 00000 570475. 00
FACE PANELS, CONCRETE | | [
0063 731-93946 6005.000 n2 | 50. 00000 300250. 00| 79. 00000 474395. 00| 55. 00000 330275. 00
WALL ERECTI ON | | [
0064 731-93947 819.000 m | 48. 50000 39721. 50| 31. 00000 25389. 00| 24. 00000 19656. 00
LEVELI NG PAD, CONCRETE | | |
0065 801- 04308 1.000 EACH 350. 00000 350. 00| 650. 00000 650. 00| 370. 00000 370. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0066 801- 06605 13. 000 EACH 125. 00000 1625. 00| 253. 00000 3289. 00| 135. 00000 1755. 00
BARRI CADE, |11A | | [
0067 801-06775 LUWP| 3327. 70000 3327. 70| 10000. 00000 10000. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C | | [
0069 709-51821 LUWP| 3274. 92000 3274. 92| 8808. 00000 8808. 00| 11000. 00000 11000. 00
SURFACE SEAL , STR NO. 2 | | [
SECTI ON TOTALS | $ 4,874,554. 63| $ 5,128,294.73| $ 5,334,598.54
------------------------------------------ e o e m e e e e e et e e et et e e e e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-

CONTRACT TOTALS [ $ 4,874,554 63| $ 5,128,294.73| $ 5,334,598.54




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 710, 699. 15

CALL ORDER . 270 CONTRACT ID :
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT :
SET- AS| DE :

R -24861-A
FT. WAYNE DI STRI CT

RQUTE : F024

DATE : 06/ 06/ 00
PAGE : 270 -5

COUNTIES : ALLEN

| (4) 35-1057237

| MCOOY, R L., INC

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

__________________________________________ o e e e e e e e e e e e e m e e =

SECTI ON 0001  ROAD REHABI LI TATI ON

I

0001 105- 01925 16.000 MS | 1200. 00000
FIELD OFFICE, 51.1 n2 [

0003 105- 06845 LUMP|  72000. 00000
CONSTRUCTI ON ENG NEERI NG |

0004 110- 01001 LUMP|  275000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0005 201- 52370 LUMP|  96000. 00000
CLEARI NG RI GHT OF WAY |

0006 202- 03000 LUMP| 4600. 00000
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 15/ 40 [

0007 202- 03000 LUVP| 4600. 00000
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 16 |

0008 202- 03000 LUVP| 4600. 00000
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO 8 [

0009 203- 02000 20602. 000 nB | 18. 00000
EXCAVATI ON,  COMVON [

0010 203- 02070 74914.000 n8 | 6. 00000
BORROW |

0011 204- 02290 4.000 EACH 611. 00000
SETTLEMENT PLATE |

0012 205- 02224 766.000 m | 5. 40000

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |

0013 205-02227 40.000 m | 20. 00000
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
I NTERCEPTCR DI TCH [

0014 205-02231 186.000 m | 14. 00000
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |
RI PRAP DI TCH CHECK [

0015 205-02232 14.000 n8 | 20. 00000
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
DI TCH SEDI MENT TRAP |

0016 205-02234 5.000 EACH 50. 00000
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |
CULVERT PI PE PROTECTI ON |

0017 206-51230 205.000 nB8 | 80. 00000
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED |

ANOUNT]|

19200.
72000.
275000.
96000.

4600.

4600.

4600.

370836.
449484.
2444,

4136.

800.

2604.

280.

250.

16400.

00|

ANOUNT]

UNT PRI CE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00

PACGE : 270 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 710, 699. 15

CALL ORDER @ 270

LETTI NG DATE : 05/23/00 10:00 AM

RQUTE : F024
CONTRACT I D : R -24861-A COUNTIES : ALLEN

DI STRI CT FT. WAYNE DI STRI CT

SET- AS| DE :

LINE NO/ I TEM CODE / ALT

PILE , CONC, STEEL SHELL
356MM

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ o
0018 211- 02060 55037.000 n8 | 19.00000  1045703. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0019 211-06467 114.000 n8 | 28. 00000 3192. 00| |
AGGREGATE FOR END BENT BACKFI LL | [ |
0020 213- 52830 10.000 n8 | 80. 00000 800. 00| |
FLOMBLE MORTAR | | |
0021 303- 04075 2.600 My | 55. 00000 143. 00| |
COVPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0022 602- 06729 48.000 EACH 5. 00000 240. 00| |
BARRI ER DELI NEATCR | | |
0023 603- 06040 163.500 m | 33. 00000 5395. 50| |
FENCE, FARM FIELD, 1190 nm | | |
0024 605- 06210 48.500 m | 65. 00000 3152. 50 |
CENTER CURB, C, CONCRETE , MODI FI ED | | |
0025 615-99189 2.000 EACH 500. 00000 1000. 00| |
PLAQUE, ALUM NUM | | |
0026 616- 02320 4994.000 n2 | 2.00000 9988. 00| |
GEOTEXTI LES | | |
0027 616- 05688 106.000 My | 31. 00000 3286. 00| |
R PRAP, CLASS 1 | | |
0028 616- 06405 3048.000 My | 19. 00000 57912. 00| |
Rl PRAP, REVETNMENT | [ |
0029 621- 01004 2.000 EACH 800. 00000 1600. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 06545 2.500 My | 770. 00000 1925. 00| |
FERTI LI ZER | | |
0031 621- 06554 97.000 kg | 12. 75000 1236. 75| |
SEED M XTURE, U | | |
0032 621- 06555 393.000 kg | 8. 98000 3529. 14 |
SEED M XTURE, P | | |
0033 621- 06565 2.700 My | 463. 00000 1250. 10| |
MULCH NG MATERI AL | | |
0034 621- 06567 27.600 kL | 0. 60000 16. 56| |
WATER | [ |
0035 621- 06574 1052.000 n2 | 4. 15000 4365. 80| |
SODDI NG | | |
0036 621- 06575 480.000 n2 | 4. 15000 1992. 00| |
SODDI NG,  NURSERY | [ |
0038 701- 04732 1869.000 m | 165. 00000 308385. 00 |
I
|

| (4) 35-1057237 |
| MCOOY, R L., INC |

ENCASED, 12. 7MM |
|

I
ANOUNT]|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 270 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 710, 699. 15 ROUTE : F024
CALL ORDER : 270 CONTRACT ID : R -24861-A COUNTI ES : ALLEN
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35-1057237 | |
| MOOOY, R L., INC | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0039 702- 51005 619.900 n8 | 400. 00000 247960. 00| [
CONCRETE, A, SUBSTRUCTURE | | |
0040 702-51863 156. 000 EACH| 9. 00000 1404. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0041 703-51030 27337.000 kg | 1. 10000 30070. 70| [
REl NFORCI NG STEEL | | |
0042 703-51032 148534. 000 kg | 1. 20000 178240. 80| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0043 703- 97703 687.000 EACH| 9. 00000 6183. 00| |
THREADED BAR SPLI CE, EPOXY CQATED | | |
0044 704- 51002 699.500 n8 | 400. 00000 279800. 00| |
CONCRETE, C, SUPERSTRUCTURE W TH | | |
M CROSI LI CA | | |
0046 706- 05732 5.000 EACH| 1300. 00000 6500. 00| [
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0047 706- 51020 62.000 nB8 | 450. 00000 27900. 00| |
CONCRETE, C, RAILING | | |
0048 707- 06404 613.200 m | 375. 00000 229950. 00| |
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM , 1372 MM X 1066 MM | | |
0049 709-51821 LUMP| 6500. 00000 6500. 00| |
SURFACE SEAL , STR NO. 1 | | |
0050 711-51038 LUMP|  398000. 00000 398000. 00| |
STRUCTURAL STEEL | | |
0051 715- 05019 27.000 m | 252. 00000 6804. 00| |
PIPE, TYPE 1, C RCULAR 900 nm | [ |
0052 715- 05119 28.000 m | 128. 00000 3584. 00| |
PIPE, TYPE 1, C RCULAR 375 nm [ [ |
0053 715- 05154 472.200 m | 280. 00000 132216. 00| |
Pl PE, TYPE 2, C RCULAR 600 nm | | |
0054 715- 05169 35.000 m | 108. 00000 3780. 00| |
Pl PE, TYPE 3, C RCULAR 375 nm [ [ |
0055 715- 05209 31.000 m | 116. 00000 3596. 00| |
Pl PE, TYPE 4, Cl RCULAR 450 nm [ [ |
0056 715- 05407 100.000 m | 35. 00000 3500. 00| |
Pl PE, END BENT DRAIN, 150 mm | | |
0057 715- 46005 4.000 EACH| 205. 00000 820. 00| |
Pl PE END SECTION, 375 nm | | |
0058 715- 46040 2.000 EACH 840. 00000 1680. 00| |
Pl PE END SECTI ON, 900 nm | | |
0059 716- 94924 24.000 m | 1200. 00000 28800. 00| |
|

PI PE, JACKED, STEEL, 13 nm 900 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 270 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 710, 699. 15 ROUTE : F024
CALL ORDER . 270 CONTRACT ID : R -24861-A COUNTI ES : ALLEN
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1057237 | |
| MCOOY, R L., INC | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0060 720- 45410 8.000 EACH 3200. 00000 25600. 00| |
MANHOLE, C4 | | |
0061 726- 92406 26.000 EACH 1300. 00000 33800. 00| |
BEARI NG ASSEMBLY, ELASTOMERI C | | |
0062 731-93945 6005.000 12 | 100. 00000 600500. 00| |
FACE PANELS, CONCRETE | [ |
0063 731- 93946 6005.000 2 | 45. 00000 270225. 00| |
WALL ERECTI ON | [ |
0064 731-93947 819.000 m | 42.00000 34398. 00| |
LEVELI NG PAD, CONCRETE | [ |
0065 801- 04308 1.000 EACH 650. 00000 650. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0066 801- 06605 13.000 EACH| 253. 00000 3289. 00| |
BARRI CADE, I11A | | |
0067 801- 06775 LUMP|  10000. 00000 10000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0069 709- 51821 LUMP| 8000. 00000 8000. 00| |
SURFACE SEAL , STR NO 2 | | |
SECTI ON TOTALS | $ 5,362, 097. 25| [

------------------------------------------ o m m e e e e e e et e e e e e et e e et e e e e e e e e e e meeoeoao-o

CONTRACT TOTALS | $ 5,362, 097. 25| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 280 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 000, 320. 74 ROUTE : SR 13
CALL CRDER : 280 CONTRACT ID : R -24944-A COUNTI ES : KOSCI USKO
LETTI NG DATE : 05/23/00 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
OONTRACT TIME : 11/22/00 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 5343009
5343010
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0997978 PHEND & BROMN, | NC. $ 899, 437. 29 100. 0000%
2 35-1185040 N BLOCK EXCAVATI NG | NC. | RREGULAR $ 905, 560. 90 100. 6808%
3 35-1065659 BROOKS CONSTRUCTI ON $ 959, 000. 00 106. 6222%
| (1) 35-0997978 | (2) 35-1185040 | (3) 35-1065659
| PHEND & BROWN, | NC. | Nl BLOCK EXCAVATING, | NC. | BROCKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ROAD REHABI LI TATI ON AND
TRAFFI C S| GNAL MODERNI ZATI ON
I I |
0001 105- 06790 6.000 MOS | 1120. 00000 6720. 00| 1245. 00000 7470. 00| 1400. 00000 8400. 00
FI ELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUWP|  14000. 00000 14000. 00|  25650. 00000 25650. 00]  48501. 86000 48501. 86
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP|  45150. 00000 45150.00]  47000. 00000 47000.00]  47950. 00000 47950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUWP|  31600. 00000 31600. 00|  18500. 00000 18500. 00]  60000. 00000 60000. 00
CLEARI NG R GHT OF WAY |
0005 202- 60820 2295.000 n2 | 3.90000 8950. 50| 3.00000 6885. 00| 3. 00000 6885. 00
SURFACE M LLI NG ASPHALT | | [
0006 203- 02000 1294.000 n8 | 18. 00000 23292. 00| 14. 50000 18763. 00| 30. 00000 38820. 00
EXCAVATI ON,  COVMON | | |
0007 203- 02070 1043.000 n8 | 12. 00000 12516. 00| 16. 00000 16688. 00| 10. 50000 10951. 50
BORROW | |
0008 211- 02060 1207.000 n8 | 9. 25000 11164. 75| 9. 00000 10863. 00| 10. 50000 12673. 50
B BORROW FOR STRUCTURE BACKFI LL | | |
0009 303-52308 457.000 My | 26. 00000 11882. 00| 14. 50000 6626. 50| 17. 00000 7769. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0010 305- 05204 500.000 My | 137. 00000 68500. 00| 99. 00000 49500. 00| 46. 00000 23000. 00
HVA FOR PATCHI NG | |
0011 401- 05437 522.000 My | 45, 00000 23490. 00| 45. 00000 23490. 00| 48. 00000 25056. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0012 401- 05455 1341.000 My | 35. 00000 46935. 00| 43. 00000 57663. 00| 35. 00000 46935. 00
QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | |
0013 401- 05456 668.000 My | 44, 25000 29559. 00| 46. 00000 30728. 00| 44. 00000 29392. 00

QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 280 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 000, 320. 74 ROQUTE : SR 13
CALL ORDER . 280 CONTRACT ID : R -24944-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1185040 | (3) 35-1065659
| PHEND & BROWN, | NC. | NI BLOCK EXCAVATI NG, | NC. | BROOKS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0014 402-05470 429.000 My | 43. 50000 18661. 50| 47. 00000 20163. 00| 49. 00000 21021. 00
HVA BASE C25.0 mm MAI NLI NE | | |
0015 402- 05481 31.000 My | 45. 00000 1395. 00| 47. 00000 1457. 00| 63. 00000 1953. 00
HVA BASE 25.0 nm SHOULDER | | [
0016 402- 05495 1517.000 My | 35. 00000 53095. 00| 43. 00000 65231. 00| 47. 00000 71299. 00
HVA WEDGE AND LEVEL | | [
0017 404- 05511 86.000 n2 | 6. 00000 516. 00| 8. 00000 688. 00| 6. 40000 550. 40
SEAL COAT, 2 | | [
0018 406- 05520 8.100 M | 201. 00000 1628. 10| 250. 00000 2025. 00| 185. 00000 1498. 50
ASPHALT FOR TACK COAT | | [
0019 604- 06069 236.400 n2 | 37. 80000 8935. 92| 48. 00000 11347. 20| 45. 00000 10638. 00
CURB RAMP, CONCRETE | | [
0020 604- 06070 577.000 n2 | 31. 50000 18175. 50| 29. 00000 16733. 00| 30. 00000 17310. 00
S| DEWALK, CONCRETE | | |
0021 605-06120 276.000 m | 73. 00000 20148. 00| 65. 00000 17940. 00| 60. 00000 16560. 00
CURB, CONCRETE | | [
0022 605-06140 760.000 m | 39. 80000 30248. 00| 27. 00000 20520. 00| 30. 00000 22800. 00
CURB AND GUTTER, CONCRETE | | |
0023 610- 05527 722.000 My | 58. 50000 42237. 00| 65. 00000 46930. 00| 48. 00000 34656. 00
HVA FOR APPROACHES | | [
0024 611- 05330 1118.000 n?2 38. 00000 42484, 00| 49. 00000 54782. 00| 39. 00000 43602. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0025 611- 06497 4.000 EACH 175. 00000 700. 00| 155. 00000 620. 00| 141. 50000 566. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0026 615- 06505 4,000 EACH 575. 00000 2300. 00| 410. 00000 1640. 00| 215. 00000 860. 00
MONUMENT, B | | |
0027 621- 06567 22.700 kL | 5. 00000 113. 50| 5. 00000 113. 50| 5. 00000 113.50
VWATER | [ |
0028 621- 06574 1242.000 n2 | 4. 70000 5837. 40| 5. 50000 6831. 00| 4. 70000 5837. 40
SODDI NG | | |
0030 715-05048 702.000 m | 19. 00000 13338. 00| 27.00000 18954. 00| 17. 00000 11934. 00
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0031 715-05151 440.000 m | 131. 00000 57640. 00| 140. 00000 61600. 00| 119. 00000 52360. 00
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0032 715-05152 128.000 m | 86. 00000 11008. 00| 145. 00000 18560. 00| 117. 00000 14976. 00
PIPE, TYPE 2, O RCULAR 450 mm [ [ |
0034 718-52610 131.400 nB | 30. 00000 3942. 00| 36. 00000 4730. 40| 45. 00000 5913. 00
AGGREGATE FOR UNDERDRAI NS | | [
0035 718-99153 1987.000 n2 | 0. 75000 1490. 25| 1. 30000 2583. 10| 5. 00000 9935. 00

GEOTEXTI LES FOR UNDERDRAI N |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 280 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 000, 320. 74 ROQUTE : SR 13
CALL ORDER . 280 CONTRACT ID : R -24944-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1185040 | (3) 35-1065659
| PHEND & BROWN, | NC. | NI BLOCK EXCAVATI NG, | NC. | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 720- 45045 9.000 EACH 1725. 00000 15525. 00| 1300. 00000 11700. 00| 1400. 00000 12600. 00
I NLET, J10 | | |
0037 720- 45055 6.000 EACH 1725. 00000 10350. 00| 1300. 00000 7800. 00| 1550. 00000 9300. 00
| NLET, MLO | | |
0038 720- 45410 11. 000 EACH 1800. 00000 19800. 00| 1200. 00000 13200. 00| 1600. 00000 17600. 00
MANHOLE, C4 | | [
0039 720-94612 3.000 EACH 2130. 00000 6390. 00| 2850. 00000 8550. 00| 3500. 00000 10500. 00
MANHOLE, K4 | | |
0041 720-98174 2.000 EACH 2100. 00000 4200. 00| 1650. 00000 3300. 00| 1950. 00000 3900. 00
I NLET, B15 | | |
0042 720- 98555 1.000 EACH| 2100. 00000 2100. 00| 1650. 00000 1650. 00| 1950. 00000 1950. 00
I NLET, C15 | | |
0043 732-91742 3.000 EACH 800. 00000 2400. 00| 1100. 00000 3300. 00| 2000. 00000 6000. 00
FI RE HYDRANT , RESET | | |
0044 801- 06203 2400.000 m | 0. 52000 1248. 00| 0. 57000 1368. 00| 0. 55000 1320. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0045 801- 06207 1875.000 m | 2.95000 5531. 25| 3. 50000 6562. 50| 2. 95000 5531. 25
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0046 801- 06606 12. 000 EACH 189. 00000 2268. 00| 220. 00000 2640. 00| 189. 00000 2268. 00
BARRI CADE, |11B | | [
0047 801- 06640 20. 000 EACH 106. 00000 2120. 00| 125. 00000 2500. 00| 106. 00000 2120. 00
CONSTRUCTI ON SI GN, A | | |
0048 801- 06645 10. 000 EACH 10. 00000 100. 00] 10. 00000 100. 00| 10. 00000 100. 00
CONSTRUCTI ON SIGN, B | | |
0049 801-06775 LUWP| 11215. 00000 11215. 00| 29500. 00000 29500. 00| 17500. 00000 17500. 00
MAI NTAI NI NG TRAFFI C | | |
0050 801-96497 8.000 m 18. 85000 150. 80| 19. 00000 152. 00| 10. 00000 80. 00

[

TEMPORARY PAVEMENT MARKI NG SOLI D, | I I
WHI TE, 600 mm |
|

0051 802- 03896 3.000 EACH 675. 00000 2025. 00| 535. 00000 1605. 00| 350. 00000 1050. 00
BOLLARD , STEEL | | |
0052 802- 76025 5.800 n2 | 140. 00000 812. 00| 155. 00000 899. 00| 145. 00000 841. 00

SI G\, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 2. 03 nm THI CKNESS | |

0053 802- 76035 3.270 n2 | 160. 00000 523. 20| 185. 00000 604. 95| 150. 00000 490. 50
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND 2. 54 nm THI CKNESS | | |

0054 802- 76045 3.640 n2 | 325. 00000 1183. 00| 345. 00000 1255. 80| 155. 00000 564. 20
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 280 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 000, 320. 74 ROQUTE : SR 13
CALL ORDER . 280 CONTRACT ID : R -24944-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1185040 | (3) 35-1065659
| PHEND & BROWN, | NC. | NI BLOCK EXCAVATI NG, | NC. | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT]| UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0055 802- 76055 92.500 m | 12. 50000 1156. 25| 13. 50000 1248. 75| 8. 40000 777.00
SI GN POST, A | | |
0056 805-01815 4.000 EACH 1750. 00000 7000. 00| 2000. 00000 8000. 00| 1650. 00000 6600. 00
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |
0057 805-01822 4.000 EACH 1300. 00000 5200. 00| 1500. 00000 6000. 00| 1750. 00000 7000. 00
SPAN, CATENARY AND TETHER, | NSTALL | | |
0058 805- 01836 420.000 m | 3. 10000 1302. 00| 3. 40000 1428. 00| 3. 00000 1260. 00
S| GNAL CABLE, 2C 16GA., SH ELDED, LEAD | | |
IN | | |
0059 805-01842 6. 000 EACH 760. 00000 4560. 00| 860. 00000 5160. 00| 600. 00000 3600. 00
HANDHOLE, SI GNAL | |
0060 805- 02087 LUWP| 75. 00000 75. 00| 80. 00000 80. 00| 380. 00000 380. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | |
EQUI PVENT | |
0061 805- 05695 277.000 m | 11. 30000 3130. 10 13. 00000 3601. 00| 12. 50000 3462. 50

WRE, NO 4 COPPER IN PLASTIC DUCT, IN |
CONDUIT, 3 1/C

|
0062 805- 06592 536.000 m | 27. 35000 14659. 60 32. 00000 17152. 00| 33. 00000 17688. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | [
0063 805- 78100 1.000 EACH 8430. 00000 8430.00]  10000. 00000 10000. 00| 7800. 00000 7800. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE , TS-2 TYPE 1 CABINET, TS-2 TYPE | | |
2 CONTROLLER | | |
0064 805- 78205 4.000 EACH 445. 00000 1780. 00| 525. 00000 2100. 00| 450. 00000 1800. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |
0065 805- 78215 1.000 EACH 465. 00000 465. 00| 550. 00000 550. 00| 460. 00000 460. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | |
0066 805- 78230 4.000 EACH 730. 00000 2920. 00| 860. 00000 3440. 00| 620. 00000 2480. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0067 805- 78420 4.000 EACH 200. 00000 800. 00| 235. 00000 940. 00| 300. 00000 1200. 00
DI SCONNECT HANGER | | |
0068 805- 78445 1.000 EACH 535. 00000 535. 00| 635. 00000 635. 00| 400. 00000 400. 00
SI GNAL SERVI CE | | |
0069 805- 78467 15.000 m | 5. 25000 78. 75| 6. 00000 90. 00| 5. 00000 75. 00
SI GNAL CABLE, 3C 8GA. | | |
0070 805- 78470 793.000 m | 0. 45000 356. 85| 0. 50000 396. 50| 1. 00000 793. 00
SI GNAL CABLE, ROADVWAY LOOP, 1C 14GA. | | |
0071 805- 78485 50.000 m | 3. 50000 175. 00| 3. 75000 187. 50| 3. 00000 150. 00
|

S| GNAL CABLE, 5C 14GA | |



TRANSVERSE MARKI NGS, THERVCPLASTI C, |
STOP LINE, 600mm |

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 280 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 000, 320. 74 ROUTE : SR 13
CALL ORDER : 280 CONTRACT ID : R -24944- A COUNTI ES : KOSCl USKO
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT © FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-0997978 | (2) 35-1185040 | (3) 35-1065659
| PHEND & BROWN, | NC. | NI BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ e
0072 805- 78490 225.000 m | 4.10000 922. 50| 4.00000 900. 00| 4. 00000 900. 00
S| GNAL CABLE, 7C 14GA. | | |
0073 805- 78785 8.000 EACH| 495. 00000 3960. 00| 550. 00000 4400. 00| 350. 00000 2800. 00
S| GNAL DETECTOR HOUSI NG | | [
0074 805- 78795 232.000 m | 27. 00000 6264. 00| 28. 00000 6496. 00| 33. 00000 7656. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | [
0075 805- 78925 1.000 EACH 660. 00000 660. 00| 725. 00000 725. 00| 650. 00000 650. 00
CONTROLLER CABI NET FOUNDATI ON, P1 [
0076 805-81032 4.000 EACH 2400. 00000 9600. 00| 2855. 00000 11420. 00| 2850. 00000 11400. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | [
0077 805- 86848 300.000 m | 11. 30000 3390. 00| 12. 50000 3750. 00| 12. 50000 3750. 00
WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | | |
TRENCH, 3 1/C | | I
0078 805- 92504 8.000 EACH 225. 00000 1800. 00| 245. 00000 1960. 00| 300. 00000 2400. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | [
0079 807-02191 2.000 EACH 760. 00000 1520. 00| 835. 00000 1670. 00| 500. 00000 1000. 00
HANDHOLE, LI GHTI NG | | [
0080 807- 04653 11. 000 EACH 495. 00000 5445. 00| 545, 00000 5995. 00| 520. 00000 5720. 00
LI GHTI NG FOUNDATI ON , CONCRETE, W TH [ | [
GROUNDING, 765 mnm X 765 nmm X 1.2 m [ [
0081 808- 04298 3.000 EACH 350. 00000 1050. 00| 380. 00000 1140. 00| 225. 00000 675. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (R X R) | | [
0082 808- 05929 21.600 m | 4. 39000 94. 82| 5. 00000 108. 00| 2. 65000 57.24
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 200 nm | | I
0083 808- 06703 211.000 m | 1. 90000 400. 90| 2. 00000 422. 00| 1. 10000 232. 10
LINE, THERMOPLASTIC, SOLID, Wd TE, 100mmj | [
0084 808- 06713 342.000 m | 0. 84000 287. 28| 0. 90000 307. 80| 0. 65000 222.30
LI NE, PAINT, SOLID, WA TE, 100 nm | | [
0085 808- 75240 113.000 m | 1. 90000 214. 70| 2.10000 237. 30| 1. 10000 124. 30
LI NE, THERVOPLASTI C, BROKEN, YELLOW | | [
100mMm | [ |
0086 808- 75245 1057.000 m | 1. 90000 2008. 30| 2. 10000 2219. 70| 1. 10000 1162. 70
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [ [
100mm [ |
0087 808- 75278 248.000 m | 3. 79000 939. 92| 4. 00000 992. 00| 8. 00000 1984. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 300mm | | [
0088 808- 75297 90.500 m | 5. 30000 479. 65| 5. 80000 524. 90| 8. 00000 724.00
I I
| I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

06/ 06/ 00

PAGE : 280 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 000, 320. 74 ROQUTE : SR 13
CALL ORDER . 280 CONTRACT ID : R -24944-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1185040 | (3) 35-1065659
| PHEND & BROWN, | NC. | NI BLOCK EXCAVATI NG, | NC. | BROOKS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0089 808- 75320 10. 000 EACH 63. 00000 630. 00| 70. 00000 700. 00| 46. 50000 465. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0090 808- 75325 9. 000 EACH 96. 00000 864. 00| 105. 00000 945. 00| 67. 25000 605. 25
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | [
0092 715-05156 20.500 m | 258. 00000 5289. 00| 265. 00000 5432. 50| 230. 00000 4715. 00
PIPE, TYPE 2, O RCULAR 750 mm [ [ [
0093 720-03194 1.000 EACH| 1725. 00000 1725. 00| 3000. 00000 3000. 00| 2400. 00000 2400. 00
MANHOLE , J, W TH BEEH VE CASTI NG | | |
0094 202- 78515 LUWP| 2050. 00000 2050. 00| 1245. 00000 1245. 00| 1750. 00000 1750. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0095 715-05159 225.000 m | 185. 00000 41625. 00| 0. 00000 0. 00| 210. 00000 47250. 00
PIPE, TYPE 2, CIRCULAR 1050 mm | | |
SECTI ON TOTALS | $ 899, 437. 29| $ 905, 560. 90| 959, 000. 00
CONTRACT TOTALS | $ 899, 437. 29| $ 905, 560. 90| 959, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 290 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 440, 333. 44 ROUTE :
CALL ORDER . 290 CONTRACT I D : R -24945-A COUNTI ES : FRANKLI N
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 674C311
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTCR $  317,267.45 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $  325,880.58 102. 7147%
3 35-0844079 ROHE, PAUL H OCOVPANY $  351,837.61 110. 8962%
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0844079
| O MARA, DAVE CONTRACTCR | M LESTONE OONTRACTORS, L.P. | ROHE, PAUL H COVPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I I
0001 303-52308 2425.000 My | 17. 25000 41831. 25| 20. 25000 49106. 25| 24. 72000 59946. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0003 401- 05456 4242.000 My | 41. 00000 173922. 00| 42. 90000 181981. 80| 43. 99000 186605. 58
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0004 406- 05521 42096.000 n2 | 0. 15000 6314. 40| 0. 06000 2525. 76| 0. 10000 4209. 60
ASPHALT FOR TACK COAT | | |
0005 808- 06723 36.000 EACH 70. 00000 2520. 00| 30. 00000 1080. 00| 26. 00000 936. 00

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | |
| NDI CATI ON' ARROW |
0008 808- 97222 16.000 EACH 50. 00000 800. 00| 40. 00000 640. 00| 35. 00000 560. 00
PAVEMENT MESSAGE MARKI NGS, PAI NT, | |
HANDI CAP SYMBOL | |
I

0009 110- 01001 LUMP|  10000. 00000 10000. 00|  16250. 00000 16250. 00| 2859. 30000 2859. 30
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0010 808- 06713 6862.000 m | 0. 20000 1372. 40| 0. 13000 892. 06 0. 13000 892. 06
LINE, PAINT, SOLID, WH TE, 100 nm | | |

0011 808- 06714 6862.000 m | 0. 20000 1372. 40| 0. 13000 892. 06 0. 13000 892. 06
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0012 305- 05204 833.000 My | 95. 00000 79135. 00| 87. 05000 72512. 65| 113. 97000 94937. 01
HVA FOR PATCHI NG | |

SECTI ON TOTALS | $ 317, 267. 45| $  325,880.58| $  351,837.61
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeeeoan

CONTRACT TOTALS [ $ 317, 267. 45| $ 325, 880. 58| $ 351, 837.61




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 450, 798. 27

CALL ORDER . 308 CONTRACT ID :
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- AS| DE :

VENDOR RANKI NG :

R -24983-A

GREENFI ELD DI STRI CT
09/01/01 COVPLETI ON DATE

DATE : 06/ 06/
PAGE : 308 -1

RQUTE : SOUTH COUNTY LI NE RD

COUNTIES : NMARI ON

PRQJECT(S) : B107012

1 35-1139301
2 35-0918397
3  35-1917625
4 35-0999231
5 35-1212938

E & B PAVING | NC.

RI ETH RI LEY CONSTRUCTI ON

M LESTONE CONTRACTCRS, L.P.
HUNT PAVI NG COVPANY, | NC.
ATLAS EXCAVATI NG | NC

00

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

| (1) 35-1139301
|E & B PAVI NG

I
QUANTI TY | UNIT PRICE

SECTI ON 0001 ADDED TRAVEL LANES

0001 105-01925

FIELD OFFICE, 51.1 n?2

0002 105-06845

CONSTRUCTI ON ENG NEERI NG

0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 201-52370

I

15.000 M5 | 2100. 00000
I

LUWP|  54000. 00000
I

LUMP|  94500. 00000

|
LUWP|  60000. 00000

CLEARI NG RI GHT OF WAY |

0005 202- 02240

PAVEMENT, REMOVE

0006 202-02273

CENTER CURB, CONCRETE, REMOVE |

0007 202-02279

CURB AND GUTTER, REMOVE |

0008 202-52710

S| DEWALK, CONCRETE, REMOVE |

0009 202-60820

SURFACE M LLING ASPHALT |

0010 202-74045

SI GN AND SUPPORTS, CHANNEL PCSTS, REMOVE|

0011 202-91385
I NLET, REMOVE
0012 202-93047

MANHCLE, REMOVE

0013 202-96133
PI PE, REMOVE

1240.000 n2 | 7.00000
45.000 ne || 40. 00000
245.000 m | 19. 00000
191.000 n2 | 11. 00000
3046.000 n2 | 3. 25000
2.000 EACH 75. 00000
10. 000 EACH| 400. 00000

1. 000 EACI-II 600. 00000
565.000 m || 37. 00000

I NC.

I
AMOUNT]

31500.
54000.
94500.
60000.
8680.
1800.
4655.
2101.
9899.
150.
4000.
600.

20905.

TOTAL % OVER
BI D LOW BI D
$ 2, 142,438.76 100. 0000%
$ 2,185,628.35 102. 0159%
$ 2,393, 661.49 111. 7260%
$ 2,452, 464.97 114. 4707%
$ 2,517, 600.50 117. 5109%
| (2) 35-0918397 | (3) 35-1917625
| RIETH RILEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
I
UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
____________________________ Fm o e e e e e e e e e e e e e e e e e e =
I
1900. 00000 28500. 00| 2867. 20000 43008. 00
46000. 00000 46000. 00|  55472. 02000 55472. 02
110000. 00000 110000. 00|  120000. 00000 120000. 00
87000. 00000 87000.00|  48000. 00000 48000. 00
I
7. 40000 9176. 00| 9. 00000 11160. 00
I
42. 00000 1890. 00| 42.10000 1894. 50
I
20. 00000 4900. 00| 20. 00000 4900. 00
I
12. 00000 2292. 00| 11. 58000 2211.78
I
2. 60000 7919. 60| 2. 78000 8467. 88
I
79. 00000 158. 00| 78. 95000 157. 90
I
420. 00000 4200. 00| 421. 04000 4210. 40
I
630. 00000 630. 00| 631. 56000 631. 56
I
39. 00000 22035. 00| 38. 95000 22006. 75



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 06/
308 -2

00

ENG NEER S ESTI MATE: $ 2, 450, 798. 27 ROUTE : SOQUTH COUNTY LI NE RD
CALL ORDER . 308 CONTRACT ID : R -24983-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1917625
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0014 203- 02000 6995.000 nB8 | 13. 00000 90935. 00| 14. 00000 97930. 00| 13. 68000 95691. 60
EXCAVATI ON, COVVON | | |
0015 203- 02045 12435.000 n8 | 4. 00000 49740. 00| 4. 20000 52227. 00| 4. 21000 52351. 35
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0016 203- 02070 2344.000 nB8 | 3. 00000 7032. 00| 3. 00000 7032. 00| 3. 16000 7407. 04
BORROW | | |
0017 205-02224 525.000 m | 5. 55000 2913. 75| 5. 80000 3045. 00| 5. 84000 3066. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0018 205- 02226 11.000 m | 98. 50000 1083. 50| 74. 00000 814. 00| 73. 68000 810. 48
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DRAI NAGE BARRI ER AT SWALE | [ [
0019 205-02234 2.000 EACH 50. 00000 100. 00| 53. 00000 106. 00| 52. 63000 105. 26
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0020 205- 02236 18. 000 EACH 60. 00000 1080. 00| 63. 00000 1134. 00| 63. 16000 1136. 88
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
DROP | NLET PROTECTI ON [ [ [
0021 205-02237 52.000 EACH 30. 00000 1560. 00| 32. 00000 1664. 00| 31. 58000 1642. 16
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |
0022 210-05801 150.000 m | 1. 50000 225. 00| 1. 60000 240. 00| 1. 58000 237.00
REPLACE DETECTOR LOOP W RE | | |
0023 211- 02060 1075.000 nB | 16. 75000 18006. 25| 18. 00000 19350. 00| 17. 63000 18952. 25
B BORROW FOR STRUCTURE BACKFI LL | | [
0024 303-52308 1500.000 MWy | 14. 00000 21000. 00| 15. 00000 22500. 00| 19. 85000 29775. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0025 303-98541 12.000 My | 50. 00000 600. 00| 22. 00000 264. 00| 19. 85000 238. 20
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0026 401- 05437 9948.000 My | 32. 00000 318336. 00| 33. 00000 328284. 00| 33. 65000 334750. 20
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0027 401- 05454 4560.000 My | 35. 00000 159600. 00| 33. 00000 150480. 00| 39. 10000 178296. 00
QC/ QA HVA | NTERMEDI ATE 12.5 mm MAI NLI NE| | |
0028 401- 05456 2301.000 My | 45. 00000 103545. 00| 37. 00000 85137. 00| 44. 10000 101474. 10
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0029 401- 06264 LUMP| 2000. 00000 2000. 00| 1500. 00000 1500. 00| 1300. 00000 1300. 00
PROFI LOGRAPH, HMVA | | |
0030 402-05468 2500.000 My | 30. 00000 75000. 00| 32. 00000 80000. 00| 31. 90000 79750. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0031 402-05470 3869.000 My | 38. 00000 147022. 00| 39. 00000 150891. 00| 33. 50000 129611. 50
I

HVA BASE C25.0 mm MAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 308 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 450, 798. 27 ROUTE : SOQUTH COUNTY LI NE RD
CALL ORDER . 308 CONTRACT ID : R -24983-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 (3) 35-1917625

WATER

I
|E & B PAVING | NC. | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L. P.

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0032 406- 05520 31.900 My | 185. 00000 5901. 50| 190. 00000 6061. 00| 210. 00000 6699. 00
ASPHALT FOR TACK COAT | | |

0033 501- 05180 54.000 n2 | 50. 00000 2700. 00| 58. 00000 3132. 00| 67. 24000 3630. 96
CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm | | [

0034 604- 06069 360.000 n2 | 35. 50000 12780. 00| 47. 00000 16920. 00| 75. 72000 27259. 20
CURB RAMP, CONCRETE | |

0035 604- 91531 2005.000 n2 | 27.00000 54135. 00| 26. 00000 52130. 00| 40. 96000 82124. 80
SI DEWALK, CONCRETE, 100 mm | |

0036 605- 02042 1.000 EACH 600. 00000 600. 00| 920. 00000 920. 00| 632. 48000 632. 48
CURB AND GUTTER TURNCUT, CONCRETE | |

0037 605- 06140 2924.000 m | 34. 00000 99416. 00| 33. 00000 96492. 00| 44. 31000 129562. 44
CURB AND GUTTER CONCRETE | |

0038 610- 05527 720.000 My | 60. 00000 43200. 00| 63. 00000 45360. 00| 89. 95000 64764. 00
HVA FOR APPROACHES | | |

0039 611- 05330 930.000 n2 | 41. 50000 38595. 00| 38. 00000 35340. 00| 49. 47000 46007. 10
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | | |

0040 611- 06497 38.000 EACH 125. 00000 4750. 00| 130. 00000 4940. 00| 131. 58000 5000. 04
MAI LBOX ASSEMBLY, S| NGLE | | |

0041 611- 06498 2.000 EACH 195. 00000 390. 00| 200. 00000 400. 00| 205. 26000 410. 52
MAl LBOX ASSEMBLY, DOUBLE | |

0042 615- 06336 1.000 EACH 700. 00000 700. 00| 880. 00000 880. 00| 294. 73000 294.73
MONUMVENT , QUARTER SECTI ON | | |

0043 615- 06490 31.000 EACH 135. 00000 4185. 00| 140. 00000 4340. 00| 142. 10000 4405. 10
RIGHT OF WAY MARKER | | |

0044 616- 02320 35.000 n2 | 4. 15000 145. 25| 4. 40000 154. 00| 4. 37000 152. 95
GEOTEXTI LES | | |

0045 616- 06405 21.000 My | 30. 00000 630. 00| 32. 00000 672. 00| 31. 58000 663. 18
Rl PRAP, REVETMENT | | |

0046 621- 01004 3.000 EACH 300. 00000 900. 00| 320. 00000 960. 00| 315. 78000 947. 34
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0047 621- 01882 112.000 kg | 13. 00000 1456. 00| 14. 00000 1568. 00| 13. 68000 1532. 16
SEED M XTURE, T, CONVENTI ONAL M X | | |

0048 621- 03911 70.000 kg | 17. 25000 1207. 50| 18. 00000 1260. 00| 18. 16000 1271. 20
SEED M XTURE, LAWK | | |

0049 621- 06545 0.600 My | 800. 00000 480. 00| 840. 00000 504. 00| 842. 08000 505. 25
FERTI LI ZER | | |

0050 621- 06565 7.200 My | 635. 00000 4572. 00| 670. 00000 4824. 00| 668. 40000 4812. 48
MULCH NG MATERI AL | | |

0051 621- 06567 154.000 KL | 0. 60000 92. 40| 0. 63000 97. 02| 0. 63000 97.02

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 308 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 450, 798. 27 ROUTE : SOQUTH COUNTY LI NE RD
CALL ORDER . 308 CONTRACT ID : R -24983-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1917625
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 621- 06570 85.000 nB8 | 17. 00000 1445. 00| 18. 00000 1530. 00| 18. 00000 1530. 00
TOP SO L | [ |
0053 621- 06575 8500.000 n2 | 2. 95000 25075. 00| 3. 10000 26350. 00| 3.11000 26435. 00
SODDI NG, NURSERY | | [
0054 715-01354 350.000 m | 23. 00000 8050. 00| 8. 80000 3080. 00| 24. 21000 8473. 50
CLEAN EXI STI NG PI PE | | |
0055 715- 05024 532.000 m | 138. 00000 73416. 00| 140. 00000 74480. 00| 168. 61000 89700. 52
PIPE, TYPE 2, O RCULAR 900 nm [ [ [
0056 715-05048 2525.000 m | 9. 00000 22725. 00| 9. 50000 23987. 50| 9. 47000 23911. 75
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0057 715-05149 570.000 m | 60. 00000 34200. 00| 63. 00000 35910. 00| 67. 82000 38657. 40
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0058 715-05149 41.200 m | 210. 00000 8652. 00| 220. 00000 9064. 00| 221. 05000 9107. 26
PIPE, TYPE 2, G RCULAR 300 nm, HAND | [ |
EXCAVATE | | |
0059 715-05151 159.000 m | 69. 00000 10971. 00| 72. 00000 11448. 00| 72. 63000 11548. 17
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0060 715-05152 281.000 m | 77. 00000 21637. 00| 81. 00000 22761. 00| 81. 05000 22775. 05
PIPE, TYPE 2, O RCULAR 450 mm [ [ |
0061 715-05154 264.000 m | 98. 00000 25872. 00| 100. 00000 26400. 00| 103. 15000 27231. 60
PIPE, TYPE 2, O RCULAR 600 nm [ [ [
0062 715-05156 365.000 m | 119. 00000 43435. 00| 120. 00000 43800. 00| 125. 26000 45719. 90
PIPE, TYPE 2, O RCULAR 750 nm [ [ [
0063 715-05169 21.000 m | 70. 00000 1470. 00| 74. 00000 1554. 00| 73. 68000 1547. 28
PIPE, TYPE 3, O RCULAR 375 nm | [ |
0064 715- 46000 1.000 EACH 250. 00000 250. 00| 260. 00000 260. 00| 263. 15000 263. 15
PI PE END SECTI ON, 300 mm | | |
0065 715- 46040 1.000 EACH 700. 00000 700. 00| 740. 00000 740. 00| 736. 82000 736. 82
PI PE END SECTI ON, 900 mm | | |
0066 718-52610 410.000 nB8 | 25. 00000 10250. 00| 26. 00000 10660. 00| 26. 32000 10791. 20
AGGREGATE FOR UNDERDRAI NS | | |
0067 718-99153 5110.500 n2 | 1. 05000 5366. 03| 1. 10000 5621. 55| 1. 11000 5672. 66
CGEOTEXTI LES FOR UNDERDRAI N | | |
0068 720- 44000 1.000 EACH 905. 00000 905. 00| 950. 00000 950. 00| 952. 60000 952. 60
CASTI NG ADJUST TO GRADE | | |
0069 720- 45045 19. 000 EACH 940. 00000 17860. 00| 990. 00000 18810. 00| 989. 44000 18799. 36
I NLET, J10 | | |
0070 720- 45055 2.000 EACH 1360. 00000 2720. 00| 1400. 00000 2800. 00| 1431. 54000 2863. 08
I NLET, MLO | | |
0071 720- 45155 1.000 EACH| 1850. 00000 1850. 00| 1900. 00000 1900. 00| 1947. 31000 1947. 31

I NLET, MLO, MODI FI ED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 308 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 450, 798. 27 ROUTE : SOQUTH COUNTY LI NE RD
CALL ORDER . 308 CONTRACT ID : R -24983-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1917625
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 720- 45240 2.000 EACH 1420. 00000 2840. 00| 1500. 00000 3000. 00| 1494. 69000 2989. 38
CATCH BASI N, J10 | |
0073 720- 45250 3.000 EACH 1135. 00000 3405. 00| 1200. 00000 3600. 00| 1194. 70000 3584. 10
CATCH BASI N, K10 | |
0074 720- 45251 17.000 EACH 1165. 00000 19805. 00| 1200. 00000 20400. 00| 1226. 28000 20846. 76
CATCH BASI N, K10, MODI Fl ED | | [
0075 720- 45410 15. 000 EACH| 1425. 00000 21375. 00| 1500. 00000 22500. 00| 1499. 96000 22499. 40
MANHOLE, C4 | | [
0076 720- 45415 8.000 EACH 2710. 00000 21680. 00| 2800. 00000 22400. 00| 2852. 55000 22820. 40
MANHOLE, D4 | | |
0077 720-90903 1.000 EACH| 1630. 00000 1630. 00| 1700. 00000 1700. 00| 1715. 74000 1715. 74
I NLET, F2 | | |
0078 720-90903 1.000 EACH| 3675. 00000 3675. 00| 3900. 00000 3900. 00| 3868. 31000 3868. 31
I NLET, F2 , MODI FI ED, HAND EXCAVATE | | |
0079 720-90984 2.000 EACH 1555. 00000 3110. 00| 1600. 00000 3200. 00| 1636. 80000 3273. 60
MANHOLE, C2 | | [
0080 720-91250 7.000 EACH 1740. 00000 12180. 00| 1800. 00000 12600. 00| 1831. 52000 12820. 64
I NLET, E2 | | |
0081 720-91250 2.000 EACH 3780. 00000 7560. 00| 4000. 00000 8000. 00| 3978. 83000 7957. 66
INLET, E2 , HAND EXCAVATE | | |
0082 720-92025 7.000 EACH 2550. 00000 17850. 00| 2700. 00000 18900. 00| 2684. 13000 18788. 91
MANHOLE, D2 | | [
0083 720- 96995 11.000 EACH 300. 00000 3300. 00| 81. 00000 891. 00| 315. 78000 3473.58
CLEAN | NLET | | [
0084 801- 06203 5900.000 m | 0. 26000 1534. 00| 0. 27000 1593. 00| 0. 79000 4661. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0085 801- 06207 8750.000 m | 2. 95000 25812. 50| 3. 10000 27125. 00| 0. 79000 6912. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0086 801- 06606 13.000 EACH 135. 00000 1755. 00| 140. 00000 1820. 00| 142. 10000 1847. 30
BARRI CADE, |11B | | |
0087 801-06640 48. 000 EACH 120. 00000 5760. 00| 130. 00000 6240. 00| 126. 31000 6062. 88
CONSTRUCTI ON SI GN, A | | |
0088 801- 06645 7.000 EACH 45. 00000 315. 00| 47. 00000 329. 00| 47. 37000 331.59
CONSTRUCTI ON SI G, B | | |
0089 801-06710 340. 000 DAY | 17. 00000 5780. 00| 18. 00000 6120. 00| 17. 89000 6082. 60
FLASHI NG ARROW S| GN | | |
0090 801-06775 LUWP| 60000. 00000 60000. 00| 56000. 00000 56000. 00| 117000. 00000 117000. 00
MAI NTAI NI NG TRAFFI C | |

SI G\, SHEET, ENCAPSULATED LENS W TH | [

|

I

0091 802- 76035 5.576 2 | 225. 00000 1254. 60| 240. 00000 1338. 24| 236. 83000 1320. 56

I
LEGEND 2. 54 nm TH CKNESS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 308 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 450, 798. 27 ROUTE : SOQUTH COUNTY LI NE RD
CALL ORDER . 308 CONTRACT ID : R -24983-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1917625
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0092 802-91122 24.000 EACH 100. 00000 2400. 00| 110. 00000 2640. 00| 105. 26000 2526. 24
SI GN, GROUND MOUNTED, RESET | | |
0093 803- 02310 775.600 kg | 2. 25000 1745. 10| 2. 40000 1861. 44| 2. 37000 1838. 17
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0094 803- 04626 4.000 EACH 1300. 00000 5200. 00| 1400. 00000 5600. 00| 1368. 38000 5473. 52
Sl GN FOUNDATI ON, CONCRETE | | [
0095 803- 76125 2.000 EACH 6500. 00000 13000. 00| 6800. 00000 13600. 00| 6841. 90000 13683. 80
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | | |
0096 805-01893 LUMP| 500. 00000 500. 00| 530. 00000 530. 00| 526. 30000 526. 30
MAI NTAI NI NG TRAFFI C S| GNAL | | [
0097 805- 78795 150.000 m | 30. 00000 4500. 00| 32. 00000 4800. 00| 31. 58000 4737.00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0098 805- 94682 5.000 EACH 100. 00000 500. 00| 110. 00000 550. 00| 105. 26000 526. 30
LOOP TESTI NG | | |
0099 808- 02157 2.000 EACH 75. 00000 150. 00| 79. 00000 158. 00| 78. 95000 157. 90
PAVEMENT MESSAGE MARKI NGS, REMOVE | | |
0100 808-06701 800.000 m | 1. 08000 864. 00| 1. 10000 880. 00| 0. 83000 664. 00
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | |
0101 808-06703 162.000 m | 0. 98000 158. 76| 1. 00000 162. 00| 0. 83000 134. 46
LI NE, THERMOPLASTIC, SOLID, Wd TE, 100nm | [
0102 808-06716 405.000 m | 1. 48000 599. 40| 1. 60000 648. 00| 1. 56000 631. 80
LI NE, REMOVE | | |
0103 808- 75240 1220.000 m | 1. 08000 1317. 60| 1. 10000 1342. 00| 0. 83000 1012. 60
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | [
100mMm | |
0104 808- 75245 2568.000 m | 0. 98000 2516. 64| 1. 00000 2568. 00| 0. 83000 2131. 44
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mMm | |
0105 808- 75297 24.500 m | 9. 67000 236. 92| 10. 00000 245. 00| 10. 53000 257. 99

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |

0106 808- 75300 48.000 m | 1. 47000 70. 56| 1. 50000 72. 00| 3. 16000 151. 68
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVALK LINE, 150mm | | |

0107 808- 75320 19.000 EACH| 41. 00000 779. 00| 43. 00000 817. 00| 55. 79000 1060. 01
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW | | |

0108 808- 75325 19.000 EACH 54. 00000 1026. 00| 60. 00000 1140. 00| 60. 00000 1140. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 308 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 450, 798. 27 ROUTE : SOQUTH COUNTY LI NE RD
CALL ORDER . 308 CONTRACT ID : R -24983-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1917625
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 2,142,438.76| $ 2,185, 628. 35| $ 2,393,661.49
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 2,142,438.76| $ 2,185,628. 35| $ 2,393,661.49




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 308 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 450, 798. 27 ROUTE : SOQUTH COUNTY LI NE RD
CALL ORDER . 308 CONTRACT ID : R -24983-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1212938 [

| HONT PAVI NG COMPANY, INC. | ATLAS EXCAVATI NG | NC, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 ADDED TRAVEL LANES

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON [ |

0018 205-02226 11.000 m | 103. 43000 1137. 73| 22. 00000 242.00
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | [
DRAI NAGE BARRI ER AT SWALE | |

0019 205-02234 2.000 EACH 52. 50000 105. 00| 80. 00000 160. 00
TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON | [

I

0001 105-01925 15.000 M5 | 1644. 51000 24667. 65| 750. 00000 11250. 00|
FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUMP|  73830. 00000 73830.00]  30000. 00000 30000. 00|
CONSTRUCTI ON ENGl NEERI NG | [
0003 110- 01001 LUVP|  140000. 00000 140000. 00|  130000. 00000 130000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  101228. 60000 101228.60|  75000. 00000 75000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 1240.000 n2 | 8. 71000 10800. 40| 13. 00000 16120. 00|
PAVEMENT, REMOVE | | |
0006 202- 02273 45.000 n2 | 25. 73000 1157. 85| 24. 00000 1080. 00|
CENTER CURB, CONCRETE, REMOVE | | |
0007 202- 02279 245.000 m | 7. 47000 1830. 15| 15. 00000 3675. 00|
CURB AND GUTTER, REMOVE | | |
0008 202-52710 191.000 n2 | 5. 65000 1079. 15]| 13. 00000 2483. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0009 202- 60820 3046.000 n2 | 2. 73000 8315. 58| 2. 40000 7310. 40|
SURFACE M LLI NG, ASPHALT | | |
0010 202- 74045 2.000 EACH 78. 75000 157. 50| 80. 00000 160. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | [
0011 202-91385 10. 000 EACH| 115. 80000 1158. 00| 160. 00000 1600. 00|
I NLET, REMOVE | | |
0012 202- 93047 1.000 EACH 124. 63000 124. 63| 335. 00000 335. 00|
MANHOLE, REMOVE | | |
0013 202- 96133 565.000 m | 15. 36000 8678. 40| 24. 00000 13560. 00|
Pl PE, REMOVE | | |
0014 203- 02000 6995.000 nB8 | 20. 97000 146685. 15| 16. 00000 111920. 00|
EXCAVATI ON, COMMON | | |
0015 203- 02045 12435.000 n8 | 5. 95000 73988. 25| 6. 50000 80827. 50|
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0016 203-02070 2344.000 n8 | 0. 01000 23. 44| 15. 00000 35160. 00|
BORROW | | |
0017 205- 02224 525.000 m | 5. 83000 3060. 75| 6. 00000 3150. 00|
I

I

I

I

I

I

I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 06/ 00
PACGE : 308 -9

ENG NEER S ESTI MATE: $ 2, 450, 798. 27 ROUTE : SOQUTH COUNTY LI NE RD
CALL ORDER . 308 CONTRACT ID : R -24983-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1212938 [
| HUNT PAVI NG COMPANY, |NC. | ATLAS EXCAVATING | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 205- 02236 18.000 EACH 63. 00000 1134. 00| 80. 00000 1440. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0021 205- 02237 52.000 EACH 31. 50000 1638. 00| 80. 00000 4160. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON [ [ [
0022 210- 05801 150.000 m | 1. 58000 237. 00| 1. 60000 240. 00
REPLACE DETECTOR LOOP W RE | | [
0023 211- 02060 1075.000 n8 | 18. 90000 20317. 50| 31. 00000 33325. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0024 303-52308 1500.000 My | 23. 87000 35805. 00| 21. 00000 31500. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0025 303-98541 12.000 My | 31. 67000 380. 04| 23. 00000 276. 00
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0026 401- 05437 9948.000 My | 34. 65000 344698. 20| 33. 50000 333258. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0027 401- 05454 4560.000 My | 34. 65000 158004. 00| 36. 50000 166440. 00
QT QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| [ [
0028 401- 05456 2301.000 My | 38. 85000 89393. 85| 46. 50000 106996. 50
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0029 401- 06264 LUWP| 1575. 00000 1575. 00| 2200. 00000 2200. 00
PROFI LOGRAPH, HMVA | | [
0030 402- 05468 2500.000 My | 33. 60000 84000. 00| 37. 00000 92500. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0031 402-05470 3869.000 My | 40. 95000 158435. 55| 39. 50000 152825. 50
HVA BASE C25.0 mm MAI NLI NE | | |
0032 406- 05520 31.900 My | 199. 50000 6364. 05| 195. 00000 6220. 50|
ASPHALT FOR TACK COAT | | |
0033 501- 05180 54.000 nm2 | 39. 18000 2115. 72| 42. 00000 2268. 00|
CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm | | |
0034 604- 06069 360.000 nm2 | 40. 00000 14400. 00| 49. 00000 17640. 00|
CURB RAMP, CONCRETE | | |
0035 604-91531 2005.000 n2 | 25. 78000 51688. 90| 23. 00000 46115. 00|
S| DEWALK, CONCRETE, 100 nm [ | [
0036 605-02042 1. 000 EACH 589. 15000 589. 15| 470. 00000 470. 00|
CURB AND GUTTER TURNQOUT, CONCRETE | | |
0037 605-06140 2924.000 m | 40. 00000 116960. 00| 28. 00000 81872. 00|
CURB AND GUTTER, CONCRETE | | |
0038 610- 05527 720.000 My | 66. 15000 47628. 00| 63. 00000 45360. 00|
HVA FOR APPROACHES | | |
0039 611-05330 930.000 n2 | 43. 80000 40734. 00| 46. 00000 42780. 00|

CEMENT CONCRETE PAVEMENT FOR DRI VEVWAYS, |
150 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 308 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 450, 798. 27 ROUTE : SOQUTH COUNTY LI NE RD
CALL ORDER . 308 CONTRACT ID : R -24983-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1212938 [

| HONT PAVI NG COMPANY, INC. | ATLAS EXCAVATI NG | NC, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m e o e e et m e e o e e e e m e et o e e e e e e e e e e memeeoaoao-o
0040 611- 06497 38.000 EACH 131. 25000 4987. 50| 135. 00000 5130. 00|
MAI LBOX ASSEMBLY, S| NGLE | | |
0041 611-06498 2.000 EACH 204. 75000 409. 50| 170. 00000 340. 00|
MAl LBOX ASSEMBLY, DOUBLE | | |
0042 615- 06336 1.000 EACH 527. 32000 527. 32| 340. 00000 340. 00|
MONUMENT , QUARTER SECTI ON | | [
0043 615- 06490 31.000 EACH 141. 75000 4394. 25| 121. 00000 3751. 00|
R GHT OF WAY MARKER | | |
0044 616- 02320 35.000 n2 | 6. 24000 218. 40| 5. 40000 189. 00|
GEOTEXTI LES | | |
0045 616- 06405 21.000 My | 32. 54000 683. 34| 27.00000 567. 00|
Rl PRAP, REVETMENT | | |
0046 621-01004 3.000 EACH 315. 00000 945. 00| 320. 00000 960. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0047 621- 01882 112.000 kg | 13. 65000 1528. 80| 13. 50000 1512. 00|
SEED M XTURE, T, CONVENTI ONAL M X | | |
0048 621- 03911 70.000 kg | 18. 11000 1267. 70| 17. 50000 1225. 00|
SEED M XTURE, LAWK | | [
0049 621- 06545 0.600 My | 840. 00000 504. 00| 835. 00000 501. 00|
FERTI LI ZER | | |
0050 621- 06565 7.200 My | 666. 75000 4800. 60| 660. 00000 4752. 00|
MULCH NG MATERI AL | | |
0051 621- 06567 154.000 KL | 0. 63000 97. 02| 0. 70000 107. 80|
WATER | | |
0052 621- 06570 85.000 n8 | 28. 66000 2436. 10| 18. 00000 1530. 00|
TOP SO L | | |
0053 621- 06575 8500.000 n2 | 3.10000 26350. 00| 3.10000 26350. 00|
SODDI NG, NURSERY | | |
0054 715- 01354 350.000 m | 14. 78000 5173. 00| 24. 00000 8400. 00|
CLEAN EXI STI NG PI PE | | |
0055 715- 05024 532.000 m | 166. 82000 88748. 24| 285. 00000 151620. 00|
PIPE, TYPE 2, CIRCULAR 900 nm [ [ |
0056 715- 05048 2525.000 m | 7. 54000 19038. 50| 7. 20000 18180. 00|
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |
0057 715- 05149 570.000 m | 60. 85000 34684. 50| 115. 00000 65550. 00|
PIPE, TYPE 2, CIRCULAR 300 nm [ [ |
0058 715-05149 41.200 m | 96. 18000 3962. 62 170. 00000 7004. 00|
PIPE, TYPE 2, CIRCULAR 300 mm, HAND | | [
EXCAVATE | | |
0059 715- 05151 159.000 m | 54. 33000 8638. 47| 140. 00000 22260. 00|

PIPE, TYPE 2, OROULAR 375 mm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 308 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 450, 798. 27 ROUTE : SOQUTH COUNTY LI NE RD
CALL ORDER . 308 CONTRACT ID : R -24983-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1212938 [
| HUNT PAVI NG COMPANY, |NC. | ATLAS EXCAVATING | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0060 715-05152 281.000 m | 56. 58000 15898. 98| 135. 00000 37935. 00|
PIPE, TYPE 2, OROUAR 450 mm | | |
0061 715-05154 264.000 m | 69. 86000 18443. 04| 140. 00000 36960. 00|
PIPE, TYPE 2, O RCULAR 600 nm [ [ [
0062 715-05156 365.000 m | 93. 46000 34112. 90| 225. 00000 82125. 00|
PIPE, TYPE 2, O RCULAR 750 nm [ [ [
0063 715- 05169 21.000 m | 54. 36000 1141. 56| 78. 00000 1638. 00|
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0064 715- 46000 1.000 EACH 913. 55000 913. 55| 170. 00000 170. 00|
PI PE END SECTI ON, 300 mm | | [
0065 715- 46040 1.000 EACH| 1870. 18000 1870. 18| 450. 00000 450. 00|
PI PE END SECTION, 900 mm | | |
0066 718-52610 410.000 n8 | 43. 22000 17720. 20| 34. 00000 13940. 00|
AGGREGATE FOR UNDERDRAI NS | | [
0067 718-99153 5110.500 n2 | 1. 67000 8534. 54| 1. 60000 8176. 80|
GEOTEXTI LES FOR UNDERDRAI N | | [
0068 720- 44000 1.000 EACH 385. 99000 385. 99| 300. 00000 300. 00|
CASTI NG ADJUST TO GRADE | [ [
0069 720- 45045 19. 000 EACH| 1200. 32000 22806. 08| 975. 00000 18525. 00|
I NLET, J10 | | [
0070 720- 45055 2.000 EACH 1321. 32000 2642. 64| 1050. 00000 2100. 00|
| NLET, MLO | | [
0071 720- 45155 1.000 EACH 1460. 47000 1460. 47| 1220. 00000 1220. 00|
I NLET, MLO, MODI FI ED | | [
0072 720- 45240 2.000 EACH 1818. 63000 3637. 26| 1420. 00000 2840. 00|
CATCH BASI N, J10 | | [
0073 720- 45250 3.000 EACH 1709. 73000 5129. 19| 1340. 00000 4020. 00
CATCH BASI N, K10 | | [
0074 720-45251 17.000 EACH 1764. 18000 29991. 06| 1380. 00000 23460. 00
CATCH BASI N, K10, MODI Fl ED | | [
0075 720-45410 15. 000 EACH 1115. 38000 16730. 70| 1250. 00000 18750. 00
MANHOLE, C4 | | |
0076 720-45415 8. 000 EACH| 1852. 51000 14820. 08| 2100. 00000 16800. 00
MANHOLE, D4 | | |
0077 720-90903 1.000 EACH 1166. 44000 1166. 44| 875. 00000 875. 00
I NLET, F2 | | |
0078 720-90903 1.000 EACH 2634. 17000 2634. 17| 1750. 00000 1750. 00
INLET, F2 , MODIFIED, HAND EXCAVATE | | |
0079 720-90984 2.000 EACH 1076. 66000 2153. 32| 1200. 00000 2400. 00
MANHOLE, C2 | | |
0080 720-91250 7.000 EACH 1166. 44000 8165. 08| 875. 00000 6125. 00

I NLET, E2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 308 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 450, 798. 27 ROUTE : SOQUTH COUNTY LI NE RD
CALL ORDER . 308 CONTRACT ID : R -24983-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1212938 [

| HONT PAVI NG COMPANY, INC. | ATLAS EXCAVATI NG | NC, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0081 720- 91250 2.000 EACH 2634. 17000 5268. 34| 1500. 00000 3000. 00|
INLET, E2 , HAND EXCAVATE | | |
0082 720- 92025 7.000 EACH 2045. 51000 14318. 57| 1900. 00000 13300. 00|
MANHOLE, D2 | | |
0083 720- 96995 11.000 EACH| 100. 43000 1104. 73| 175. 00000 1925. 00|
CLEAN | NLET | | |
0084 801- 06203 5900.000 m | 1.31000 7729. 00| 1. 35000 7965. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | [
0085 801- 06207 8750.000 m | 3.10000 27125. 00 3. 10000 27125. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ |
0086 801- 06606 13.000 EACH 141. 75000 1842. 75| 145. 00000 1885. 00|
BARRI CADE, |11B | | |
0087 801- 06640 48.000 EACH 126. 00000 6048. 00| 130. 00000 6240. 00|
CONSTRUCTI ON SIGN, A | | |
0088 801- 06645 7.000 EACH 47. 25000 330. 75 47. 00000 329. 00|
CONSTRUCTI ON SIGN, B | | |
0089 801- 06710 340. 000 DAY | 17. 85000 6069. 00| 18. 00000 6120. 00|
FLASH NG ARROW S| GN | | |
0090 801- 06775 LUMP|  150000. 00000 150000. 00]  117500. 00000 117500. 00|
MAI NTAI NI NG TRAFFI C | | |
0091 802- 76035 5.576 2 | 236. 25000 1317. 33| 235. 00000 1310. 36|

SI GN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND 2. 54 mm TH CKNESS | | |

0092 802- 91122 24.000 EACH, 105. 00000 2520. 00| 110. 00000 2640. 00|
SIGN, GROUND MOUNTED, RESET | | |
0093 803- 02310 775.600 kg | 2. 36000 1830. 42| 2. 40000 1861. 44|
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0094 803- 04626 4.000 EACH 1365. 00000 5460. 00| 1360. 00000 5440. 00|
SI GN FOUNDATI ON, CONCRETE | | |
0095 803- 76125 2.000 EACH 6825. 00000 13650. 00| 7000. 00000 14000. 00|
SPAN OVERHEAD S| GN STRUCTURE, CABLESPAN | | |
0096 805- 01893 LUMP| 625. 00000 625. 00| 550. 00000 550. 00|
MAI NTAI NI NG TRAFFI C S| GNAL | | |
0097 805- 78795 150.000 m | 31. 50000 4725. 00| 31. 30000 4695. 00|
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0098 805- 94682 5.000 EACH 105. 00000 525. 00| 125. 00000 625. 00|
LOOP TESTI NG | | |
0099 808- 02157 2.000 EACH 78. 75000 157. 50| 80. 00000 160. 00|
PAVEMENT MESSAGE MARKI NGS, REMOVE | | |
0100 808- 06701 800.000 m | 1. 13000 904. 00| 1. 15000 920. 00|

LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | [
100mMm | [ |



TABULATI ON CF BI DS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE : 06/ 06/ 00
PAGE : 308 -13

ENG NEER S ESTI MATE: $ 2, 450, 798. 27 ROUTE : SOUTH COUNTY LI NE RD
CALL ORDER : 308 CONTRACT 1D : R -24983-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :
| (4) 35-0999231 | (5) 35-1212938 |
| HUNT PAVI NG COMPANY, |NC. | ATLAS EXCAVATING | NC. |

LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

0101 808- 06703 162.000 m | 1. 03000 166. 86| 1. 10000 178. 20|

LI NE, THERMOPLASTIC, SOLID, WH TE, 100mmj | |
0102 808- 06716 405.000 m | 1. 55000 627. 75| 1. 60000 648. 00|
LI NE, REMOVE | | |
0103 808- 75240 1220.000 m | 1. 13000 1378. 60| 1. 15000 1403. 00|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | | |

0104 808- 75245 2568.000 m | 1. 03000 2645. 04| 1. 10000 2824. 80|

LI NE, THERVOPLASTIC, SOLID, YELLOW [ | |
100nm | | |

0105 808- 75297 24.500 m | 10. 15000 248. 68| 10. 20000 249. 90|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nm | | I
0106 808- 75300 48.000 m | 1. 54000 73.92| 1. 60000 76. 80|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 150mm | | |
0107 808- 75320 19.000 EACH| 43. 05000 817. 95| 43. 00000 817. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0108 808- 75325 19.000 EACH| 56. 70000 1077. 30| 56. 00000 1064. 00|
PAVEMVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 2,452, 464. 97| $ 2,517, 600.50]
CONTRACT TOTALS | $ 2,452, 464. 97| $ 2,517, 600. 50|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 310 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 360, 867. 22 ROUTE : 232
CALL ORDER . 310 CONTRACT ID : R -24984-A COUNTI ES : MADI SON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 674C301
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 219, 084. 70 100. 0000%
2 35-1139301 E & B PAVING |NC $ 221, 896. 04 101. 2832%
| (1) 35-1817574 | (2) 35-1139301 [
| YARDBERRY LANDSCAPE |E & B PAVING | NC. [
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  NEW ROAD CONSTRUCTI ON
I | |
0001 105- 06790 3.000 MX®S | 1200. 00000 3600. 00| 2500. 00000 7500. 00|
FI ELD OFFI CE, 300 SFT | | I
0002 105- 06845 LUMP|  15000. 00000 15000. 00|  10000. 00000 10000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 202- 02240 264.000 SYS | 12. 00000 3168. 00| 10. 00000 2640. 00|
PAVEMENT, REMOVE | | |
0004 202- 02245 5.000 EACH| 200. 00000 1000. 00| 300. 00000 1500. 00|
TREE, 6 IN., REMOVE | | |
0005 202- 02255 3.000 EACH| 650. 00000 1950. 00| 600. 00000 1800. 00|
TREE, 18 IN., REMOVE | | |
0006 202- 60820 4877.960 SYS | 2. 50000 12194. 90| 2. 00000 9755. 92|
SURFACE M LLI NG ASPHALT | | [
0007 202- 93898 7.000 EACH| 450. 00000 3150. 00| 375. 00000 2625. 00|
TREE, 12 IN, REMOVE | | |
0008 202- 99187 305.050 LFT | 1. 00000 305. 05| 1. 00000 305. 05|
FENCE, FARM FI ELD, REMOVE | | [
0009 203- 02000 719.000 CYS | 10. 00000 7190. 00| 45. 00000 32355. 00|
EXCAVATI ON,  COMVON | | |
0010 203- 02020 33.000 CYS | 20. 00000 660. 00| 35. 00000 1155. 00|
EXCAVATI ON, UNCLASSI FI ED | | |
0011 205- 04471 2046.300 LFT | 1. 75000 3581. 03] 2. 00000 4092. 60|
TEMPORARY ERCS|I ON CONTROL, FILTER | | |
BARRI ER [ | |
0013 303-98541 1373.570 TON | 18. 00000 24724, 26| 22. 00000 30218. 54|
COMPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0014 402- 05472 492.280 TON | 40. 00000 19691. 20| 44. 90000 22103. 37|
HVA | NTERVEDI ATE 9.5 nm  MAI NLI NE | | |
0015 402- 05477 661.220 TON | 45. 00000 29754. 90| 46. 70000 30878. 97|

HVA SURFACE 9.5 mm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 310 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 360, 867. 22 ROUTE : 232
CALL ORDER : 310 CONTRACT I D : R -24984-A COUNTI ES : MADI SON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1817574 | (2) 35-1139301 |
| YARDBERRY LANDSCAPE | E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0016 406- 05521 4877.960 SYS | 0. 50000 2438. 98| 0. 50000 2438. 98|
ASPHALT FOR TACK COAT | |
0017 604- 91531 299.000 SYS | 36. 00000 10764. 00| 42. 00000 12558. 00|
S| DEWALK, CONCRETE, 4 IN. | |
0018 605- 06120 1040.220 LFT | 16. 00000 16643. 52| 17. 00000 17683. 74|
CURB, CONCRETE | | |
0019 615- 06496 85.000 EACH 60. 00000 5100. 00| 55. 00000 4675. 00|
PARKI NG BARRI ER | | |
0020 621-02363 7598.000 SYS | 0. 65000 4938. 70| 0. 41000 3115. 18]
MULCHED SEEDI NG, T, CONVENTI ONAL M X | | |
0021 715- 06518 50.000 LFT | 25. 00000 1250. 00| 35. 00000 1750. 00|
Pl PE, CORRUGATED PE, S, 15 IN | | |
0022 715- 46005 2.000 EACH 150. 00000 300. 00| 225. 00000 450. 00|
Pl PE END SECTION, 15 IN. | | |
0023 802- 02475 5.000 EACH 500. 00000 2500. 00| 1500. 00000 7500. 00|
SIGN, PANEL, REMOVE AND RELOCATE | |
0026 805- 96014 567.720 LFT | 3. 00000 1703. 16| 2. 00000 1135. 44|
SAW CUT, FULL DEPTH | | |
0027 807-03972 460.000 LFT | 2. 00000 920. 00| 14. 00000 6440. 00|
CONDUI T, PVC, 1 IN., SCHEDULE 40, FOR | | |
ELECTRI C | | |
0028 808- 06714 943.000 LFT | 1. 00000 943. 00| 0. 75000 707. 25|
LI NE, PAINT, SOLID, YELLOW 4 IN. | |
0029 808- 97222 4.000 EACH 65. 00000 260. 00| 50. 00000 200. 00|
PAVEMENT MESSAGE MARKI NGS, PAI NT, | | |
HANDI CAP SYMBCL [ | |
0030 203- 02070 5638.000 CYS | 8. 00000 45104. 00| 1. 00000 5638. 00|
BORROW | | |
0031 621-01004 1.000 EACH 250. 00000 250. 00| 675. 00000 675. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 219, 084. 70| $ 221, 896. 04|
CONTRACT TOTALS | $ 219, 084. 70| $ 221, 896. 04|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 320 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 272,557.51 ROUTE : PARK ROAD
CALL ORDER . 320 CONTRACT I D : R -24985-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 08/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : 674C212
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1486233 GEl GER DEVELOPI NG | NC. $ 150, 324. 00 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 150, 697. 24 100. 2482%
3 34-4272670 JOHNSON, S.E. COWPAN ES $ 185, 883. 20 123. 6550%
4 35-1333300 KNECHT EXCAVATI NG $ 214, 195. 94 142. 4895%
| (1) 35-1486233 | (2) 35-1065659 | (3) 34-4272670
| GEl GER DEVELCPI NG | NC. | BROOKS CONSTRUCTI ON | JOHNSON, S.E. COVPANI ES
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  NEW ROAD CONSTRUCTI ON
I | |
0001 105- 06790 6.000 M6 | 967. 67000 5806. 02| 750. 00000 4500. 00| 500. 00000 3000. 00
FI ELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUMP| 7569. 98000 7569. 98| 3000. 00000 3000. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP| 9606. 70000 9606. 70| 7400. 00000 7400.00]  27250. 00000 27250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02245 5.000 EACH| 51. 83000 259. 15| 125. 00000 625. 00| 250. 00000 1250. 00
TREE, 6 IN., REMOVE | | |
0005 202- 02255 2.000 EACH 165. 99000 331. 98| 350. 00000 700. 00| 750. 00000 1500. 00
TREE, 18 IN, REMOVE | | |
0006 202- 04089 1.000 EACH 133. 15000 133. 15| 200. 00000 200. 00| 100. 00000 100. 00
SHEET SI G\, REMOVE | | [
0007 202- 93898 10. 000 EACH| 165. 99000 1659. 90| 175. 00000 1750. 00| 500. 00000 5000. 00
TREE, 12 IN, REMOVE | | [
0008 202- 99187 305.050 LFT | 1. 96000 597. 90| 0. 50000 152. 53| 3. 00000 915. 15
FENCE, FARM FI ELD, REMOVE | | [
0009 203- 02000 3748.000 CYS | 5. 42000 20314. 16| 9. 00000 33732. 00| 5. 00000 18740. 00
EXCAVATI ON,  COMVON | | |
0010 203- 02020 267.000 CYS | 5. 42000 1447. 14| 9. 00000 2403. 00| 12. 00000 3204. 00
EXCAVATI ON, UNCLASSI FI ED | | [
0011 205- 04471 911.000 LFT | 2. 03000 1849. 33| 2. 00000 1822. 00| 1. 80000 1639. 80
TEMPORARY ERCS|I ON CONTROL, FI LTER | | [
BARRI ER [ | |
0013 303-98541 1187.610 TON | 13. 40000 15913. 97| 14. 00000 16626. 54| 25. 00000 29690. 25
COVPACTED AGGREGATE FOR DRIVES, 0, 53 | | |
0014 402- 05472 433.570 TON | 35. 00000 15174. 95| 40. 00000 17342. 80| 50. 00000 21678. 50

HVA | NTERVEDI ATE 9.5 mm  MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 320 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 272,557.51 ROUTE : PARK ROAD
CALL ORDER . 320 CONTRACT I D : R -24985-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1486233 | (2) 35-1065659 | (3) 34-4272670
| GEl GER DEVELOPI NG | NC. | BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 402- 05477 260.140 TON | 41. 50000 10795. 81| 50. 00000 13007. 00| 55. 00000 14307. 70
HVA SURFACE 9.5 mm MAI NLI NE | |
0016 604-91531 114.180 SYS | 36. 71000 4191. 55| 30. 00000 3425. 40| 60. 00000 6850. 80
SI DEWALK, CONCRETE, 4 IN. | |
0017 605-06120 660. 000 LFT | 28. 95000 19107. 00| 19. 00000 12540. 00| 20. 00000 13200. 00
CURB, CONCRETE | | [
0018 615- 06496 31.000 EACH 95. 00000 2945. 00| 30. 00000 930. 00| 38. 00000 1178. 00
PARKI NG BARRI ER | | [
0019 621-02363 3266. 000 SYS | 0. 35000 1143. 10| 1. 00000 3266. 00| 0. 35000 1143. 10
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0020 715-06518 77.000 LFT | 33. 15000 2552. 55| 30. 00000 2310. 00| 50. 00000 3850. 00
PI PE, CORRUGATED PE, S, 15 IN | | [
0021 715- 46005 4.000 EACH 275. 00000 1100. 00| 200. 00000 800. 00| 300. 00000 1200. 00
PI PE END SECTION, 15 IN. | | |
0022 802-03706 5.000 EACH 535. 00000 2675. 00| 25. 00000 125. 00| 390. 00000 1950. 00
SI GN PANEL, | NSTALL | | |
0023 802- 03821 5.000 EACH 250. 00000 1250. 00| 135. 00000 675. 00| 160. 00000 800. 00
SIGN, SHEET W TH LEGEND | | [
0024 808-06714 671.000 LFT | 0. 90000 603. 90| 0. 27000 181. 17| 0. 90000 603. 90
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0025 808-97222 2.000 EACH 365. 00000 730. 00| 10. 00000 20. 00| 86. 00000 172. 00
PAVEMENT MESSAGE MARKI NGS, PAI NT, | | |
HANDI CAP SYMBOL | | |
0026 621-01004 2.000 EACH 425. 00000 850. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 211- 02060 16. 000 CYS | 19. 88000 318. 08| 25. 00000 400. 00| 20. 00000 320. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0028 203-02070 4068. 000 CYS | 5. 26000 21397. 68| 5. 35000 21763. 80| 5. 00000 20340. 00
BORROW | | |
SECTI ON TOTALS | $ 150, 324. 00| $ 150, 697. 24| $ 185, 883. 20
CONTRACT TOTALS | $ 150, 324. 00| $ 150, 697. 24| $ 185, 883. 20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 06/ 00
PAGE : 320 -3

ENG NEER S ESTI MATE: $ 272,557.51 ROUTE : PARK ROAD
CALL ORDER . 320 CONTRACT I D : R -24985-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1333300 | |
| KNECHT EXCAVATI NG | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  NEW ROAD CONSTRUCTI ON
I I I
0001 105-06790 6.000 MXS | 1950. 00000 11700. 00| |
FI ELD OFFI CE, 300 SFT | [ [
0002 105- 06845 LUWP| 12000. 00000 12000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 10000. 00000 10000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02245 5.000 EACH 750. 00000 3750. 00| |
TREE, 6 IN., REMOVE | | [
0005 202- 02255 2.000 EACH 950. 00000 1900. 00| |
TREE, 18 IN., REMOVE [ | |
0006 202- 04089 1.000 EACH 28. 50000 28. 50| |
SHEET SIGN, REMOVE [ | [
0007 202-93898 10. 000 EACH 950. 00000 9500. 00|
TREE, 12 IN., REMOVE [ | |
0008 202-99187 305.050 LFT | 20. 00000 6101. 00| |
FENCE, FARM FI ELD, REMOVE | [ [
0009 203- 02000 3748.000 CYS | 15. 00000 56220. 00| |
EXCAVATI ON, COVVON [ [
0010 203-02020 267.000 CYS | 10. 00000 2670. 00| |
EXCAVATI ON, UNCLASSI FI ED | |
0011 205-04471 911.000 LFT | 1. 80000 1639. 80| |
TEMPORARY ERCSI ON CONTRCL, FILTER | | |
BARRI ER [ | |
0013 303-98541 1187.610 TON | 19. 00000 22564. 59| |
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0014 402-05472 433.570 TON | 40. 60000 17602. 94| |
HVA | NTERVEDI ATE 9.5 mm  MAI NLI NE | | |
0015 402- 05477 260.140 TON | 50. 40000 13111. 06| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0016 604-91531 114.180 SYS | 40. 00000 4567. 20| |
S| DEWALK, CONCRETE, 4 IN | [ [
0017 605-06120 660. 000 LFT | 20. 00000 13200. 00| |
CURB, CONCRETE | | [
0018 615- 06496 31.000 EACH 38. 00000 1178. 00| |
PARKI NG BARRI ER | [ |
0019 621-02363 3266. 000 SYS | 0. 35000 1143. 10| |
MULCHED SEEDI NG T, CONVENTI ONAL M X | |
0020 715-06518 77.000 LFT | 40. 00000 3080. 00| |
I

PI PE, CORRUGATED PE, S, 15 IN



BORROW
SECTI ON TOTALS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 320 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 272,557.51 ROUTE : PARK ROAD
CALL ORDER . 320 CONTRACT I D : R -24985-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1333300 | |
| KNECHT EXCAVATI NG | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0021 715- 46005 4.000 EACH 400. 00000 1600. 00| |
PI PE END SECTION, 15 IN. | | [
0022 802- 03706 5.000 EACH 390. 00000 1950. 00| |
SI GN PANEL, | NSTALL | [ [
0023 802- 03821 5.000 EACH| 160. 00000 800. 00|
SIGN, SHEET W TH LEGEND | | [
0024 808-06714 671.000 LFT | 0. 25000 167. 75| |
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0025 808-97222 2.000 EACH 20. 00000 40. 00| |
PAVEMENT MESSAGE MARKI NGS, PAI NT, | |
HANDI CAP SYMBOL | | |
0026 621-01004 2.000 EACH 425. 00000 850. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0027 211- 02060 16.000 CYS | 35. 00000 560. 00| |
B BORROW FOR STRUCTURE BACKFI LL | |
0028 203- 02070 4068. 000 CYS | 4. 00000 16272. 00|
|
I

CONTRACT TOTALS




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 330 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 456, 541. 66 ROUTE : 9946
CALL ORDER . 330 CONTRACT ID : R -24987-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : | N47020
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $  339,342.25 100. 0000%
2 35-1120685 WALSH & KELLY, |NC. | RREGULAR $  344,225.85 101. 4391%
3 35-1035700 BUCKO CONSTRUCTI ON $ 420, 905.95 124. 0358%
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1035700
| RIETH RILEY CONSTRUCTI ON | WALSH & KELLY | BUCKO OONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105- 06790 3.000 MOS | 1500. 00000 4500. 00| 1500. 00000 4500. 00| 1800. 00000 5400. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 2000. 00000 2000. 00| 2000. 00000 2000.00]  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  10500. 00000 10500. 00|  17000. 00000 17000. 00|  21000. 00000 21000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 2100. 00000 2100. 00| 1000. 00000 1000. 00| 3000. 00000 3000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02241 157.000 m | 12. 00000 1884. 00| 12. 00000 1884. 00| 12. 00000 1884. 00
GUARDRAI L, REMOVE | | |
0006 202- 60820 9880.000 n2 | 1. 50000 14820. 00| 1. 10000 10868. 00| 2. 50000 24700. 00
SURFACE M LLING ASPHALT | | |
0007 202- 74045 19.000 EACH 75. 00000 1425. 00| 20. 00000 380. 00| 75. 00000 1425. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |
0008 202- 96151 LUMP| 700. 00000 700. 00| 0. 00000 0. 00| 1500. 00000 1500. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0009 303- 04095 840.000 My | 14. 50000 12180. 00| 22. 00000 18480. 00| 18. 00000 15120. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0010 305- 05204 380.000 My | 67. 00000 25460. 00| 44. 00000 16720. 00| 80. 00000 30400. 00
HVA FOR PATCHI NG | |
0011 402- 05474 2900.000 My | 25. 40000 73660. 00| 30. 00000 87000. 00| 31. 40000 91060. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0012 402- 05477 1975.000 My | 31. 00000 61225. 00| 32. 00000 63200. 00| 38. 70000 76432. 50
HVA SURFACE 9.5 nm MAI NLI NE | | |
0013 402- 05495 1100.000 My | 26. 85000 29535. 00| 30. 00000 33000. 00| 42. 75000 47025. 00
HVA WEDGE AND LEVEL | | |
0014 406- 05520 17.200 My | 320. 00000 5504. 00| 250. 00000 4300. 00| 325. 00000 5590. 00

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 330 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 456, 541. 66 ROUTE : 9946
CALL ORDER . 330 CONTRACT ID : R -24987-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1035700
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0017 601- 94689 7.000 EACH 3100. 00000 21700. 00| 3100. 00000 21700. 00| 3100. 00000 21700. 00
GUARDRAI L END TREATMENT, OS | | |
0018 601-99105 442.000 m | 40. 00000 17680. 00| 40. 00000 17680. 00| 40. 00000 17680. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0019 610- 05527 130.000 My | 120. 00000 15600. 00| 50. 00000 6500. 00| 75. 00000 9750. 00
HVA FOR APPROACHES | | [
0020 611-06497 3.000 EACH 115. 00000 345. 00| 115. 00000 345. 00| 105. 00000 315. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0021 615- 06525 6. 000 EACH 260. 00000 1560. 00| 140. 00000 840. 00| 400. 00000 2400. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0022 801- 06203 777.000 m | 1. 40000 1087. 80| 1. 00000 777. 00| 2. 00000 1554. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0023 801- 06640 9.000 EACH 79. 00000 711. 00| 79. 00000 711. 00| 100. 00000 900. 00
CONSTRUCTI ON SI GN, A | | |
0024 801-06775 LUVP| 15000. 00000 15000. 00| 14000. 00000 14000. 00| 12000. 00000 12000. 00
MAI NTAI NI NG TRAFFI C | | [
0025 802- 02489 90.000 m | 32. 80000 2952. 00| 29. 60000 2664. 00| 32. 80000 2952. 00
SI GN POST, SQUARE, REI NFORCED ANCHOR | | [
BASE | | |
0026 802- 76025 9.500 n2 | 134. 55000 1278. 23| 151. 00000 1434. 50| 134. 55000 1278. 23
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0027 802- 76035 2.800 n2 | 137. 24000 384. 27| 163. 00000 456. 40| 137. 24000 384. 27
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0028 808- 04298 2.000 EACH 275. 00000 550. 00| 275. 00000 550. 00| 275. 00000 550. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (R X R) | | [
0029 808- 06703 7769.000 m | 0. 75000 5826. 75| 0. 75000 5826. 75| 0. 75000 5826. 75
LI NE, THERMOPLASTI C, SOLID, WH TE, 2100nmj | |
0030 808- 75240 941.000 m | 0. 75000 705. 75| 0. 75000 705. 75| 0. 75000 705. 75
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | |
0031 808- 75245 1931.000 m | 0. 75000 1448. 25| 0. 75000 1448. 25| 0. 75000 1448. 25
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0032 808- 75297 6.600 m | 22. 00000 145. 20| 22. 00000 145. 20| 22. 00000 145. 20
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | |
0033 601-01700 3.000 EACH 1595. 00000 4785. 00| 1595. 00000 4785. 00| 1595. 00000 4785. 00

GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 1 | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 330 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 456, 541. 66 ROUTE : 9946
CALL ORDER . 330 CONTRACT ID : R -24987-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1035700
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | BUCKO CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 611-95023 19. 000 EACH 110. 00000 2090. 00| 175. 00000 3325. 00| 105. 00000 1995. 00
MAI LBOX ASSEMBLY, RESET | | |
SECTI ON TOTALS | $ 339, 342. 25| $ 344, 225. 85| $ 420, 905. 95
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao
CONTRACT TOTALS | $ 339, 342. 25| $ 344, 225. 85| $ 420, 905. 95




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 340 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 257,942. 45 RQUTE : 600W
CALL ORDER . 340 CONTRACT ID : R -24988-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 18 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : | N47022
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1120685 VALSH & KELLY, |NC. $ 190, 593.96 100. 0000%
2 35-0918397 RIETH R LEY CONSTRUCTI ON $  205,131.22 107. 6273%
3 35-1035700 BUCKO CONSTRUCTI ON $  234,674.62 123. 1280%
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RIETH RILEY CONSTRUCTION | BUCKO CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I |
0001 105- 06790 2.000 MOS | 1500. 00000 3000. 00| 1600. 00000 3200. 00| 1800. 00000 3600. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 1000. 00000 1000. 00| 6800. 00000 6800. 00| 8500. 00000 8500. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP| 9000. 00000 9000. 00| 9000. 00000 9000.00]  11700. 00000 11700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201- 52370 LUMP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 8500. 00000 8500. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02241 57.000 m | 30. 00000 1710. 00| 30. 00000 1710. 00| 17. 00000 969. 00
GUARDRAI L, REMOVE | | |
0006 202- 60820 370.000 n2 | 5. 00000 1850. 00| 13. 35000 4939. 50| 15. 00000 5550. 00
SURFACE M LLING ASPHALT | | |
0007 202- 74045 14.000 EACH 50. 00000 700. 00| 50. 00000 700. 00| 50. 00000 700. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |
0008 202- 96151 LUMP| 500. 00000 500. 00| 2100. 00000 2100. 00| 1500. 00000 1500. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0009 203- 02000 20.000 n8 | 50. 00000 1000. 00| 95. 00000 1900. 00| 75. 00000 1500. 00
EXCAVATI ON,  COMVON | | [
0010 303- 04095 630.000 My | 18. 00000 11340. 00| 21. 75000 13702. 50| 18. 00000 11340. 00
COMPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0011 305- 05204 50.000 My | 80. 00000 4000. 00| 85. 00000 4250. 00| 95. 00000 4750. 00
HVA FOR PATCHI NG | |
0012 305- 05206 10.000 My | 80. 00000 800. 00| 238. 00000 2380. 00| 100. 00000 1000. 00
W DENI NG W TH HVA | | |
0013 402- 05474 1910.000 My | 32. 00000 61120. 00| 28. 25000 53957. 50| 31. 25000 59687. 50
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0014 402- 05477 1370.000 My | 34. 00000 46580. 00| 33. 50000 45895. 00| 39. 50000 54115. 00

HVA SURFACE 9.5 mm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 340 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 257,942. 45 RQUTE : 600W
CALL ORDER . 340 CONTRACT ID : R -24988-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 402- 05495 470.000 My | 32. 00000 15040. 00| 30. 85000 14499. 50| 47. 00000 22090. 00
HVA WEDGE AND LEVEL | | |
0016 406- 05520 12.100 My | 250. 00000 3025. 00| 300. 00000 3630. 00| 350. 00000 4235. 00
ASPHALT FOR TACK COAT | | [
0017 601-06037 2.000 EACH 700. 00000 1400. 00| 700. 00000 1400. 00| 700. 00000 1400. 00
GUARDRAI L END TREATMENT, | | | [
0018 601- 99105 100.000 m | 44, 00000 4400. 00| 44, 00000 4400. 00| 44, 00000 4400. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0019 610- 05527 50.000 My | 40. 00000 2360. 00| 125. 00000 7375. 00| 75. 00000 4425. 00
HVA FOR APPROACHES | | [
0020 611-06497 1.000 EACH 100. 00000 100. 00| 95. 00000 95. 00| 125. 00000 125. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0021 611-95023 8.000 EACH 50. 00000 400. 00| 120. 00000 960. 00| 100. 00000 800. 00
MAI LBOX ASSEMBLY, RESET | | |
0022 615- 06525 3.000 EACH 160. 00000 480. 00| 315. 00000 945. 00| 350. 00000 1050. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0023 801- 06203 586.000 m | 1. 50000 879. 00| 1. 10000 644. 60| 2. 25000 1318. 50
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0024 801- 06640 8.000 EACH 89. 00000 712. 00| 90. 00000 720. 00| 100. 00000 800. 00
CONSTRUCTI ON SI GN, A | | [
0025 801-06775 LUVP| 9400. 00000 9400. 00| 9300. 00000 9300. 00| 12000. 00000 12000. 00
MAI NTAI NI NG TRAFFI C | | [
0026 802-02489 55.000 m | 36. 24000 1993. 20| 32. 80000 1804. 00| 32. 80000 1804. 00
SI GN POST, SQUARE, REI NFORCED ANCHOR | | [
BASE | | |
0027 802- 76025 3.900 n2 | 135. 67000 529. 11| 134. 55000 524. 75| 134. 55000 524. 75
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |
0028 802- 76035 2.800 n2 | 146. 09000 409. 05| 137. 24000 384. 27| 137. 24000 384. 27
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0029 808-04298 1.000 EACH 325. 00000 325. 00| 325. 00000 325. 00| 325. 00000 325.00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (R X R) | | [
0030 808-06703 5952.000 m | 0. 80000 4761. 60| 0. 80000 4761. 60| 0. 80000 4761. 60
LI NE, THERMOPLASTI C, SOLID, WH TE, 2100nmj | |
0031 808- 75240 732.000 m | 0. 80000 585. 60| 0. 80000 585. 60| 0. 80000 585. 60
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | |
0032 808- 75245 193.000 m | 0. 80000 154. 40| 0. 80000 154. 40| 0. 80000 154. 40
I

LI NE, THERMOPLASTIC, SOLID, YELLOW
100nm |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 340 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 257, 942. 45 ROUTE : 600W
CALL ORDER : 340 CONTRACT I D : R -24988-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RIETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0033 808- 75297 4.000 m | 10. 00000 40. 00| 22. 00000 88. 00| 20. 00000 80. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nm | | I
SECTI ON TOTALS | $ 190, 593. 96| $ 205, 131. 22| $ 234, 674. 62
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo
CONTRACT TOTALS | $ 190, 593. 96| $ 205, 131. 22| $ 234, 674. 62




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 368, 344. 25 ROUTE :
CALL ORDER . 350 CONTRACT ID : R -24989-A COUNTI ES
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 23 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :
VENDOR RANKI NG :
RANK VENDCR NO. / NAMVE
1 35-1120685 WALSH & KELLY, | NC $
2  35-1035700 BUCKO CONSTRUCTI ON $
3 35- 0918397 R ETH RI LEY CONSTRUCTI ON $

DATE : 06/ 06/
PAGE : 350 -1

18TH

LAPCRTE

I NA7013

TOTAL % OVER
BI D LOWVBI D

298, 406. 48 100. 0000%

335, 455. 70 112. 4156%

349, 803. 32 117.2237%

00

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE

0001 105-06790

FI ELD OFFI CE, 27.9 n?
0002 105-06845

CONSTRUCTI ON ENG NEERI NG
0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370

CLEARI NG RI GHT OF WAY

3. 000

0005 202-02241 55. 000
GUARDRAI L, REMOVE

0006 202-60820 1750. 000
SURFACE M LLING ASPHALT

0007 202- 74045 31. 000

SI GN AND SUPPORTS, CHANNEL PCSTS, REMOVE|

0008 202-96151

| (1) 35-1120685
| WALSH & KELLY

| (2) 35-1035700
| BUCKO CONSTRUCTI ON

I I
| UNIT PRICE AMOUNT|

TRANSPORTATI ON OF SALVAGEABLE | TEMB | |

0009 305-05204 165. 000
HVA FOR PATCH NG

0010 305-05206 1210. 000
W DENI NG W TH HVA

0011 402-05474 2750. 000

HVA | NTERVEDI ATE 19.0 nm MAI NLI NE
0012 402-05477 1790. 000
HVA SURFACE 9.5 mm MNAI NLI NE

0013 402- 05495 16. 000
HVA WEDGE AND LEVEL
0014 406- 05520 13. 500

ASPHALT FOR TACK COAT

I
ANMOUNT]

| (3) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

UNIT PRI CE UNIT PRI CE AMOUNT
------ e

MOs ‘ 1500. 00000 4500.00‘ 1800. 00000 5400.00% 1350. 00000 4050. 00
LUNP, 3000. 00000 3000.00; 8000. 00000 8000.00I 3300. 00000 3300. 00
LLWPH 14000. 00000 14000.00; 16700. 00000 16700.00I 5300. 00000 5300. 00
LUNP“ 2000. 00000 2000.00“ 3000. 00000 3000.00I 5000. 00000 5000. 00
m |I 25. 00000 1375.00; 25. 00000 1375.00I 25. 00000 1375. 00
ne r 4.00000 7000.00; 5. 00000 8750.00I 5. 90000 10325. 00
EACH" 15. 00000 465.00; 75. 00000 2325.00I 75. 00000 2325. 00
LUWP| 1000. 00000 1000.00= 1500. 00000 1500.00I 700. 00000 700. 00
M| 70. 00000 11550. 00| 80. 00000 13200.00I 75. 00000 12375. 00

f 40. 00000 48400.00; 50. 30000 60863.00I 58. 00000 70180. 00
My ; 32. 00000 88000.00I 31. 38000 86295.00I 33. 00000 90750. 00
My f 36. 00000 64440.00; 38. 16000 68306.40I 40. 00000 71600. 00
My ﬂ 32. 00000 512.00: 75. 00000 lZO0.00I 78. 00000 1248. 00
My ; 260. 00000 3510.00, 350. 00000 4725.00} 355. 00000 4792. 50



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 350 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 368, 344. 25 ROUTE : 18TH
CALL ORDER . 350 CONTRACT ID : R -24989-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 601- 06037 2.000 EACH 700. 00000 1400. 00| 700. 00000 1400. 00| 700. 00000 1400. 00
GUARDRAI L END TREATMENT, | | | |
0016 601-99105 71.000 m | 45, 00000 3195. 00| 45. 00000 3195. 00| 45. 00000 3195. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0017 610- 05527 260.000 My | 40. 00000 10400. 00| 60. 00000 15600. 00| 93. 00000 24180. 00
HVA FOR APPROACHES | | [
0018 611-06497 3.000 EACH 115. 00000 345. 00| 125. 00000 375. 00| 115. 00000 345. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0019 611-95023 24.000 EACH 50. 00000 1200. 00| 100. 00000 2400. 00| 140. 00000 3360. 00
MAI LBOX ASSEMBLY, RESET | | [
0021 801- 06203 314.000 m | 3. 00000 942. 00| 2. 00000 628. 00| 3. 75000 1177.50
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0022 801- 06640 21.000 EACH 79. 00000 1659. 00| 80. 00000 1680. 00| 79. 00000 1659. 00
CONSTRUCTI ON SI GN, A | | |
0023 801-06775 LUVP| 16000. 00000 16000. 00| 14400. 00000 14400. 00| 18000. 00000 18000. 00
MAI NTAI NI NG TRAFFI C | | [
0024 802- 02489 113.000 m | 29. 60000 3344. 80| 32. 80000 3706. 40| 32. 80000 3706. 40
SI GN POST, SQUARE, REI NFORCED ANCHOR | | [
BASE | | |
0025 802- 76025 13.600 n2 | 151. 00000 2053. 60| 134. 55000 1829. 88| 134. 55000 1829. 88

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |

0026 802- 76035 1.400 n2 | 163. 00000 228. 20| 137. 24000 192. 14| 137. 24000 192. 14
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0027 808- 04298 1.000 EACH 385. 00000 385. 00| 385. 00000 385. 00| 325. 00000 325. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | | |

0028 808- 06703 3222.000 m | 0. 84000 2706. 48| 0. 84000 2706. 48| 0. 80000 2577. 60
LI NE, THERMOPLASTIC, SOLID, WA TE, 100mmj | |

0029 808- 75240 293.000 m | 0. 84000 246. 12| 0. 84000 246. 12| 0. 80000 234. 40
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | [
100mMm | [ |

0030 808- 75245 1217.000 m | 0. 84000 1022. 28| 0. 84000 1022. 28| 0. 80000 973. 60
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | | |

0031 621- 06560 2545.000 n2 | 1. 00000 2545. 00| 1. 00000 2545. 00| 0. 74000 1883. 30
MULCHED SEEDI NG U | | |

0032 303- 04095 20.000 My | 22. 00000 440. 00| 30. 00000 600. 00| 31. 50000 630. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |

0033 808- 75297 7.000 m | 6. 00000 42.00 15. 00000 105. 00| 22. 00000 154. 00

I
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LI NE, 600mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 06/ 00
PAGE : 350 -3

ENG NEER S ESTI MATE: $ 368, 344. 25 ROUTE : 18TH
CALL ORDER . 350 CONTRACT ID : R -24989-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 621-01004 1.000 EACH 500. 00000 500. 00| 800. 00000 800. 00| 660. 00000 660. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 298, 406. 48| $ 335, 455. 70| $ 349, 803. 32
------------------------------------------ 6
CONTRACT TOTALS | $ 298, 406. 48| $ 335, 455. 70| $ 349, 803. 32




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 352 CONTRACT ID :
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- AS| DE :

VENDOR RANKI NG :

R -24990-A
SEYMOUR DI STRI CT
04/10/01 COVPLETI ON DATE

ROUTE :
COUNTI ES :

PROJECT( S)

JEFFERSON

DATE : 06/ 06/ 00
PAGE : 352 -1

1 99-9992031 OLENTANGY RESTORATI ON
2 35-1161310 TAYLOR BROTHERS CONSTRUCTI ON
3  35-1385672 FORCE CONSTRUCTI ON

614, 760. 00
711, 453.11
927, 609. 58

100. 0000%
115. 7285%
150. 8897%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 354 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 750, 850. 64 ROUTE : SR 156
CALL ORDER . 354 CONTRACT ID : R -24991-B COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 08/11/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 347800E
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1357381 O MARA, DAVE CONTRACTCR $ 1,515, 661.65 100. 0000%
2 35-0844079 ROHE, PAUL H COVPANY $ 1,581, 931.69 104. 3723%
| (1) 35-1357381 | (2) 35-0844079 |
| O MARA, DAVE CONTRACTOR | ROHE, PAUL H COVPANY |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06845 LUMP|  45000. 00000 45000. 00]  19488. 00000 19488. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 110- 01001 LUMP|  20000. 00000 20000.00]  19132. 11000 19132. 11
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201- 52370 LUMP] 5000. 00000 5000. 00| 2400. 00000 2400. 00|
CLEARI NG RI GHT OF WAY | | |
0004 202- 60820 1173.300 SYS | 4.00000 4693. 20| 3. 52000 4130. 02]
SURFACE M LLING, ASPHALT | | |
0005 203- 02000 9181.000 CYS | 10. 00000 91810. 00| 10. 60000 97318. 60]
EXCAVATI ON,  COMVON | | |
0006 205- 02224 14767.000 LFT | 2..00000 29534. 00| 1. 06000 15653. 02|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0007 205- 02234 5.000 EACH 200. 00000 1000. 00| 200. 00000 1000. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0008 205- 02236 2.000 EACH 200. 00000 400. 00 80. 00000 160. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0009 205- 02237 16. 000 EACH| 50. 00000 800. 00| 139. 00000 2224. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |
0010 211- 02060 1418.000 CYS | 25. 00000 35450. 00| 35. 60000 50480. 80|
|
I

B BORROW FOR STRUCTURE BACKFI LL [
0011 303-04095 2063.300 TON | 19. 50000 40234. 35 19. 67000 40585. 12|
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0012 303-52308 1951.900 TON | 15. 00000 29278. 50| 16. 59000 32382. 03]
COVPACTED AGGREGATE FCR BASE, 0, 53 [ | |
0013 401- 05437 9800. 100 TON | 32. 00000 313603. 20| 37. 35000 366033. 74|

QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 06/ 00
PAGE : 354 -2

ENG NEER S ESTI MATE: $ 1, 750, 850. 64 ROUTE : SR 156
CALL ORDER . 354 CONTRACT ID : R -24991-B COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-0844079 [
| O MARA, DAVE CONTRACTCR | ROHE, PAUL H. COVPANY |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0014 401- 05455 5693.200 TON | 35. 00000 199262. 00| 40. 09000 228240. 39
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0015 401- 05456 2637.900 TON | 45. 50000 120024. 45| 44, 52000 117439. 31|
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0016 402-05474 1640.200 TON | 36. 50000 59867. 30| 38. 51000 63164. 11
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0017 402-05477 349.700 TON | 53. 50000 18708. 95| 46. 13000 16131. 67
HVA SURFACE 9.5 nm MAI NLI NE | | [
0018 402- 05495 827.000 TON | 42. 00000 34734. 00| 51. 10000 42259. 70
HVA WEDGE AND LEVEL | | [
0019 405- 05517 36.200 TON | 250. 00000 9050. 00| 347. 93000 12595. 07|
ASPHALT FOR PRI VE COAT | | [
0020 406- 05520 20. 400 TON | 200. 00000 4080. 00| 362. 53000 7395. 62
ASPHALT FOR TACK COAT | | |
0021 602- 06646 400. 000 LFT | 50. 00000 20000. 00| 63. 60000 25440. 00
TEMPORARY CONCRETE BARR! ER | | [
0022 603- 98226 90. 000 LFT | 50. 00000 4500. 00| 20. 00000 1800. 00
FENCE, CHAI N LI NK, BLACK VI NYL COATED, | | |
48 I N. | | |
0023 605- 02493 221.200 SYS | 120. 00000 26544. 00| 90. 00000 19908. 00|
CURB | SLAND, CONCRETE | | |
0024 605- 06120 78.000 LFT | 55. 00000 4290. 00| 18. 00000 1404. 00|
CURB, CONCRETE | |
0025 605- 06160 1809. 000 LFT | 50. 00000 90450. 00| 19. 50000 35275. 50|
CURB AND GUTTER, B, CONCRETE, MODIFIED | | |
0026 610-05527 41.100 TON | 100. 00000 4110. 00| 141. 79000 5827. 57|
HVA FOR APPROACHES | | [
0027 611-06497 1.000 EACH 200. 00000 200. 00| 105. 00000 105. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0028 615- 06490 27.000 EACH 225. 00000 6075. 00| 110. 00000 2970. 00|
R GHT OF WAY MARKER | | [
0029 621-02363 16191. 000 SYS | 0. 50000 8095. 50| 0. 34000 5504. 94
MULCHED SEEDI NG T, CONVENTI ONAL M X | |
0030 621- 06553 609. 000 LBS | 10. 00000 6090. 00| 4. 00000 2436. 00
SEED M XTURE, R | | [
0031 714-04733 116. 000 LFT | 1326. 00000 153816. 00| 1665. 00000 193140. 00
CULVERT, PRECAST, 3 SIDED, RElI NFORCED | | |
CONCRETE, , 14 FT. OIN. X 9 FT. OIN | | |
0032 714- 06660 62. 700 SYS | 320. 00000 20064. 00| 391. 00000 24515. 70|
W NGMALL | | |
0033 715-05118 42.000 LFT | 30. 00000 1260. 00| 38. 20000 1604. 40|
|

PIPE, TYPE 1, C RCULAR, 12 IN.



PAVEMENT MESSAGE MARKI NGS,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 354 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 750, 850. 64 ROUTE : SR 156
CALL ORDER . 354 CONTRACT ID : R -24991-B COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-0844079 [
| O MARA, DAVE CONTRACTCR | ROHE, PAUL H. COVPANY |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0034 715-05149 947.000 LFT | 28. 00000 26516. 00| 32. 70000 30966. 90
PI PE, TYPE 2, C RCULAR, 12 IN. | |
0035 715-05152 37.000 LFT | 30. 00000 1110. 00| 40. 30000 1491. 10
PIPE, TYPE 2, CRCULAR 18 IN [ | [
0036 715- 46000 2.000 EACH 200. 00000 400. 00| 283. 00000 566. 00
PI PE END SECTION, 12 IN. | | [
0037 720- 45055 1.000 EACH 1500. 00000 1500. 00| 1960. 00000 1960. 00
| NLET, MLO | | |
0038 720- 45155 6.000 EACH 1200. 00000 7200. 00| 1990. 00000 11940. 00
I NLET, MLO, MODI FI ED | | [
0039 720- 45410 2.000 EACH 1500. 00000 3000. 00| 2801. 00000 5602. 00
MANHOLE, C4 | | [
0040 720-96127 2.000 EACH 1200. 00000 2400. 00| 2604. 00000 5208. 00
CATCH BASI N, K13 | | [
0041 801- 06203 31710.000 LFT | 0. 10000 3171. 00| 0. 09000 2853. 90
TEMPORARY PAVEMENT MARKING 4 I N | | |
0042 801- 06640 6.000 EACH 125. 00000 750. 00| 95. 00000 570. 00
CONSTRUCTI ON SI GN, A | | [
0043 801- 06645 12.000 EACH 40. 00000 480. 00| 30. 00000 360. 00
CONSTRUCTI ON SI G\, B | [
0044 801-06775 LUWP| 40000. 00000 40000. 00| 46142. 23000 46142. 23
MAI NTAI NI NG TRAFFI C | | [
0045 802- 02489 253.000 LFT | 25. 00000 6325. 00| 18. 00000 4554, 00
SI GN POST, SQUARE, REI NFORCED ANCHOR | | [
BASE | | |
0046 802- 76030 146. 000 SFT | 25. 00000 3650. 00| 18. 00000 2628. 00
SI G\, SHEET, ENCLOSED LENS W TH LEGEND, | | |
0.100 IN TH CKNESS | | [
0047 802-91122 5.000 EACH 250. 00000 1250. 00| 170. 00000 850. 00|
SI GN, GROUND MOUNTED, RESET | | |
0048 808-06712 1950. 000 LFT | 0. 10000 195. 00| 0. 07000 136. 50|
LI NE, PAI NT, BROKEN, YELLOW 4 IN. | | |
0049 808-06713 18770. 000 LFT | 0. 10000 1877. 00| 0. 07000 1313. 90|
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0050 808-06714 102. 000 LFT | 0. 10000 10. 20| 0. 07000 7. 14|
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0051 808- 75297 281.000 LFT | 3. 00000 843. 00| 2. 60000 730. 60|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0052 808- 75320 9.000 EACH 60. 00000 540. 00| 55. 00000 495. 00
|
|

THERMOPLASTI C, LANE | NDI CATI ON ARROW



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PACGE : 354 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 750, 850. 64 ROUTE : SR 156
CALL ORDER . 354 CONTRACT ID : R -24991-B COUNTI ES : SW TZERLAND
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-0844079 [
| O MARA, DAVE CONTRACTOR | ROHE, PAUL H. COVPANY |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 808- 75325 9.000 EACH 85. 00000 765. 00| 75. 00000 675. 00|

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0054 808- 75996 98.000 EACH 7. 50000 735. 00| 6. 50000 637. 00|

SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |
0055 808- 75998 164.000 EACH 30. 00000 4920. 00| 25. 00000 4100. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,515, 661. 65| $ 1,581, 931. 69
------------------------------------------ o m m o m e e e o e e et e e m e e e e e e e et e e e e e e e e e e e meeeoooo--

CONTRACT TOTALS | $ 1,515, 661. 65| $ 1,581, 931.69]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 360 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 39, 231. 24 ROUTE : 237
CALL ORDER . 360 CONTRACT ID : R -25029-A COUNTI ES : PERRY
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 09/30/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 095100J
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 18, 337.31 100. 0000%
2 35-0958970 LUTGRI NG BROTHERS, | NC. $ 18, 998. 20 103. 6040%
3 35-1714030 M LES EXCAVATING, | NC. $ 19, 380. 51 105. 6889%
| (1) 35-1817574 | (2) 35-0958970 | (3) 35-1714030
| YARDBERRY LANDSCAPE | LUTGRI NG BROTHERS, | NC. | M LES EXCAVATING |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  DEMOLI TION, REMOVAL OF HOUSES AND BUI LDI NGS
I I I
0001 202- 03000 LUMP| 3500. 00000 3500. 00| 3900. 00000 3900. 00| 4300. 00000 4300. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | | |
30 I I I
0002 202- 03000 LUMP| 3000. 00000 3000. 00| 3800. 00000 3800. 00| 3600. 00000 3600. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |
41 I I I
0003 202- 03000 LUMP| 4000. 00000 4000. 00| 3800. 00000 3800. 00| 3900. 00000 3900. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |
45 I I I
0004 202- 03000 LUMP| 4000. 00000 4000. 00| 4240. 00000 4240. 00| 4600. 00000 4600. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |
81 I I I
0005 202- 03135 0.370 n2 | 1000. 00000 370. 00| 1800. 00000 666. 00| 40. 54000 15. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | [ |
0006 621- 01004 1.000 EACH 750. 00000 750. 00| 500. 00000 500. 00| 480. 00000 480. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0007 621- 06545 1.810 My | 500. 00000 905. 00| 250. 00000 452. 50| 570. 00000 1031. 70
FERTI LI ZER | | |
0008 621- 06554 136.080 kg | 7. 00000 952. 56 5. 00000 680. 40| 3. 90000 530. 71
SEED M XTURE, U | | |
0009 621- 06565 1.810 My | 475. 00000 859. 75| 530. 00000 959. 30| 510. 00000 923. 10
MULCH NG MATERI AL | | |
SECTI ON TOTALS | $ 18, 337. 31| $ 18, 998. 20| $ 19, 380. 51
------------------------------------------ B

CONTRACT TOTALS [ $ 18, 337. 31| $ 18, 998. 20| $ 19, 380. 51




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 370 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 26, 441. 16 ROUTE : 36
CALL ORDER . 370 CONTRACT ID : R -25032-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 10/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 07610AC
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1874009 HAUER EXCAVATI NG $ 17, 200. 00 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE $ 18, 672. 42 108. 5605%
3 35-1924539 LANGENFELD WRECKI NG $ 20, 831. 23 121.1118%
4 35-1127746 S & G EXCAVATING I NC $ 29, 302. 25 170. 3619%
5  35-1381845 HARVEY, GECRGE R & SON, INC. $ 33, 481. 24 194. 6583%
6  35-1673827 HENDERSON, H E., INC. $ 51, 171. 67 297. 5097%
7  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 52, 975. 56 307. 9974%
| (1) 35-1874009 | (2) 35-1817574 | (3) 35-1924539
| HAUER EXCAVATI NG | YARDBERRY LANDSCAPE | LANGENFELD WRECKI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTION 0001  DEMOLI TION, REMOVAL OF HOUSES AND BUI LDI NGS
[ I I
0001 202- 03000 LUWP| 200. 00000 200. 00| 3000. 00000 3000. 00| 400. 00000 400. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 24 I I I
0002 202- 03000 LUMP| 6000. 00000 6000. 00| 6000. 00000 6000. 00| 8300. 00000 8300. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |
12 I I I
0003 202- 03000 LUMP| 8720. 11000 8720. 11| 7000. 00000 7000. 00| 9200. 00000 9200. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |
8 I I I
0004 621- 01004 1.000 EACH 600. 00000 600. 00| 700. 00000 700. 00| 600. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0005 621- 06545 1.360 My | 425. 00000 578. 00| 450. 00000 612. 00| 560. 00000 761. 60
FERTI LI ZER | | |
0006 621- 06553 102.060 kg | 4..80000 489. 89| 7. 00000 714. 42 8. 85000 903. 23
SEED M XTURE, R | | |
0007 621- 06565 1.360 My | 450. 00000 612. 00| 475. 00000 646. 00| 490. 00000 666. 40
MULCH NG MATERI AL | | |
SECTI ON TOTALS | $ 17, 200. 00| $ 18, 672. 42| $ 20, 831. 23
------------------------------------------ P

CONTRACT TOTALS | $ 17, 200. 00| $ 18, 672. 42| $ 20, 831. 23




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 370 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 26, 441. 16 ROUTE : 36
CALL ORDER . 370 CONTRACT ID : R -25032-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1127746 | (5) 35-1381845 | (6) 35-1673827
| S & G EXCAVATI NG | NC | HARVEY, GEORGE R & SON, | NC| HENDERSON, H E., |NC
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 DEMOLI TI ON, REMOVAL OF HOUSES AND BUI LDI NGS

[ [ I
0001 202- 03000 LUMP| 800. 00000 800. 00| 900. 00000 900. 00| 924. 00000 924. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 24 | | |

0002 202- 03000 LUMP|  11430. 00000 11430.00]  12000. 00000 12000. 00|  20818. 50000 20818. 50
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | | |
12 I I I

0003 202- 03000 LUMP|  13740. 00000 13740.00/  17000. 00000 17000.00|  26160. 00000 26160. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |
8 I | I

0004 621- 01004 1.000 EACH 600. 00000 600. 00| 575. 00000 575. 00| 525. 00000 525. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0005 621- 06545 1.360 My | 220. 00000 299. 20| 800. 00000 1088. 00| 727. 65000 989. 60
FERTI LI ZER | | |

0006 621- 06553 102.060 kg | 5. 85000 597. 05| 10. 60000 1081. 84| 9. 72000 992. 02
SEED M XTURE, R | | |

0007 621- 06565 1.360 My | 1350. 00000 1836. 00| 615. 00000 836. 40 560. 70000 762.55
MULCH NG MATERI AL | | |

SECTI ON TOTALS | $ 29, 302. 25| $ 33, 481. 24| $ 51, 171. 67
------------------------------------------ o m m e e e e o e e et e e e e e et e e et e e e e e e e e e e meeoeoao--

CONTRACT TOTALS | $ 29, 302. 25| $ 33, 481. 24| $ 51,171. 67




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 370 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 26, 441. 16 ROUTE : 36
CALL ORDER . 370 CONTRACT ID : R -25032-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 DEMOLI TI QN, REMOVAL OF HOUSES AND BU LDI NGS
[ I I
0001 202- 03000 LUWP| 23600. 00000 23600. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 24 | | |
0002 202- 03000 LUWP| 26360. 00000 26360. 00| |
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |
12 I I I
0003 202- 03000 LUWP| 630. 00000 630. 00| |
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | | |
8 I | I
0004 621-01004 1.000 EACH 420. 00000 420. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0005 621- 06545 1.360 My | 520. 00000 707. 20| |
FERTI LI ZER | | [
0006 621- 06553 102. 060 kg | 6. 00000 612. 36| |
SEED M XTURE, R | | [
0007 621- 06565 1.360 My | 475. 00000 646. 00| |
MULCHI NG MATERI AL | | [
SECTI ON TOTALS | $ 52, 975. 56| |
__________________________________________ o
CONTRACT TOTALS | $ 52, 975. 56| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 380 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 387,044. 72 ROUTE :
CALL ORDER . 380 CONTRACT ID : R -25073-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 11/30/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9945053
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1120685 VALSH & KELLY, |NC. $  382,093.97 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $  435,087.90 113. 8693%
3 35-1035700 BUCKO CONSTRUCTI ON $  470,281.33 123. 0800%
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RIETH RILEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  BIKE / PEDESTRI AN TRAI L
I I |
0001 105- 01925 4.000 MOS | 1800. 00000 7200. 00| 2991. 77000 11967. 08 1500. 00000 6000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 2500. 00000 2500.00]  38145. 79000 38145.79|  27800. 00000 27800. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  19000. 00000 19000. 00|  32235. 49000 32235.49|  23500. 00000 23500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 4000. 00000 4000.00]  12618. 14000 12618. 14| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WY | |
0005 203- 90014 15.000 STA | 1600. 00000 24000. 00| 1292. 04000 19380. 60| 4200. 00000 63000. 00
LI NEAR GRADI NG | | |
0006 205- 02224 1400.000 m | 5. 40000 7560. 00| 3. 47000 4858. 00| 5. 40000 7560. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0007 210- 03825 2.000 EACH  12000.00000 24000.00]  11300. 00000 22600.00|  16000. 00000 32000. 00
SHELTER | | |
0008 303-52308 1260.000 My | 15. 00000 18900. 00| 20. 42000 25729. 20| 16. 35000 20601. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0009 406- 05520 1.420 My | 200. 00000 284. 00| 352. 92000 501. 15| 890. 00000 1263. 80
ASPHALT FOR TACK COAT | | |
0010 604- 01527 50.000 n2 | 150. 00000 7500. 00| 101. 18000 5059. 00| 140. 00000 7000. 00
PAVERS, BRI CK | |
0011 604- 01920 110.000 n2 | 210. 00000 23100. 00 170. 59000 18764. 90| 200. 00000 22000. 00
CONCRETE PAVERS | | |
0012 604- 03642 250.000 n2 | 180. 00000 45000. 00 147. 06000 36765. 00| 180. 00000 45000. 00
ASPHALT BLOCK PAVERS | | |
0013 604- 05528 1025.000 My | 40. 00000 41000. 00| 36. 81000 37730. 25| 34. 10000 34952. 50
SI DEWALK, HMA | | |
0014 610- 05527 315.000 My | 45. 00000 14175. 00| 43. 59000 13730. 85 46. 90000 14773. 50

HVA FOR APPROACHES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 380 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 387,044. 72 ROUTE :
CALL ORDER . 380 CONTRACT ID : R -25073-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 611-03671 6. 000 EACH 350. 00000 2100. 00| 890. 75000 5344. 50| 1700. 00000 10200. 00
TRASH RECEPTACLE | | |
0016 621- 06560 10600. 000 n2 | 0. 72000 7632. 00| 0. 88000 9328. 00| 0. 72000 7632. 00
MULCHED SEEDI NG, U | | [
0017 621-98038 100.000 nB | 65. 00000 6500. 00| 27. 69000 2769. 00| 65. 00000 6500. 00
MULCH, HARDWOOD SHREDDED BARK | | [
0018 622-01937 25.000 EACH 250. 00000 6250. 00| 147. 06000 3676. 50| 250. 00000 6250. 00
PLANT , PINUS STROBUS | | [
0019 622-04321 133. 000 EACH 36. 00000 4788. 00| 52. 94000 7041. 02| 36. 00000 4788. 00
PLANT, POTENTI LLA FRUTI COSA | | [
0020 622-04322 10. 000 EACH 60. 00000 600. 00| 52. 94000 529. 40| 60. 00000 600. 00
PLANT, LI GUSTRUM X VI CARYI | | [
0021 622-04323 84.000 EACH 45, 00000 3780. 00| 52. 94000 4446. 96| 45, 00000 3780. 00
PLANT, SPI RAEA JAPONI CA | | |
0022 622-92017 33.000 EACH 450. 00000 14850. 00| 147. 06000 4852. 98| 450. 00000 14850. 00
PLANT, CORNUS FLORI DA | | [
0023 622- 95045 30. 000 EACH| 75. 00000 2250. 00| 107. 06000 3211. 80| 75. 00000 2250. 00
PLANT, EUONYMUS ALATA, COMVPACTA | | [
0024 622- 96452 15.000 EACH| 300. 00000 4500. 00| 217. 65000 3264. 75| 300. 00000 4500. 00
PLANT, ACER RUBRUM OCTOBER GLORY | | |
0025 622- 98052 4.000 EACH 325. 00000 1300. 00| 172. 94000 691. 76| 325. 00000 1300. 00
PLANT, CRATAEGUS VI RI DI S W NTERKI NG | | |
0026 622-99024 5.000 EACH 290. 00000 1450. 00| 111. 18000 555. 90| 290. 00000 1450. 00
PLANT, FRAXI NUS PENNSYLVANI CA | | |
0027 702-90915 28.080 n8 | 400. 00000 11232. 00| 416. 65000 11699. 53| 300. 00000 8424. 00
CONCRETE, A | | |
0028 712-03812 10. 000 EACH 900. 00000 9000. 00| 1325. 03000 13250. 30| 1900. 00000 19000. 00
BENCH | | |
0029 801- 06606 6. 000 EACH 60. 00000 360. 00| 70. 59000 423. 54| 60. 00000 360. 00
BARRI CADE, |I11B | | |
0030 801- 06640 12. 000 EACH 80. 00000 960. 00| 94. 12000 1129. 44| 80. 00000 960. 00
CONSTRUCTI ON SIGN, A | | |
0031 801-06775 LUWP| 2500. 00000 2500. 00| 4172. 72000 4172. 72| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C | | |
0032 802- 03896 3.000 EACH 1000. 00000 3000. 00| 352. 94000 1058. 82| 1000. 00000 3000. 00
BOLLARD | | |
0033 802-04314 2.000 EACH 7650. 00000 15300. 00| 9000. 00000 18000. 00| 7650. 00000 15300. 00
SIGN, |DENTITY | | |
0034 802-04314 2.000 EACH 5450. 00000 10900. 00| 6411. 77000 12823. 54| 5450. 00000 10900. 00
SIGN , | NFORMATI ON | | |
0035 802- 04314 3.000 EACH 2000. 00000 6000. 00| 2352. 94000 7058. 82| 2000. 00000 6000. 00

SIGN, TRAIL TRAFFIC |



TRANSVERSE MARKI NGS, PAINT, STCP LI NE,
600 mMm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
PAGE : 380 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 387,044. 72 ROUTE :
CALL ORDER . 380 CONTRACT ID : R -25073-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 802- 76025 3.550 n2 | 134. 55000 477. 65| 163. 23000 579. 47| 134. 55000 477. 65
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0037 802- 76055 40.000 m | 26. 24000 1049. 60| 12. 39000 495. 60| 26. 24000 1049. 60
SI GN POST, A | | |
0038 805- 04980 2.000 EACH 2200. 00000 4400. 00| 2588. 24000 5176. 48| 2200. 00000 4400. 00
FLASH NG BEACON W PEDESTRI AN S| G\, 150nmm | | |
| - BEAM & FOUND N | [ [
0039 805- 06592 14.000 m | 32. 80000 459, 20| 38. 59000 540. 26| 32. 80000 459. 20
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0040 805- 86805 2.000 EACH 1500. 00000 3000. 00| 1764. 71000 3529. 42| 1500. 00000 3000. 00
SERVI CE PO NT, | | | |
0041 805-86930 4.000 EACH 15. 00000 60. 00| 17. 65000 70. 60| 15. 00000 60. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0042 805-98335 95.000 m | 13. 12000 1246. 40| 15. 44000 1466. 80| 13. 12000 1246. 40
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0043 805- 98336 14.000 m | 13. 12000 183. 68| 15. 44000 216. 16| 13. 12000 183. 68
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | [
CONDUI T, 4 1/C | [ [
0044 807-03951 3.000 EACH 1000. 00000 3000. 00| 1176. 47000 3529. 41| 1000. 00000 3000. 00
LI GHT POLE, ORNAMENTAL | | [
0045 807- 04653 3.000 EACH 450. 00000 1350. 00| 529. 41000 1588. 23| 450. 00000 1350. 00
LI GHTI NG FOUNDATI ON W GROUNDI NG, | | [
CONCRETE, 610nmX610mmX1350nm | | |
0046 807-04866 3.000 EACH 525. 00000 1575. 00| 617. 65000 1852. 95| 525. 00000 1575. 00
LUM NAI RE , ORNAVENTAL | | |
0047 807-04967 20.000 m | 3. 28000 65. 60| 3. 86000 77. 20| 3. 28000 65. 60
CABLE , POLE CIRCUI T, Ve #10 THWTW | | [
STRANDED CU [ | [
0048 807-86910 3.000 EACH 25. 00000 75. 00| 29. 41000 88. 23| 25. 00000 75. 00
CONNECTOR KI T, UNFUSED | | |
0049 807- 86915 3.000 EACH 28. 00000 84. 00| 32. 94000 98. 82| 28. 00000 84. 00
CONNECTOR KI T, FUSED | | |
0050 808- 06694 18.000 m | 1. 64000 29. 52| 1. 93000 34. 74| 2. 65000 47.70
LI NE, PAINT, SCLID, YELLOW 200 nmm | | |
0051 808-06713 200.000 m | 0. 82000 164. 00| 0. 96000 192. 00| 0. 95000 190. 00
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0052 808- 06726 6.000 m 4. 92000 29. 52| 5. 79000 34. 74| 3. 95000 23.70
[
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 387,044. 72 ROUTE :
CALL ORDER . 380 CONTRACT ID : R -25073-A COUNTI ES : LAKE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 808- 75078 30.000 m | 2. 46000 73. 80| 2. 89000 86. 70| 3. 30000 99. 00
TRANSVERSE NMARKI NGS, PAI NT, SOLI D, | | |
YELLOW CROSSHATCH LI NE, 300 nm | | |
0054 621-01004 1.000 EACH 900. 00000 900. 00| 811. 76000 811. 76| 900. 00000 900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0055 621- 06570 520.000 nB8 | 20. 00000 10400. 00| 36. 93000 19203. 60| 25. 00000 13000. 00
TOP SO L [ [ [
SECTI ON TOTALS | $ 382, 093. 97| $ 435, 087. 90| $ 470, 281. 33
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao
CONTRACT TOTALS | $ 382, 093. 97| $ 435, 087. 90| $ 470, 281. 33







